
PART OF YOUR BID. BIDS WILL NOT BE ACCEPTED WITHOUT THIS FORM, SIGNED BY AN AUTHORIZED AGENT 

 
 

INVITATION TO BID (ITB) & RESP ONDENT’S ACKNOWLEDGEMENT 

ITB TITLE: ITB NUMBER: 
Emerald Coast Convention Center Restroom 
Renovations and Meeting Room Counters 

ITB TDD 49-19 

 
 
 

ISSUE DATE: 

MANDATORY PRE-BID MEETING:                                                                      

LAST DAY FOR QUESTIONS: ITB 

OPENING DATE & TIME: TIME: 

     July 22, 2019 8:00 A.M. CST 

August 14, 2019          9:00 A.M. CST 

August 19, 2019 3:00 P.M. CST  

August 28, 2019 3:00 P.M. CST 

 

NOTE: BIDS RECEIVED AFTER THE BID OPENING DATE & TIME WILL NOT BE CONSIDERED. 

Okaloosa County, Florida solicits your company to submit a bid on the above referenced goods or services. All terms, specifications and 
conditions set forth in this ITB are incorporated into your response. A bid will not be accepted unless all conditions have been met. All 
bids must have an authorized signature in the space provided below. All envelopes containing sealed bids must reference the “ITB Title”, 
“ITB Number” and the “ITB Opening Date & Time”. Okaloosa County is not responsible for lost or late delivery of bids by the U.S. 
Postal Service or other delivery services used by the respondent. Neither faxed nor electronically submitted bids will be accepted. Bids 
may not be withdrawn for a period of ninety (90) days after the bid opening unless otherwise specified. 

 

RESPONDENT ACKNOWLEDGEMENT FORM BELOW MUST BE COMPLETED, SIGNED, AND RETURNED AS 
 

OF THE RESPONDENT. 

COMPANY NAME 
 

MAILING ADDRESS    

 
CITY, STATE, ZIP    

FEDERAL EMPLOYER’S IDENTIFICATION NUMBER (FEIN): 

TELEPHONE NUMBER:  EXT:    FAX:   

EMAIL: 

I CERTIFY THAT THIS BID IS MADE WITHOUT PRIOR UNDERSTANDING, AGREEMENT, OR CONNECTION WITH ANY OTHER 
RESPONDENT SUBMITTING A BID FOR THE SAME MATERIALS, SUPPLIES, EQUIPMENT OR SERVICES, AND IS IN ALL RESPECTS 
FAIR AND WITHOUT COLLUSION OR FRAUD. I AGREE TO ABIDE BY ALL TERMS AND CONDITIONS OF THIS BID AND CERTIFY 
THAT I AM AUTHORIZED TO SIGN THIS BID FOR THE RESPONDENT. 

AUTHORIZED SIGNATURE: TYPED OR PRINTED NAME     

TITLE: DATE       

Rev: September 22, 2015 
 
 
  



 

NOTICE TO BIDDERS 
ITB TDD 49-19 

 
Notice is hereby given that the Board of County Commissioners of Okaloosa County, FL, will accept sealed bids until 
3:00 p.m. (CST) August 28, 2019, for the Emerald Coast Convention Center Restroom Renovations and 
Meeting Room Counters. 

 
Interested respondents desiring consideration shall provide one (1) original and two (2) copies of their Invitation to 
Bids (ITB) response with the respondent’s areas of expertise identified. Submissions shall be portrait orientation, 
unbound, and 8 ½” x 11” where practical. 
All originals must have original signatures in blue ink. Bid documents are available for download by accessing 
the Okaloosa County website at http://www.myokaloosa.com/purchasing/home then accessing the link “View 
Current Solicitations” or by accessing the Florida Purchasing Group website at 
http://www.floridabidsystem.com/Bids/ViewOpenSolicitations.asp 

 
A mandatory pre-proposal meeting will be held at 9:00 a.m. (CST), August 14, 2019 at the Emerald Coast 
Convention Center located at 1250 Miracle Strip Pkwy SE, Fort Walton Beach, FL 32548.   

At 3:00 p.m. (CST), August 28, 2019, all bids will be opened and read aloud. All bids must be in sealed envelopes 
reflecting on the outside thereof the Respondent’s name and “Emerald Coast Convention Center Restroom 
Renovations and Meeting Room Counters” The County will consider all bids properly submitted at its scheduled 
bid opening in the Okaloosa County Courthouse located at 101 E. James Lee Boulevard, Room 282, Crestview, 
FL 32536. 
**NOTE: MUST RING DOORBELL TO GAIN ENTRANCE INTO ROOM 282. THE CLERK WILL 
COME ACCEPT YOUR PACKAGE OR SHOW YOU TO THE CONFERENCE ROOM FOR THE 
SCHEDULED BID OPENING** 
NOTE: THE NEW CRESTVIEW COURTHOUSE HAS SECURITY AT ENTRY POINT-PLEASE ALLOW 
FOR TIME TO GET THROUGH SECURITY WHEN ARRIVING FOR THE BID OPENING. 
NOTE: Crestview, FL is not a next day guaranteed delivery location by most delivery services. Respondents 
using mail or delivery services assume all risks of late or non-delivery. 

 
The County reserves the right to award the bid to the lowest responsive respondent and to waive any irregularity or 
technicality in bids received. Okaloosa County shall be the sole judge of the bid and the resulting Agreement that is in 
its best interest and its decision shall be final. The County reserves the right to award to multiple vendors if it is in the 
best interest of the County. 
Any Respondent failing to mark outside of the envelope as set forth herein may not be entitled to have their bid 
considered. 

 
All bids should be addressed as follows: 

 
Emerald Coast Convention Center Restroom Renovations and Meeting Room 
Counters 

  

Okaloosa Clerk of Courts 
101 E James Lee Blvd, Rm. 282 Crestview, FL 
32536 

  

Jeffrey Hyde 
Purchasing Manager 

 Date 

OKALOOSA COUNTY 
BOARD OF COUNTY COMMISSIONERS 

  

Charles K. Windes. 
Chairman 

  

http://www.myokaloosa.com/purchasing/home
http://www.floridabidsystem.com/Bids/ViewOpenSolicitations.asp


 

GENERAL SERVICES INSURANCE REQUIREMENTS  
REVISED: 08/01/2018 

 

BONDING REQUIREMENTS 
 

1. Bid Bond: A bid bond, in the form prescribed, Cashier’s or Certified check, is required 
in an amount not less than five percent (5%) of the total contract amount. The Bid 
Bond must be attached to the bid. 

 
2. Performance and Payment Bond: The successful Respondent shall furnish to the 

County, without extra compensation, and shall maintain in effect throughout the life of the 
Contract, and for the duration of the period described in the bond, acceptable Performance 
and Payment bonds in sums at least equal to the full amount of the Contract, 
conditioned to indemnify and save harmless the County from and against any loss, 
damage, or expense ensuing from failure on the part of the Contractor to faithfully and 
properly perform the Contract or to promptly pay all its subcontractors, suppliers, 
material, men or laborers for work completed on the Project. The required forms for 
the performance and payment bonds are included herein. 

 
If within ten (10) calendar days after the acceptance of the bid, the successful Respondent 
shall refuse or neglect to execute the contract and to furnish the required performance 
and payment bonds properly signed by the Respondent and the surety or sureties 
satisfactorily to the County, the Respondent shall be deemed to be in default and the 
County will retain the bid surety as liquidated damages, but not as a penalty. The 
County reserves the option to accept the bid of any of the other Respondents within ten 
(10) calendar days from default, in which case such acceptance shall have the same 
effect on such Respondent as though they were the original, successful Respondent. 
 

CONTRACTORS INSURANCE 
 

1. The Contractor shall not commence any work in connection with this Agreement until he 
has obtained all required insurance and such insurance has been approved by the Okaloosa 
County Risk Manager or designee. 
 

2. All insurance policies shall be with insurers authorized to do business in the State of 
Florida. 

 
3. All insurance shall include the interest of all entities named and their respective officials, 

employees & volunteers of each and all other interests as may be reasonably required by 
Okaloosa County.  The coverage afforded the Additional Insured under this policy shall be 
primary insurance.  If the Additional Insured have other insurance that is applicable to the 
loss, such other insurance shall be on an excess or contingent basis.  The amount of the 
company’s liability under this policy shall not be reduced by the existence of such other 
insurance. 

 
4. Where applicable, the County shall be shown as an Additional Insured with a Waiver of 

Subrogation on the Certificate of Insurance.   
 

5. The County shall retain the right to reject all insurance policies that do not meet the 
requirement of this Agreement. Further, the County reserves the right to change these 
insurance requirements with 60-day notice to the Contractor. 
 



 

6. The County reserves the right at any time to require the Contractor to provide copies 
(redacted if necessary) of any insurance policies to document the insurance coverage 
specified in this Agreement.  
 

7. The designation of Contractor shall include any associated or subsidiary company which is 
involved and is a part of the contract and such, if any associated or subsidiary company 
involved in the project must be named in the Workers’ Compensation coverage. 

 
8.   Any exclusions or provisions in the insurance maintained by the Contractor that excludes 

coverage for work contemplated in this agreement shall be deemed unacceptable and shall 
be considered breach of contract. 

 
WORKERS’ COMPENSATION INSURANCE 
 

1. The Contractor shall secure and maintain during the life of this Agreement Workers’ 
Compensation insurance for all of his employees employed for the project or any site 
connected with the work, including supervision, administration or management, of this project 
and in case any work is sublet, with the approval of the County, the Contractor shall require 
the Subcontractor similarly to provide Workers’ Compensation insurance for all employees 
employed at the site of the project, and such evidence of insurance shall be furnished to the 
County not less than ten (10) days prior to the commencement of any and all sub-contractual 
Agreements which have been approved by the County. 

2. Contractor must be in compliance with all applicable State and Federal workers’ compensation 
laws, including the U.S. Longshore Harbor Workers’ Act or Jones Act, if applicable. 

3. No class of employee, including the Contractor himself, shall be excluded from the Workers’ 
Compensation insurance coverage.  The Workers’ Compensation insurance shall also include 
Employer’s Liability coverage.  

 
BUSINESS AUTOMOBILE LIABILITY 
 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily Injury and 
Property Damage in an amount not less than $1,000,000 combined single limit each accident.  If the 
contractor does not own vehicles, the contractor shall maintain coverage for Hired & Non-Owned Auto 
Liability, which may be satisfied by way of endorsement to the Commercial General Liability policy or 
separate Business Auto Policy.  Contractor must maintain this insurance coverage throughout the life of this 
Agreement. 
 
COMMERCIAL GENERAL LIABILITY INSURANCE 

 
1. The Contractor shall carry other Commercial General Liability insurance against all other 

Bodily Injury, Property Damage and Personal and Advertising Injury exposures.  
 

2. All liability insurance (other than Professional Liability) shall be written on an occurrence basis 
and shall not be written on a claims-made basis.  If the insurance is issued with an aggregate 
limit of liability, the aggregate limit of liability shall apply only to the locations included in this 
Agreement.  If, as the result of any claims or other reasons, the available limits of insurance 
reduce to less than those stated in the Limits of Liability, the Contractor shall notify the County 
representative in writing. The Contractor shall purchase additional liability insurance to 
maintain the requirements established in this Agreement.  Umbrella or Excess Liability 
insurance can be purchased to meet the Limits of Liability specified in this Agreement.  



 

  
3. Commercial General Liability coverage shall include the following: 

 
1.) Premises & Operations Liability 
2.) Bodily Injury and Property Damage Liability 
3.) Independent Contractors Liability 
4.)   Contractual Liability 
5.) Products and Completed Operations Liability 
 

4. Contractor shall agree to keep in continuous force Commercial General Liability coverage for 
the length of the contract. 

 
LIMITS OF LIABILITY   
 

The insurance required shall be written for not less than the following, or greater if required by law 
and shall include Employer’s liability with limits as prescribed in this contract: 

         LIMIT   
1. Worker’s Compensation 

1.) State      Statutory  
2.) Employer’s Liability    $500,000 each accident 

 
2. Business Automobile      $1,000,000 each accident   

                     (A combined single limit) 
3. Commercial General Liability    $1,000,000 each occurrence 

for Bodily Injury & Property 
Damage 
$1,000,000 each occurrence 
Products and completed operations 

 
4. Personal and Advertising Injury    $1,000,000 each occurrence 
 
 

NOTICE OF CLAIMS OR LITIGATION 
 

The Contractor agrees to report any incident or claim that results from performance of this 
Agreement.  The County representative shall receive written notice in the form of a detailed written 
report describing the incident or claim within ten (10) days of the Contractor’s knowledge.  In the 
event such incident or claim involves injury and/or property damage to a third party, verbal 
notification shall be given the same day the Contractor becomes aware of the incident or claim 
followed by a written detailed report within ten (10) days of verbal notification. 
 

INDEMNIFICATION & HOLD HARMLESS 
 

Contractor shall indemnify and hold harmless the County, its officers and employees from 
liabilities, damages, losses, and costs including but not limited to reasonable attorney fees, to the 
extent caused by the negligence, recklessness, or wrongful conduct of the Contractor and other 
persons employed or utilized by the Contractor in the performance of this contract. 
 
Note: For Contractor’s convenience, this certification form is enclosed and is made a part of 

the bid package. 
 
 
 



 

CERTIFICATE OF INSURANCE 
 

1. Certificates of insurance indicating the job site and evidencing all required coverage must be 
submitted not less than 10 days prior to the commencement of any of the work.  The certificate 
holder(s) shall be as follows:  Okaloosa County, 5479A Old Bethel Road, Crestview, Florida, 
32536. 

 
2. The contractor shall provide a Certificate of Insurance to the County with a thirty (30) day    

             notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of premium. 
 

3. In the event that the insurer is unable to accommodate the cancellation notice requirement, it shall 
be the responsibility of the contractor to provide the proper notice.  Such notification shall be in 
writing by registered mail, return receipt requested, and addressed to the Okaloosa County 
Purchasing Department at 5479-A Old Bethel Road, Crestview, FL 32536. 

 
4. In the event the contract term goes beyond the expiration date of the insurance policy, the contractor 

shall provide the County with an updated Certificate of insurance no later than ten (10) days prior to 
the expiration of the insurance currently in effect.  The County reserves the right to suspend the 
contract until this requirement is met. 

 

5. The certificate shall indicate if coverage is provided under a claims-made or occurrence form.  If 
any coverage is provided on a claims-made form, the certificate will show a retroactive date, which 
should be the same date of the initial contract or prior. 

 
6. All certificates shall be subject to Okaloosa County’s approval of adequacy of protection and the 

satisfactory character of the Insurer.  
  

7. All deductibles or SIRs, whether approved by Okaloosa County or not, shall be the Contractor’s full 
responsibility.  In particular, the Contractor shall afford full coverage as specified herein to entities 
listed as Additional Insured. 

 
8. In no way will the entities listed as Additional Insured be responsible for, pay for, be damaged by, 

or limited to coverage required by this schedule due to the existence of a deductible or SIR.   
 

GENERAL TERMS 
 

Any type of insurance or increase of limits of liability not described above which, the Contractor 
required for its own protection or on account of statute shall be its own responsibility and at its own 
expense. 
 
Any exclusions or provisions in the insurance maintained by the contractor that excludes coverage 
for work contemplated in this contract shall be deemed unacceptable and shall be considered breach 
of contract. 
 
The carrying of the insurance described shall in no way be interpreted as relieving the Contractor of 
any responsibility under this contract. 
 
Should the Contractor engage a subcontractor or sub-subcontractor, the same conditions will apply 
under this Agreement to each subcontractor and sub-subcontractor. 
 
 



 

The Contractor hereby waives all rights of subrogation against Okaloosa County and its consultants 
and other indemnities of the Contractor under all the foregoing policies of insurance. 
 

UMBRELLA INSURANCE 
 
The Contractor shall have the right to meet the liability insurance requirements with the purchase of 
an umbrella insurance policy.  In all instances, the combination of primary and umbrella liability 
coverage must equal or exceed the minimum liability insurance limits stated in this Agreement 
Okaloosa County will be listed as an additional insured with a waiver of subrogation. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

GENERAL CONDITIONS 
 

 
1. PRE-BID ACTIVITY - 

 
Except as provided in this section, respondents are prohibited from contacting or lobbying the County, 
County Administrator, Commissioners, County staff, and Review Committee members, or any other 
person authorized on behalf of the County related or involved with the solicitation. All inquiries on 
the scope of work, specifications, additional requirements, attachments, terms and general conditions 
or instructions, or any issue must be directed in writing, by US mail or email to: 
 

Okaloosa County Purchasing Department 
5479A Old Bethel Road 
Crestview, FL 32536 

Email: dmason@myokaloosa.com 
(850) 689-5960 

 
All questions or inquiries must be received no later than the last day for questions (reference ITB 
& Respondent’s Acknowledgement form). Any addenda or other modification to the bid 
documents will be issued by the County five (5) days prior to the date and time of bid closing, as 
written addenda, and will be posted to and the Okaloosa County website at 
http://www.myokaloosa.com/purchasing/current-solicitations and the Bidnet website at 
https://www.bidnetdirect.com/florida. 
 

Such written addenda or modification shall be part of the bid documents and shall be binding upon 
each respondent. Each respondent is required to acknowledge receipt of any and all addenda in 
writing and submit with their bid. No respondent may rely upon any verbal modification or 
interpretation. 
 

2. PREPARATION OF BID – The bid form is included with the bid documents. Additional copies 
may be obtained from the County. The respondent shall submit bids in accordance with the public 
notice. 
 
All blanks in the bid documents shall be completed by printing in ink or by typewriter in both 
words and numbers with the amounts extended, totaled and the bid signed. A bid price shall be 
indicated for each section, bid item, alternative, adjustment unit price item, and unit price item 
listed therein, or the words “No Bid”, “No Change”, or “Not Applicable” entered. No changes 
shall be made to the phraseology of the form or in the items mentioned therein. In case of any 
discrepancy between the written amount and the numerical figures, the written amount shall 
govern. Any bid which contains any omissions, erasures, alterations, additions, irregularities of 
any kind, or items not called for which shall in any manner fail to conform to the conditions of 
public notice inviting bids may be rejected. 
 
A bid submitted by a partnership shall be executed in the partnership name and signed by a partner 
(whose title must appear under the signature). The official address of the partnership shall be 
shown below the signature. 
 

 A bid submitted by a limited liability company shall be executed in the name of the firm by 

mailto:dmason@myokaloosa.com
http://www.myokaloosa.com/purchasing/current-solicitations
https://www.bidnetdirect.com/florida


 

a member and accompanied by evidence of authority to sign. The state of formation of the firm 
and the official address of the firm must be shown below the signature. 
 
A bid submitted by an individual shall show the respondent’s name and official address. 
 
A bid submitted by a joint venture shall be executed by each joint venture in the manner indicated 
on the bid form. The official address of the joint venture must be shown below the signature. 
 

It is preferred that all signatures be in blue ink with the names type or printed below the    
signature. Okaloosa County does not accept electronic signatures. 
 
The bid shall contain an acknowledgement of receipt of all Addenda, the numbers of which shall be 
filled in on the form. The address and telephone # for communications regarding the bid shall be 
shown. 
 
If the respondent is an out-of-state corporation, the bid shall contain evidence of respondent’s 
authority and qualification to do business as an out-of-state corporation in the State of Florida. A 
state contractor license # for the State of Florida shall also be included on the bid form. 
Respondent shall be licensed in accordance with the requirements of Chapter 489, Florida Statutes. 

 
3. INTEGRITY OF BID DOCUMENTS - Respondents shall use the original Bid documents 

provided by the Purchasing Department and enter information only in the spaces where a response 
is requested. Respondents may use an attachment as an addendum to the Bid documents if 
sufficient space is not available. Any modifications or alterations to the original bid documents by 
the respondent, whether intentional or otherwise, will constitute grounds for rejection of a bid. Any 
such modification or alteration that a respondent wish to propose must be clearly stated in the 
respondent’s response in the form of an addendum to the original bid documents. 

 
4. SUBMITTAL OF BID – A bid shall be submitted no later than the date and time prescribed and 

at the place indicated in the advertisement or invitation to bid and shall be enclosed in an opaque 
sealed envelope plainly marked with the project title (and, if applicable, the designated portion of 
the project for which the bid is submitted), the name and address of the respondent, and shall be 
accompanied by the bid security and other required documents. It is the respondent’s responsibility 
to assure that its bid is delivered at the proper time and place. Offers by telegram, facsimile, or 
telephone will NOT be accepted. 

 
Note: Crestview is not a next day delivery site for overnight carriers. 

 

5. MODIFICATION & WITHDRAWAL OF BID - A bid may be modified or withdrawn by an 
appropriate document duly executed in the manner that a bid must be executed and delivered to the 
place where bids are to be submitted prior to the date and time for the opening of bids. 

 
 If within 24 hours after bids are opened any respondent files a duly signed written notice with the 

County and promptly thereafter demonstrates to the reasonable satisfaction of the County that there 
was a material substantial mistake in the preparation of its bid, that respondent may withdraw its 
bid, and the bid security may be returned. Thereafter, if the work is rebid, that respondent will be 
disqualified from 1) further bidding on the work, and 2) doing any work on the contract, either as a 
subcontractor or in any other capacity. 



 

6. BIDS TO REMAIN SUBJECT TO ACCEPTANCE – All bids will remain subject to acceptance 
or rejection for ninety (90) calendar days after the day of the bid opening, but the County may, in 
its sole discretion, release any bid and return the bid security prior to the end of this period. 

 
7. IDENTICAL TIE BIDS - – In cases of identical procurement responses, the award shall be 

determined either by lot or on the basis of factors deemed to serve the best interest of the County. In 
the case of the latter, there must be adequate documentation to support such a decision. 

 
8. CONDITIONAL & INCOMPLETE BIDS - Okaloosa County specifically reserves the right to 

reject any conditional bid and bids which make it impossible to determine the true amount of the 
bid. 

 
9. PRICING – The bid price shall include all equipment, labor, materials, freight, taxes etc. 

Okaloosa County reserves the right to select that bid most responsive to our needs. 
 

10. ADDITION/DELETION OF ITEM – The County reserves the right to add or delete any item from 
this bid or resulting contract when deemed to be in the County’s best interest. 

 
11. SPECIFICATION EXCEPTIONS – Specifications are based on the most current literature 

available. Respondent shall clearly list any change in the manufacturer’s specifications which conflict 
with the bid specifications. Respondent must also explain any deviation from the bid specification in 
writing, as a foot note on the applicable bid page and enclose a copy of the manufacturer’s 
specifications data detailing the changed item(s) with their bid. Failure of the respondent to comply 
with these provisions will result in respondents being held responsible for all costs required to bring 
the equipment in compliance with bid specifications. 

 
12. APPLICABLE LAWS & REGULATIONS – All applicable Federal and State laws, County and 

municipal ordinances, orders, rules and regulations of all authorities having jurisdiction over the 
project shall apply to the bid throughout, and they will be deemed to be included in the contract the 
same as though they were written in full therein. 

 
13. DISQUALIFICATION OF RESPONDENTS - Any of the following reasons may be considered 

as sufficient for the disqualification of a respondent and the rejection of its bid: 
 

a. Submission of more than one proposal for the same work from an individual, firm or 
corporation under the same or different name. 

 
b. Evidence that the respondent has a financial interest in the firm of another respondent for 

the same work. 
 

c. Evidence of collusion among respondents. Participants in such collusion will receive no 
recognition as respondents for any future work of the County until such participant has 
been reinstated as a qualified respondent. 

 
d. Uncompleted work which in the judgment of the County might hinder or prevent the prompt 

completion of additional work if awarded. 
 

e. Failure to pay or satisfactorily settle all bills due for labor and material on former contracts 
in force at the time of advertisement of proposals. 

f. Default under previous contract. 



 

g. Listing of the respondent by any Local, State or Federal Government on its 
barred/suspended vendor list. 

 
 

14. AWARD OF BID 
 

A. Okaloosa County Review - Okaloosa County designated Staff will review all bids and 
will participate in the Recommendation to Award. 

 
B. The County will award the bid to the responsive and responsible vendor(s) with the lowest 

responsive bid(s), and the County reserves the right to award the bid to the respondent 
submitting a responsive bid with a resulting negotiated agreement which is most 
advantageous and in the best interest of the County, and to reject any and all bids or to 
waive any irregularity or technicality in bids received. Okaloosa County shall be the sole 
judge of the bid and the resulting negotiated agreement that is in its best interest and its 
decision shall be final. 

 
C. Okaloosa County reserves the right to waive any informalities or reject any and all bids, in 

whole or part, to utilize any applicable state contracts in lieu of or in addition to this bid 
and to accept the bid that in its judgment will best serve the interest of the County. 

 
D. Okaloosa County specifically reserves the right to reject any conditional bids and will 

normally reject those which made it impossible to determine the true amount of the bid. 
Each item must be bid separately and no attempt is to be made to tie any item or items to 
any other item or items. 

 
15. PAYMENTS –The respondent shall be paid upon submission of invoices and approval of acceptance 

by Okaloosa County Board of County Commissioners, Finance Office, 302 N. Wilson St., #203, 
Crestview FL 32536, for the prices stipulated herein for articles delivered and accepted. Invoices 
must show Contract #. 

 A. CONTRACTOR shall submit Applications for Payment in accordance with Article 15 of 
the General Conditions. Applications for Payment will be processed by ENGINEER as provided 
in the General Conditions. 

 B. OWNER shall make progress payments on account of the Contract Price on the basis of 
CONTRACTOR’s Applications for Payment in accordance with § 218.70‐218.79 F.S. (Local 
Government Prompt Payment Act) during performance of the Work as provided below, provided 
that such Applications for Payment have been submitted in a timely manner and otherwise meet 
the requirements of the Contract 

 C. Progress payments will be made in an amount equal to the percentage indicated below but, 
in each case, less the aggregate of payments previously made and less such amounts as OWNER 
may withhold, including but not limited to liquidated damages, in accordance with the Contract:  

   a. 95 percent of Work completed (with the balance being retainage) 
   b. 95 percent of cost of materials and equipment not incorporated in the Work (with 

   the balance being retainage). 
D. Upon final completion and acceptance of the Work, OWNER shall pay the remainder of 
the Contract Price as recommended by ENGINEER. 

 
16. DISCRIMINATION - An entity or affiliate who has been placed on the discriminatory vendor list 

may not submit a bid on a contract to provide goods or services to a public entity, may not submit 
a bid on a contract with a public entity for the construction or repair of a public building or public 
work, may not submit bids on leases of real property to a public entity, may not award or perform 
work as a contractor, supplier, subcontractor, or consultant under contract with any public entity, 
and may not transact business with any public entity. 



 

 
17. PUBLIC ENTITY CRIME INFORMATION - Pursuant to Florida Statute 287.133, a respondent 

may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under 
a contract with any public entity; and may not transact business with any public entity in excess of 
the threshold amount provided in s. 287.017 for CATEGORY TWO for a period of 36 months 
following the date of being placed on the convicted vendor list. 

 
18. CONFLICT OF INTEREST - The award hereunder is subject to the provisions of Chapter 112, 

Florida Statutes. All respondents must disclose with their bids the name of any officer, director, or 
agent who is also a public officer or an employee of the Okaloosa Board of County Commissioners, 
or any of its agencies. Furthermore, all respondents must disclose the name of any County officer or 
employee who owns, directly or indirectly, an interest of five percent (5%) or more in the firm or any 
of its branches. 

Note: For respondent’s convenience, this certification form is enclosed and is made a 
part of the bid package. 

 
19. REORGANIZATION OR BANKRUPTCY PROCEEDINGS – Bids will not be considered from 

respondents who are currently involved in official financial reorganization or bankruptcy 
proceedings. 

 
20. INVESTIGATION OF RESPONDENT – The County may make such investigations, as it deems 

necessary to determine the stability of the respondent to perform the work and that there is no conflict 
of interest as it relates to the project. The respondent shall furnish to the Owner any additional 
information and financial data for this purpose as the County may request. 

 
21. CONE OF SILENCE CLAUSE - The Okaloosa County Board of County Commissioners has 

established a solicitation silence policy (Cone of Silence Clause) that prohibits oral and written 
communication regarding all formal solicitations for goods and services (formal bids, Request for 
Proposals, Requests for Qualifications) issued by the Board through the County Purchasing 
Department. The period commences from the date of advertisement until award of contract. 

 
All communications shall be directed to the Purchasing Department. 

 
Note: For respondent’s convenience, this certification form is enclosed and is made a 

part of the bid package. 
 

22. REVIEW OF PROCUREMENT DOCUMENTS - Per Florida Statute 119.071(1)(b) 2 sealed 
bids, proposals, or replies received by the County pursuant to a competitive solicitation are exempt 
from public disclosure until such time as the County provides notice of an intended decision or 
until 30 days after opening the bids, proposals, or final replies, whichever is earlier. 

 
23. COMPLIANCE WITH FLORIDA STATUTE 119.0701 - The Respondent shall comply with 

all the provisions of section 119.0701, Florida Statutes relating to the public records which requires, 
among other things, that the Respondent: (a) Keep and maintain public records; (b) Provide the 
public with access to public records on the same terms and conditions that the public agency would 
provide the records; (c) ensure that public records that are exempt or confidential and exempt from 
public records disclosure requirements are not disclosed except as authorized by law; and (d) Meet 
all requirements for retaining public records and transfer, at no cost, to the public agency all public 
records in possession of the respondent upon termination of the contract. 

 
24. PROTECTION OF RESIDENT WORKERS – The Okaloosa County Board of County 

Commissioners actively supports the Immigration and Nationality Act (INA) which includes 
provisions addressing employment eligibility, employment verifications, and nondiscrimination. 



 

Under the INA, employers may hire only persons who may legally work in the United States (i.e., 
citizens and nationals of the U.S.) and aliens authorized to work in the U.S. The employer must verify 
the identity and employment eligibility of anyone to be hired, which includes completing the 
Employment Eligibility Verifications. The respondent shall establish appropriate procedures and 
controls so no services or products under the Contract Documents will be performed or manufactured 
by any worker who is not legally eligible to perform such services or employment. Okaloosa County 
reserves the right to request documentation showing compliance with the requirements. 

 
Respondents doing construction business with Okaloosa County are required to use the Federal 
Government Department of Homeland Security’s website and use the E-Verify Employment 
Eligibility Verifications System to confirm eligibility of all employees to work in the United States. 

25. SUSPENSION OR TERMINATION FOR CONVENIENCE - The County may, at any time, 
without cause, order Respondent in writing to suspend, delay or interrupt the work in whole or in 
part for such period of time as the County may determine, or to terminate all or a portion of the 
Contract for the County’s convenience. Upon such termination, the Contract Price earned to the 
date of termination shall be paid to Respondent, but Respondent waives any claim for damages, 
including loss of profits arising out of or related to the early termination. Those Contract provisions 
which by their nature survive final acceptance shall remain in full force and effect. If the County 
orders a suspension, the Contract price and Contract time may be adjusted for increases in the cost 
and time caused by suspension, delay or interruption. No adjustment shall be made to the extent 
that performance is, was or would have been so suspended, delayed or interrupted by reason for 
which Respondent is responsible; or that an equitable adjustment is made or denied under another 
provision of this Contract. 

 
26. FAILURE OF PERFORMANCE/DELIVERY - In case of default by the respondent, 

the County after due notice (oral or written) may procure the necessary supplies or 
services from other sources and hold the respondent responsible for difference in cost 
incurred. Continuous instances of default shall result in cancellation of the award and 
removal of the respondent from the bid list for duration of one (1) year, at the option of 
the County. 

 
27. AUDIT - If requested, respondent shall permit the County or an authorized, independent audit 

agency to inspect all data and records of respondent relating to its performance and its subcontracts 
under this bid from the date of the award through three (3) years after the expiration of contract. 

 
28. EQUAL EMPLOYMENT OPPORTUNITY; NON DISCRIMINATION – Respondent will 

not discriminate against any employee or an applicant for employment because of race, color, 
religion, gender, sexual orientation, national origin, age, familial status or handicap. 

 
29. NON-COLLUSION – Respondent certifies that it has entered into no agreement to commit a 

fraudulent, deceitful, unlawful or wrongful act, or any act which may result in an unfair advantage 
over other respondents.  See Florida Statute 838.22. 

 
 
 
 
 
 
 
 
 



 

30. UNAUTHORIZED ALIENS/PATRIOT’S ACT – The knowing employment by respondent or 
its subcontractors of any alien not authorized to work by the immigration laws is prohibited and 
shall be a default of the contract. In the event that the respondent is notified or becomes aware of 
such default, the respondent shall take steps as are necessary to terminate said employment with 24 
hours of notification or actual knowledge that an alien is being employed. Respondent’s failure to 
take such steps as are necessary to terminate the employment of any said alien within 24 hours of 
notification or actual knowledge that an alien is being employed shall be grounds for immediate 
termination of the contract. Respondent shall take all commercially reasonable precautions to 
ensure that it and its subcontractors do not employ persons who are not authorized to work by the 
immigration laws. 

The following documents are to be submitted with the qualifications packet: 
 

A. Drug-Free Workplace Certification Form 
B. Conflict of Interest 
C. Federal E-Verify 
D. Cone of Silence Form 
E. Recycled Content Form 
F. Indemnification and Hold Harmless 
G. Prohibition to Lobbying 
H. Company Data 
I. System of Awards Management 
J. Addendum Acknowledgement 
K. Bid Sheet 
L. Anti-Collusion Statement 

        M.  Vendors on Scrutinized Companies List 
  



 

DRUG-FREE WORKPLACE CERTIFICATION 
 

THE BELOW SIGNED PROPOSER CERTIFIES that it has implemented a drug-free workplace 
program.  In order to have a drug-free workplace program, a business shall: 

 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, 

possession, or use of a controlled substance is prohibited in the workplace and specifying the 
actions that will be taken against employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of 

maintaining a drug-free workplace, any available drug counseling, rehabilitation and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse 
violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that are under 

quote a copy of the statement specified in subsection 1. 
 

4. In the statement specified in subsection 1, notify the employees that, as a condition of working on 
the commodities or contractual services that are under quote, the employee will abide by the 
terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo 
contendere to any violation of Chapter 893 or of any controlled substance law of the United 
States or any state, for a violation occurring in the workplace no later than five (5) days after such 
conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in, drug abuse assistance or 

rehabilitation program if such is available in employee’s community, by any employee who is 
convicted. 

 
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation 

of this section. 
 

As the person authorized to sign this statement, I certify that this firm complies fully with the above 
requirements. 

 

DATE:    SIGNATURE:    
 

COMPANY:   

ADDRESS:    

NAME:    
(Typed or Printed) 

TITLE:    
 

E-MAIL:    
 
 

PHONE NO.:    



 

CONFLICT OF INTEREST DISCLOSURE FORM 
 
 

For purposes of determining any possible conflict of interest, all bidders/proposers, must disclose if any 
Okaloosa Board of County Commissioner, employee(s), elected officials(s), of if any of its agencies is 
also an owner, corporate officer, agency, employee, etc., of their business. 

 
Indicate either “yes” (a county employee, elected official, or agency is also associated with your business), 
or “no”.  If yes, give person(s) name(s) and position(s) with your business. 

 
 

YES   NO   
 
 

NAME(S) POSITION(S) 
 
 
 
 
 
 
 
 
 
 
 
 

FIRM NAME:    
 

BY (PRINTED):    
 

BY (SIGNATURE):    
 

TITLE:        
 

ADDRESS:    
 
 
 

PHONE NO.    
 

E-MAIL    



 

FEDERAL E-VERIFY COMPLIANCE CERTIFICATION 
 

In accordance with Okaloosa County Policy and Executive Order Number 11-116 from the office of the 
Governor of the State of Florida, Proposer hereby certifies that the U.S. Department of Homeland Security’s 
E-Verify system will be used to verify the employment eligibility of all new employees hired by the 
Respondent during the contract term, and shall expressly require any subcontractors performing work or 
providing services pursuant to the contract to likewise utilize the U.S. Department of Homeland Security’s 
E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during 
the contract term; and shall provide documentation of such verification to the COUNTY upon request. 

 
 

========================================================== 
 

As the person authorized to sign this statement, I certify that this company complies/will comply fully 
with the above requirements. 

 
 

DATE:    SIGNATURE:    
 

COMPANY:   

ADDRESS:    

NAME:    
(Typed or Printed) 

TITLE:    
 

E-MAIL:    
PHONE NO.:    



 

CONE OF SILENCE CLAUSE 
 

The Board of County Commissioners have established a solicitation silence policy (Cone of Silence) that 
prohibits oral and written communication regarding all formal solicitations for goods and services (ITB, 
RFP, ITQ, ITN, and RFQ) or other competitive solicitation between the bidder (or its agents or 
representatives) or other entity with the potential for a financial interest in the award (or their respective 
agents or representatives) regarding such competitive solicitation, and any County Commissioner or 
County employee, selection committee member or other persons authorized to act on behalf of the Board 
including the County’s Architect, Engineer or their sub consultants, or anyone designated to provide a 
recommendation to award a particular contract, other than the Purchasing Department Staff.. 

 
The period commences from the time of advertisement until contract award. 

 
When the solicitation silence period is in effect, no oral or written communication is allowed regarding the 
solicitation between prospective respondents and members of the Board of County Commissioners, the 
County Administrator, county employees or members of the Board Approved Review Committee. All 
questions or requests for information regarding the solicitation MUST be directed to the designated 
Purchasing Representative listed in the solicitation. 

 
Any information thought to affect the committee or staff recommendation submitted after bids are due, 
should be directed to the Purchasing Director or an appointed representative. It shall be the Purchasing 
Director decision whether to consider this information in the decision process. 

 
Any violation of this policy shall be grounds to disqualify the respondent from consideration during 
the selection process. 

 

All respondents must agree to comply with this policy by signing the following statement and including it 
with their submittal. 

 
 

I                          representing      
 Signature Company Name 

 
On this    

 
day of    

 
2019 hereby agree to abide by the County’s “Cone of Silence 

Clause” and understand violation of this policy shall result in disqualification of my proposal/submittal. 



 

RECYCLED CONTENT FORM 
 
RECYCLED CONTENT INFORMATION  

 
 
 

1. Is the material in the above: Virgin  or Recycled  (Check the applicable blank) 

If recycled what percentage?   % 

Product Description:    
 
 
 
 
 

2. If your product packaged and/or shipped in material containing recycled content? 
 

Yes No    
 

Specify:    
 
 
 
 
 

3. Is your product recyclable after it has reached its intended end use? 
 

Yes No    
 

Specify:    
 
 
 
 
 

The above is not applicable if there is only a personal service involved with no product 
involvement. 

 
Name of Respondent:   

 

E-Mail:    



 

INDEMNIFICATION AND HOLD HARMLESS 
 

RESPONDENT shall indemnify and hold harmless COUNTY, its officers and employees from liabilities, 
damages, losses, and costs including but not limited to reasonable attorney fees, to the extent caused by the 
negligence, recklessness, or intentional wrongful conduct of the RESPONDENT and other persons 
employed or utilized by the RESPONDENT in the performance of this Agreement. 

 
 
 

Proposer’s Company Name Authorized Signature – Manual 
 
 

Physical Address Authorized Signature – Typed 
 
 

Mailing Address Title 
 
 

Phone Number FAX Number 
 
 

Cellular Number After-Hours Number(s) 
 
 

DATE 



 

 

LOBBYING - 31 U.S.C. 1352, 49 CFR Part 19, 49 CFR Part 20 
 
 

APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 

(To be submitted with each bid or offer exceeding $100,000) 

The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of an agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for making 
lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee 
of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form--LLL, 
"Disclosure Form to Report Lobbying," in accordance with its instructions [as amended by "Government 
wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96). Note: Language in 
paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 
1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)] 

3. The undersigned shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 
cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any 
person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 

[Note: Pursuant to 31 U.S.C. § 1352(c)(1) -(2)(A), any person who makes a prohibited expenditure or fails 
to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such expenditure or failure.] 

The Contractor,  , certifies or affirms the truthfulness and accuracy of each statement 
of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the 
provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, if any. 

   Signature of Contractor's Authorized Official 

   Name and Title of Contractor's Authorized Official 

   Date 



 

COMPANY DATA 
 
 
Respondent’s Company Name:    

 

Physical Address & Phone #:    
 
 
 
 
 
 
 
 
 

Contact Person (Typed-Printed):    
 

Phone #:    
 

Cell #:    
 

Federal ID or SS #:    
 

DUNNS #:    
 

Respondent’s License #:    
 

Fax #:    
 

Emergency #’s After Hours, 
Weekends & Holidays:    

 

Email Address:    



 

SYSTEM FOR AWARD MANAGEMENT (OCT 2016) 
 

(a) Definitions. As used in this provision. 
“Electronic Funds Transfer (EFT) indicator” means a four-character suffix to the unique entity 

identifier. The suffix is assigned at the discretion of the commercial, nonprofit, or Government 
entity to establish additional System for Award Management records for identifying alternative 
EFT accounts (see subpart 32.11) for the same entity. 

“Registered in the System for Award Management (SAM) database” means that. 
(1) The Offeror has entered all mandatory information, including the unique entity identifier 

and the EFT indicator, if applicable, the Commercial and Government Entity (CAGE) code, as 
well as data required by the Federal Funding Accountability and Transparency Act of 2006 (see 
subpart 4.14) into the SAM database; 

(2) The offeror has completed the Core, Assertions, and Representations and Certifications, 
and Points of Contact sections of the registration in the SAM database; 

(3) The Government has validated all mandatory data fields, to include validation of the 
Taxpayer Identification Number (TIN) with the Internal Revenue Service (IRS). The offeror will 
be required to provide consent for TIN validation to the Government as a part of the SAM 
registration process; and 

(4) The Government has marked the record “Active”. 
“Unique entity identifier” means a number or other identifier used to identify a specific 

commercial, nonprofit, or Government entity. See www.sam.gov for the designated entity for 
establishing unique entity identifiers. 

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective 
awardee shall be registered in the SAM database prior to award, during performance, and 
through final payment of any contract, basic agreement, basic ordering agreement, or blanket 
purchasing agreement resulting from this solicitation. 

(2) The Offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation “Unique Entity Identifier” followed by the unique entity identifier that 
identifies the Offeror’s name and address exactly as stated in the offer. The Offeror also shall 
enter its EFT indicator, if applicable. The unique entity identifier will be used by the Contracting 
Officer to verify that the Offeror is registered in the SAM database. 

(c) If the Offeror does not have a unique entity identifier, it should contact the entity 
designated at www.sam.gov for establishment of the unique entity identifier directly to obtain 
one. The Offeror should be prepared to provide the following information: 

(1) Company legal business name. 
(2) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
(3) Company Physical Street Address, City, State, and Zip Code. 
(4) Company Mailing Address, City, State and Zip Code (if separate from physical). 
(5) Company telephone number. 

https://www.acquisition.gov/far/html/Subpart%2032_11.html#wp1043964
https://www.acquisition.gov/far/html/Subpart%204_14.html#wp1075239
https://www.acquisition.gov/far/html/www.sam.gov
https://www.acquisition.gov/far/html/www.sam.gov


 

(6) Date the company was started. 
(7) Number of employees at your location. 
(8) Chief executive officer/key manager. 
(9) Line of business (industry). 
(10) Company Headquarters name and address (reporting relationship within your entity). 

(d) If the Offeror does not become registered in the SAM database in the time prescribed by 
the Contracting Officer, the Contracting Officer will proceed to award to the next otherwise 
successful registered Offeror. 

(e) Processing time, which normally takes 48 hours, should be taken into consideration when 
registering. Offerors who are not registered should consider applying for registration 
immediately upon receipt of this solicitation. 

(f) Offerors may obtain information on registration at https://www.acquisition.gov . 
 

Offerors SAM information: 
 

Entity Name:    
 

Entity Address:    
 

Duns Number:    
 

CAGE Code:    

https://www.acquisition.gov/


 

ADDENDUM ACKNOWLEDGEMENT 
ITB TDD 49-19 

 
 

Acknowledgment is hereby made of the following addenda (identified by number) received since 
issuance of solicitation: 

 
 

ADDENDUM NO. DATE 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

NOTE: Prior to submitting the response to this solicitation, it is the responsibility of the respondent to 
confirm if any addenda have been issued. If such addenda have been issued, acknowledge receipt by 
noting number(s) and date(s) above. 



 

BID SHEET 
 

BID ITEM:  ITB TDD 49-19      Okaloosa County TDD – Emerald Coast Convention Center 
                     Restroom Renovations and Meeting Room Counters 

 
Bid Amount – Restroom Renovations 1 & 2  $___________________________ 
 
Bid Amount – Restroom Renovations 3 & 4  $___________________________ 
 
Bid Amount – Restroom Renovations 5 & 6  $___________________________ 
 
Bid Amount – Meeting Room Counters   $___________________________ 
 
 
 
TOTAL BID AMOUNT -     $___________________________ 
 
 
The total number of days to substantial completion the project is anticipated to be two-hundred ten 
days (210) calendar days with the final completion date at two-hundred forty days (240). 
 
**Estimated start date will be the middle of December 2019. ** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
ANTI-COLLUSION STATEMENT: The below signed bidder has not divulged to, discussed or 
compared his bid with other bidders and has not colluded with any other bidder or parties 
to bid whatever. Note: No premiums, rebates, or gratuities permitted either with, 
prior to, or after any delivery of materials. Any such violation will result in the cancellation 
and/or return of material (as applicable) and the removal from bid list(s). 

 
 

Bidder’s Company Name Authorized Signature – Manual 
 
 

Address Authorized Signature – Typed 
 
 

Address Title 
 
 

Phone # Fax # 
 
 

Federal ID # or SS # 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
VENDORS ON SCRUTINIZED COMPANIES LISTS 

 
By executing this Certificate________________________________, the bid proposer, certifies 
that it is not: (1) listed on the Scrutinized Companies that Boycott Israel List, created pursuant to 
section 215.4725, Florida Statutes, (2) engaged in a boycott of Israel, (3) listed on the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, created pursuant to section 215.473, Florida Statutes, or (4) engaged 
in business operations in Cuba or Syria.  Pursuant to section 287.135(5), Florida Statutes, the 
County may disqualify the bid proper immediately or immediately terminate any agreement 
entered into for cause if the bid proposer is found to have submitted a false certification as to the 
above or if the Contractor  is placed on the Scrutinized Companies that Boycott Israel List, is 
engaged in a boycott of Israel, has been placed on the Scrutinized Companies with Activities in 
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, 
or has been engaged in business operations in Cuba or Syria, during the term of the Agreement.  If 
the County determines that the bid proposer has submitted a false certification, the County will 
provide written notice to the bid proposer.  Unless the bid proposer demonstrates in writing, within 
90 calendar days of receipt of the notice, that the County’s determination of false certification was 
made in error, the County shall bring a civil action against the bid proposer.   If the County’s 
determination is upheld, a civil penalty shall apply, and the bid proposer will be ineligible to bid on 
any Agreement with a Florida agency or local governmental entity for three years after the date of 
County’s determination of false certification by bid proposer.   
 
As the person authorized to sign this statement, I certify that this firm complies fully with the 
above requirements. 
 
 
DATE:  _______________________  SIGNATURE: ____________________ 
 
COMPANY: _______________________  NAME: _________________________ 
               (Typed or Printed) 
ADDRESS: _______________________ 
       TITLE: _________________________ 
  _______________________ 
       E-MAIL: ________________________ 
  _______________________ 
 
PHONE NO.: _______________________ 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
Standard Contract Clauses 

Exhibit “B” 

T i t l e  V I  C l a us e s  f o r  C o m pl i a nc e  w i t h  N o ndi s c r i m i na t i o n  R e qui r e m e nt s 
 

Compliance with Nondiscrimination Requirements 

During the performance of this contract, the Respondent, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Respondent”) agrees as follows: 

Compliance with Regulations: The Respondent (hereinafter includes consultants) will comply with 
the Title VI List of Pertinent Nondiscrimination Acts And Authorities, as they may be amended 
from time to time, which are herein incorporated by reference and made a part of this contract. 

Non-discrimination: The Respondent, with regard to the work performed by it during the contract, 
will not discriminate on the grounds of race, color, or national origin in the selection and retention 
of subcontractors, including procurements of materials and leases of equipment. The Respondent 
will not participate directly or indirectly in the discrimination prohibited by the 
Nondiscrimination Acts and Authorities, including employment practices when the contract 
covers any activity, project, or program set forth in Appendix B of 49 CFR part 21. 

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the Respondent for work to be 
performed under a subcontract, including procurements of materials, or leases of equipment, each 
potential subcontractor or supplier will be notified by the Respondent of the Respondent’s 
obligations under this contract and the Nondiscrimination Acts And Authorities on the grounds of 
race, color, or national origin. 

Information and Reports: The Respondent will provide all information and reports required by the 
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such 
Nondiscrimination Acts And Authorities and instructions. Where any information required of a 
Respondent is in the exclusive possession of another who fails or refuses to furnish the 
information, the Respondent will so certify to the sponsor or the Federal Aviation Administration, 
as appropriate, and will set forth what efforts it has made to obtain the information. 

Sanctions for Noncompliance: In the event of a Respondent’s noncompliance with the Non- 
discrimination provisions of this contract, the sponsor will impose such contract sanctions as it or 
the Federal Aviation Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the Respondent under the contract until the Respondent 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 



 

Incorporation of Provisions: The Respondent will include the provisions of paragraphs one through 
six in every subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The Respondent will 
take action with respect to any subcontract or procurement as the sponsor or the Federal Aviation 
Administration may direct as a means of enforcing such provisions including sanctions for 
noncompliance. Provided, that if the Respondent becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the Respondent may request 
the sponsor to enter into any litigation to protect the interests of the sponsor. In addition, the 
Respondent may request the United States to enter into the litigation to protect the interests of the 
United States. 

T it le V I L is t o f P e r t in e nt N o n di s c r i m i n a t i o n A c t s a n d A ut ho r i t i e s 

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the Respondent, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Respondent”) agrees to comply with the following non- 
discrimination statutes and authorities; including but not limited to: 

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); 

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of 
Transportation—Effectuation of Title VI of The Civil Rights Act of 1964); 

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal-aid programs and projects); 

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR part 27; 

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs 
or activities” to include all of the programs or activities of the Federal-aid recipients, sub- 
recipients and Respondents, whether such programs or activities are Federally funded or not); 

Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination on the 
basis of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as 
implemented by Department of Transportation regulations at 49 CFR parts 37 and 38; 

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures non-discrimination against minority populations by 



 

discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, 
and resulting agency guidance, national origin discrimination includes discrimination because of 
limited English proficiency (LEP).  To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating 
because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

F ED ERAL F A I R LA BO R S T ANDA RD S ACT ( F E DER AL MI N I M U M 
W A GE ) 

 
All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 
29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if 
given in full text.  The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor 
standards for full and part time workers. 

The [Respondent | consultant] has full responsibility to monitor compliance to the referenced statute or 
regulation. The [Respondent | consultant] must address any claims or disputes that arise from this 
requirement directly with the U.S. Department of Labor – Wage and Hour Division 

O CC UP A TI O N A L S AF ETY A N D H EA LTH AC T O F 1 9 7 0 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 
of 29 CFR Part 1910 with the same force and effect as if given in full text. Respondent must provide a 
work environment that is free from recognized hazards that may cause death or serious physical harm to 
the employee. The Respondent retains full responsibility to monitor its compliance and their 
subcontractor’s compliance with the applicable requirements of the Occupational Safety and Health Act 
of 1970 (20 CFR Part 1910).  Respondent must address any claims or disputes that pertain to a 
referenced requirement directly with the U.S. Department of Labor – Occupational Safety and Health 
Administration. 

E-VERIFY 

Enrollment and verification requirements. 

(1) If the Respondent is not enrolled as a Federal Respondent in E-Verify at time of contract 
award, the Respondent shall- 

a. Enroll. Enroll as a Federal Respondent in the E-Verify Program within thirty (30) 
calendar days of contract award; 

b. Verify all new employees. Within ninety (90) calendar days of enrollment in the E- 
Verify program, begin to use E-Verify to initiate verification of employment 
eligibility of all new hires of the Respondent, who are working in the United States, 
whether or not assigned to the contract, within three (3) business days after the date 
of hire (but see paragraph (b)(3) of this section); and, 



 

c. Verify employees assigned to the contract. For each employee assigned to the 
contract, initiate verification within ninety (90) calendar days after date of 
enrollment or within thirty (30) calendar days of the employee’s assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section.) 

(2) If the Respondent is enrolled as a Federal Respondent in E-Verify at time of contract award, 
the Respondent shall use E-Verify to initiate verification of employment eligibility of 

a. All new employees. 

i. Enrolled ninety (90) calendar days or more. The Respondent shall initiate 
verification of all new hires of the Respondent, who are working in the 
United States, whether or not assigned to the contract, within three (3) 
business days after the date of hire (but see paragraph (b)(3) of this 
section); or 

b. Enrolled less than ninety (90) calendar days. Within ninety (90) calendar days after 
enrollment as a Federal Respondent in E-Verify, the Respondent shall initiate 
verification of all new hires of the Respondent, who are working in the United 
States, whether or not assigned to the contract, within three (3) business days after 
the date of hire (but see paragraph (b)(3) of this section; or 

ii. Employees assigned to the contract.  For each employee assigned to the 
contract, the Respondent shall initiate verification within ninety (90) calendar days 
after date of contract award or within thirty (30) days after assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section.) 

(3) If the Respondent is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a 
State of local government or the government of a Federally recognized Indian tribe, or a 
surety performing under a takeover agreement entered into with a Federal agency pursuant 
to a performance bond, the Respondent may choose to verify only employees assigned to 
the contract, whether existing employees or new hires. The Respondent shall follow the 
applicable verification requirements of (b)(1) or (b)(2), respectively, except that any 
requirement for verification of new employees applies only to new employees assigned to 
the contract. 

(4) Option to verify employment eligibility of all employees. The Respondent may elect to 
verify all existing employees hired after November 6, 2986 (after November 27, 2009, in 
the Commonwealth of the Northern Mariana Islands), rather than just those employees 
assigned to the contract. The Respondent shall initiate verification for each existing 
employee working in the United States who was hired after November 6, 1986 (after 
November 27, 2009, in the Commonwealth of the Northern Mariana Islands), within one 
hundred eighty (180) calendar days of- 

i. Enrollment in the E-Verify program; or 

ii. Notification to E-Verify Operations of the Respondent’s decision to 
exercise this option, using the contract information provided in the E- 

Verify program Memorandum of Understanding (MOU) 



 

(5) The Respondent shall comply, for the period of performance of this contract, with the 
requirements of the E-Verify program MOU. 

i. The Department of Homeland Security (DHS) or the Social Security 
Administration (SSA) may terminate the Respondent’s MOU and deny access to 
the E-Verify system in accordance with the terms of the MOU. In such case, the 
Respondent, will be referred to a suspension or debarment official. 

ii. During the period between termination of the MOU and a decision by the 
suspension or debarment official whether to suspend or debar, the Respondent is 
excused from its obligations under paragraph (b) of this clause. If the suspension or 
debarment official determines not to suspend or debar the Respondent, then the 
Respondent must reenroll in E-Verify. 

iii. Web site. Information on registration for and use of the E-Verify program can be 
obtained via the Internet at the Department of Homeland Security Web site: 
http://www.dhs.gov/E-Verify. 

Individuals previously verified. The Respondent is not required by this clause to 
perform additional employment verification using E-Verify for any employee- 

(a) Whose employment eligibility was previously verified by the 
Respondent through the E-Verify program; 

(b) Who has been granted and holds an active U.S. Government security 
clearance for access to confidential, secret, or top secret information in 
accordance with the National Industrial Security Program Operating 
Manual; or 

(c) Who has undergone a completed background investigation and been 
issued credentials pursuant to Homeland Security Presidential Directive 
(HSPD)-12. Policy for a Common Identification Standard for Federal 
Employees and Respondents. 

Subcontracts. The Respondent shall include the requirements of this clause, including this paragraph € 
(appropriately modified for identification of the parties in each subcontract that- 

(1) Is for-(i) Commercial and noncommercial services (except for commercial services that are part 
of the purchase of a COTS item (or an item that would be a COTS item, but for minor 
modifications), performed by the COTS provider, and are normally provided for that COTS 
item); or 

(ii) Construction; 

(2) Has a value of more than $3,500; and 

(3) Includes work performed in the United States. 

 
 
 

http://www.dhs.gov/E-Verify


 

DRAFT CONTRACT 
 
Please note:  this contract is a draft for bidder to view and understand the County’s standard 
terms and conditions, it is subject to revisions.  By submitting a bid/proposal 
bidder/respondent understands and acknowledges that the draft contract is not an offer.  
Bidders/respondents are not to sign this draft contract. 
 

EXHIBIT “A” 
To be inserted later once submittals have been made- Initiation to Bid and Respondents 

Acknowledgement solicited for Emerald Coast Convention Center Restroom Renovations and 
Meeting Room Counters date of opening August 28, 2019 at 3:00 P.M. and any addendums 

thereto. 
 

CONTRACT 
For ITB TDD 49-19 

 
Emerald Coast Convention Center Restroom Renovations and Meeting Room Counters 

 
This Contract executed and entered into this           day of  , 2019, between 

Okaloosa County, Florida, (hereinafter the “County”), whose principal address is 1250 N. Eglin Parkway, 
Shalimar, Florida 32579, and_______________ (hereinafter the “Contractor”), whose principal address is 
__________________________________ states as follows: 

 
WITNESSETH: 

 
WHEREAS, the County through an Invitation to Bid has solicited for the Emerald Coast 

Convention Center Restroom Renovations and Meeting Room Counters; and 
 

WHEREAS, after due review of all bids, Contractor has been selected for the Emerald Coast 
Convention Center Restroom Renovations and Meeting Room Counters; and 

 
WHEREAS, the County, as a recipient of federal assistance, is required to incorporate specific 

provisions in all contracts, regardless of funding source, with additional provisions being required for 
federally funded projects. These provisions are being incorporated per this amendment as stated in Exhibit 
“B “attached hereto; and 

 
WHEREAS, the County desires the services of the Contractor and the Contractor is willing and able 

to perform all services in accordance with this Contract. 
 

NOW, THEREFORE, the parties hereto agree as follows: 
 
 
 
 

 



 

I. Incorporation of Documents 
 
The following documents are incorporated herein by reference into this Contract and are attached as: 

 
1. Exhibit “A”, Invitation to Bid & Respondent’s Acknowledgment/Contractor’s Submittal, ITB 

TDD 49-19, Emerald Coast Convention Center Restroom Renovations and Meeting 
Room Counters date of opening August 28, 2019 and any addendums thereto. 

2. Exhibit “B”, Federal Regulations, attached hereto and made a part of the contract. 
 

All terms within the above referenced documents are in full force and effect and shall be binding 
upon both parties. 

 
II. Scope of Work 

 
The Contractor will Remodel and renovate bathrooms and meeting room counters, as further outlined in 
the attached Exhibit “A”. Any changes to the Contract shall be by a contract amendment, which must be 
agreed to in writing and fully executed by both parties. 

 

III. Payment 
 

The Contractor will be paid upon, receipt of goods or services and submission of a proper invoice, through 
the requesting Department on a monthly basis: 

 
IV. Invoice Requirements 
The Contractor shall request payment through submission of a properly completed invoice. County shall 
make payments within thirty (30) days of invoice date. 

 
In the event a portion of an invoice submitted to the County for payment to the Contractor, as specified 
above, is disputed, payment for the disputed amount may be withheld pending resolution of the dispute, 
and the remainder of the invoice will be processed for payment without regard to that portion which is in 
dispute. 

 
V. Duration of Contract and Termination of the Contract 

 
The Contract will be effective when all parties have signed and will continue through completion, 
inspection and acceptance of project.  The total number of days to substantial completion the project is 
anticipated to be two-hundred ten days (210) calendar days with the final completion date at two-hundred 
forty days (240). 

 
The County may terminate the Contract with or without cause by providing thirty (30) days written notice 
to the Contractor. If terminated, Contractor shall be owed for services rendered and equipment provided up 
until the point of termination. 

 
The County may terminate this Agreement in whole or part for cause, if the County determines that the 
performance of the Contractor is not satisfactory, the County shall notify the Contractor of the deficiency 
in writing with a requirement that the deficiency be corrected within ten (10) days of such notice. Such 
notice shall provide reasonable specificity to the Contractor of the deficiency that requires correction. If 



 

the deficiency is not corrected within such time period, the County may either (1) immediately terminate 
the Agreement, or (2) take whatever action is deemed appropriate to correct the deficiency. In the event 
the County chooses to take action and not terminate the Agreement, the Contractor shall, upon demand, 
promptly reimburse the County for any and all costs and expenses incurred by the County in correcting the 
deficiency. 

 
If the County terminates the Agreement, the County shall notify the Contractor of such termination in 
writing, with instruction to the effective date of termination or specify the stage of work at which the 
Agreement is to be terminated. 

 
The County reserves the right to unilaterally cancel this Agreement immediately for refusal by the 
Contractor or any contractor, sub-contractor or materials vendor to allow public access to all documents, 
papers, letters or other material subject to the provisions of Chapter 119, Florida Statutes, and made or 
received in conjunction with this Agreement unless the records are exempt. 

 
Upon receipt of a final termination or suspension notice under this Article, the Contractor shall proceed 
promptly to carry out the actions required in such notice, which may include any or all of the following: 

1. Necessary action to terminate or suspend, as the case may be, Project activities and contracts and 
such other action as may be required or desirable to keep to a minimum the costs upon the basis of 
which the financing is to computed; and 

2. Furnish a statement of the activities and other undertakings the cost of which are otherwise 
includable as costs under this Agreement. The termination or suspension shall be carried out in 
conformity with the latest schedule of costs as approved by the County. The closing out of federal 
financial participation in the services provided shall not constitute a waiver of any claim which the 
County may otherwise have arising out of this Agreement. 

 
VI. Remedies, Governing Law & Venue 

 
This Contract shall be governed by the laws of the State of Florida. Any and all legal action necessary to 
enforce the Contract shall be held in the state courts of Okaloosa County, Florida. No remedy herein 
conferred upon any party is intended to be exclusive of any other remedy, and each and every such remedy 
shall be cumulative and shall be in addition to every other remedy given hereunder or now or hereafter 
existing at law or in equity or by statute or otherwise. No single or partial exercise by any party of any right, 
power, or remedy hereunder shall preclude any other or further exercise thereof. 

 
VII. Intent of Contract Documents 

 
It is the intent of the Contract Documents to describe a functionally complete project to be performed in 
accordance with the Contract Documents. Any work, materials or equipment that may reasonably be 
inferred from the Contract Documents as being required to produce the intended result shall be supplied 
whether or not specifically called for. When words that have a well-known technical or trade meaning are 
used to describe work, materials or equipment, such words shall be interpreted in accordance with that 
meaning. Reference to standard specifications, manuals or codes of any technical society, organization or 
association or to the laws or regulations of any governmental authority having jurisdiction over the Project, 
whether such reference be specific or by implication, shall mean the latest standard specification, manual, 
code, law or regulation in effect at the time the Work is performed, except as may be otherwise specifically 
stated herein. 
 
 

 



 

VIII. Investigation 
 
Contractor shall have the sole responsibility of satisfying itself concerning the nature and location of the 
Work and the general and local conditions, and particularly, but without limitation, with respect to the 
following: those affecting transportation, access, disposal, handling and storage of materials; availability 
and quality of labor; water and electric power; availability and condition of roads; work area; living 
facilities; climatic conditions and seasons; physical conditions at the work site and the project area as a 
whole; topography and ground surface conditions; nature and quantity of the surface materials to be 
encountered; subsurface conditions; equipment and facilities needed preliminary to and during performance 
of the Work; and all other costs associated with such performance. The failure of Contractor to acquaint 
itself with any applicable conditions shall not relieve Contractor from any of its responsibilities to perform 
under the Contract Documents, nor shall it be considered the basis for any claim for additional time or 
compensation. 
 
IX. Notice 

 
All notices required by this Contract shall be in writing to the representatives listed below: 

 
 

The authorized representatives of the County shall be: 
 

John Hofstad, County 
Administrator 1250 North 
Eglin Parkway, Suite 100 
Shalimar, Florida, 32548 
Phone: 850-651-7515 
Fax: 850-651-7551 
Email: jhofstad@myokaloosa.com 

 

Allen Lassiter, Operations 
Manager 1250 Miracle Strip 
Parkway SE Fort Walton 
Beach, FL 32548 Phone: 
850-651-7160 
Fax: 850-651-7164 
Email: alassiter@myokaloosa.com 

 

The authorized representative for the ____________________________shall be: 
 
  
Courtesy copy to: 
 

Okaloosa County Purchasing 
Department  
5479A Old Bethel Road 
Crestview, FL 32536 
Phone: 850-689-5960 
Fax: 850-689-5998 
Email: dmason@myokaloosa.com 

 

mailto:jhofstad@myokaloosa.com
mailto:alassiter@myokaloosa.com


 

Any party shall have the right, from time to time, to change the address to which notices shall be sent 
by giving the other party at least five (5) business days’ prior notice of the address change. 

 
X. Public Records 

 
Any record created by either party in accordance with this Contract shall be retained and 
maintained in accordance with the public records law, Florida Statutes, Chapter 119. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT OKALOOSA COUNTY RISK 
MANAGEMENT DEPARTMENT   5479   OLD   BETHEL   ROAD   
CRESTVIEW,   FL 32536, PHONE: (850) 689-5977 
riskinfo@myokaloosa.com. 

 

     Contractor must comply with the public records laws, Florida Statute chapter 119, specifically 
 Contractor must: 

1. Keep and maintain public records required by the County to perform the service. 
2. Upon request from the County’s custodian of public records, provide the County with a copy of the 

requested records or allow the records to be inspected or copied within a reasonable time at a cost 
that does not exceed the cost provided in chapter 119 Florida Statutes or as otherwise provided by 
law. 

3. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the 
contract term and following completion of the contract if the contractor does not transfer the records 
to the County. 

4. Upon completion of the contract, transfer, at no cost, to the County all public records in possession 
of the contractor or keep and maintain public records required by the County to perform the service. 
If the contractor transfers all public records to the public agency upon completion of the contract, 
the contractor shall destroy any duplicate public records that are exempt or confidential and exempt 
from public records disclosure requirements. If the contractor keeps and maintains public records 
upon completion of the contract, the contractor shall meet all applicable requirements for retaining 
the public records. All records stored electronically must be provided to the public agency, upon 
the request from the public agency’s custodian of public records, in a format that is compatible with 
the information technology systems of the public agency. 

 
XI. Audit 

 
The County and/or its designee shall have the right from time to time at its sole expense to audit the 
compliance by the Contractor with the terms, conditions, obligations, limitations, restrictions, and 
requirements of this Contract and such right shall extend for a period of three (3) years after termination 
of this Contract. 

 
 
 
 

mailto:riskinfo@myokaloosa.com


 

XII. Assignment 
 
Contractor shall not assign this Contract or any part thereof, without the prior consent in writing of the 
County. If Contractor does, with approval, assign this Contract or any part thereof, it shall require that its 
assignee be bound to it and to assume toward Contractor all of the obligations and responsibilities that 
Contractor has assumed toward the County. 

 
XIII. Entire Contract & Waivers 

 
This Contract and all exhibits as incorporated herein, contain the entire contract between the parties and 
supersedes all prior oral or written contracts. Contractor acknowledges that it has not relied upon any 
statement, representation, prior or contemporaneous written or oral promises, agreements or warranties, 
except such as are expressed herein. The terms and conditions of this Contract can only be amended in 
writing upon mutual agreement of the parties and signed by both parties. 

 
The waiver by a party of any breach or default in performance shall not be deemed to constitute a waiver 
of any other or succeeding breach or default. The failure of the County to enforce any of the provisions 
hereof shall not be construed to be a waiver of the right of the County thereafter to enforce such provisions. 
 

XIV. Severability 
 

If any term or condition of this Contract shall be deemed, by a court having appropriate jurisdiction, invalid 
or unenforceable, the remainder of the terms and conditions of this Contract shall remain in full force and 
effect. This Contract shall not be more strictly construed against either party hereto by reason of the fact 
that one party may have drafted or prepared any or all the terms and provisions hereof. 

 
XV. Independent Contractor 

 
Contractor enters into this Contract as, and shall continue to be, an independent contractor. All services 
shall be performed only by Contractor and Contractor’s employees. Under no circumstances shall 
Contractor or any of Contractor’s employees look to the County as his/her employer, or as partner, agent 
or principal. Neither Contractor, nor any of Contractor’s employees, shall be entitled to any benefits 
accorded to the County’s employees, including without limitation worker’s compensation, disability 
insurance, vacation or sick pay. Contractor shall be responsible for providing, at Contractor’s expense, and 
in Contractor’s name, unemployment, disability, worker’s compensation and other insurance as well as 
licenses and permits usual and necessary for conducting the services to be provided under this Contract. 

 
XVI. Third Party Beneficiaries 

 
It is specifically agreed between the parties executing this Contract that it is not intended by any of the 
provisions of any part of the Contract to create in the public or any member thereof, a third party beneficiary 
under this Contract, or to authorize anyone not a party to this Contract to maintain a suit for personal injuries 
or property damage pursuant to the terms or provisions of this Contract. 

 
XVII. Indemnification and Hold Harmless 

 
Contractor agrees to hold harmless, indemnify, and defend or, at the option of the County, pay the cost of 
defense, the County and its representative from any and all claims, losses, penalties, demands, judgments, 
and costs of suit, including attorneys' fees and paralegals' fees, for any expense, damage or liability incurred 
by any of them, whether for personal injury, property damage, direct or consequential damages, or 



 

economic loss, arising directly or indirectly on account of or in connection with the Work done by 
Contractor under this Contract or by any person, firm or corporation to whom any portion of the Work is 
subcontracted by Contractor or resulting from the use by Contractor, or by any one for whom Contractor is 
legally liable, of any materials, tools, machinery or other property of the County. 

The Contractor's obligation under this provision shall not be limited in any way by the agreed upon contract 
price as shown in this contract or the Contractor's limit of, or lack of, sufficient insurance protection. 

 
XVIII. Representation of Authority to Contractor/Signatory 

 
The individual signing this Contract on behalf of Contractor represents and warrants that he or she is duly 
authorized and has legal capacity to execute and deliver this Contract. The signatory represents and warrants 
to the County that the execution and delivery of this Contract and the performance of Contractor obligations 
hereunder have been duly authorized and that the Contract is a valid and legal agreement binding on the 
Contractor and enforceable in accordance with its terms. 

 

XIX.      Subcontracting 
 
Contractor shall not subcontract any services or work to be provided to County without the prior written 
approval of the County's Representative. The County reserves the right to accept the use of a subcontractor 
or to reject the selection of a particular subcontractor and to inspect all facilities of any subcontractors in 
order to make a determination as to the capability of the subcontractor to perform properly under this 
Contract. The County's acceptance of a subcontractor shall not be unreasonably withheld. The Contractor 
is encouraged to seek minority and women business enterprises for participation in subcontracting 
opportunities. Additionally, any subcontract entered into between the Contractor and subcontractor will 
need to be approved by the County prior to it being entered into, and said agreement shall incorporate in all 
required terms in accordance with local, state and Federal regulations. 
 
XX.     Insurance  

BONDING REQUIREMENTS 
 

1. Performance and Payment Bond: The successful Respondent shall furnish to the 
 County, without extra compensation, and shall maintain in effect throughout the life of the 
 Contract, and for the duration of the period described in the bond, acceptable Performance 
 and Payment bonds in sums at least equal to the full amount of the Contract, 
 conditioned to indemnify and save harmless the County from and against any loss, 
 damage, or expense ensuing from failure on the part of the Contractor to faithfully and 
 properly perform the Contract or to promptly pay all its subcontractors, suppliers, 
 material, men or laborers for work completed on the Project. The required forms for 
 the performance and payment bonds are included herein. 

 
If within ten (10) calendar days after the acceptance of the bid, the successful Respondent 
shall refuse or neglect to execute the contract and to furnish the required performance 
and payment bonds properly signed by the Respondent and the surety or sureties 
satisfactorily to the County, the Respondent shall be deemed to be in default and the 
County will retain the bid surety as liquidated damages, but not as a penalty. The 
County reserves the option to accept the bid of any of the other Respondents within ten 
(10) calendar days from default, in which case such acceptance shall have the same 
effect on such Respondent as though they were the original, successful Respondent. 
 



 

 
 
 
 

CONTRACTORS INSURANCE 
 

1. The Contractor shall not commence any work in connection with this Agreement until he 
has obtained all required insurance and such insurance has been approved by the Okaloosa 
County Risk Manager or designee. 
 

2. All insurance policies shall be with insurers authorized to do business in the State of 
Florida. 

 
3. All insurance shall include the interest of all entities named and their respective officials, 

employees & volunteers of each and all other interests as may be reasonably required by 
Okaloosa County.  The coverage afforded the Additional Insured under this policy shall be 
primary insurance.  If the Additional Insured have other insurance that is applicable to the 
loss, such other insurance shall be on an excess or contingent basis.  The amount of the 
company’s liability under this policy shall not be reduced by the existence of such other 
insurance. 

 
4. Where applicable, the County shall be shown as an Additional Insured with a Waiver of 

Subrogation on the Certificate of Insurance.   
 

5. The County shall retain the right to reject all insurance policies that do not meet the 
requirement of this Agreement. Further, the County reserves the right to change these 
insurance requirements with 60-day notice to the Contractor. 
 

6. The County reserves the right at any time to require the Contractor to provide copies 
(redacted if necessary) of any insurance policies to document the insurance coverage 
specified in this Agreement.  
 

7. The designation of Contractor shall include any associated or subsidiary company which is 
involved and is a part of the contract and such, if any associated or subsidiary company 
involved in the project must be named in the Workers’ Compensation coverage. 

 
8.   Any exclusions or provisions in the insurance maintained by the Contractor that excludes 

coverage for work contemplated in this agreement shall be deemed unacceptable and shall 
be considered breach of contract. 

 
WORKERS’ COMPENSATION INSURANCE 
 

1. The Contractor shall secure and maintain during the life of this Agreement Workers’ 
Compensation insurance for all of his employees employed for the project or any site 
connected with the work, including supervision, administration or management, of this project 
and in case any work is sublet, with the approval of the County, the Contractor shall require 
the Subcontractor similarly to provide Workers’ Compensation insurance for all employees 
employed at the site of the project, and such evidence of insurance shall be furnished to the 
County not less than ten (10) days prior to the commencement of any and all sub-contractual 
Agreements which have been approved by the County. 



 

2. Contractor must be in compliance with all applicable State and Federal workers’ compensation 
laws, including the U.S. Longshore Harbor Workers’ Act or Jones Act, if applicable. 

3. No class of employee, including the Contractor himself, shall be excluded from the Workers’ 
Compensation insurance coverage.  The Workers’ Compensation insurance shall also include 
Employer’s Liability coverage.  

 
BUSINESS AUTOMOBILE LIABILITY 
 
Coverage must be afforded for all Owned, Hired, Scheduled, and Non-Owned vehicles for Bodily Injury and 
Property Damage in an amount not less than $1,000,000 combined single limit each accident.  If the 
contractor does not own vehicles, the contractor shall maintain coverage for Hired & Non-Owned Auto 
Liability, which may be satisfied by way of endorsement to the Commercial General Liability policy or 
separate Business Auto Policy.  Contractor must maintain this insurance coverage throughout the life of this 
Agreement. 
 
COMMERCIAL GENERAL LIABILITY INSURANCE 

 
1. The Contractor shall carry other Commercial General Liability insurance against all other 

Bodily Injury, Property Damage and Personal and Advertising Injury exposures.  
 

2. All liability insurance (other than Professional Liability) shall be written on an occurrence basis 
and shall not be written on a claims-made basis.  If the insurance is issued with an aggregate 
limit of liability, the aggregate limit of liability shall apply only to the locations included in this 
Agreement.  If, as the result of any claims or other reasons, the available limits of insurance 
reduce to less than those stated in the Limits of Liability, the Contractor shall notify the County 
representative in writing. The Contractor shall purchase additional liability insurance to 
maintain the requirements established in this Agreement.  Umbrella or Excess Liability 
insurance can be purchased to meet the Limits of Liability specified in this Agreement.  
  

3. Commercial General Liability coverage shall include the following: 
 

1.) Premises & Operations Liability 
2.) Bodily Injury and Property Damage Liability 
3.) Independent Contractors Liability 
4.)   Contractual Liability 
5.) Products and Completed Operations Liability 
 

4. Contractor shall agree to keep in continuous force Commercial General Liability coverage for 
the length of the contract. 

 
 
 
 
 
 
 
 
 
 



 

 
 
 

LIMITS OF LIABILITY   
 

The insurance required shall be written for not less than the following, or greater if required by law 
and shall include Employer’s liability with limits as prescribed in this contract: 

         LIMIT   
1. Worker’s Compensation 

1.) State      Statutory  
2.) Employer’s Liability    $500,000 each accident 

 
2. Business Automobile      $1,000,000 each accident   

                     (A combined single limit) 
3. Commercial General Liability    $1,000,000 each occurrence 

for Bodily Injury & Property 
Damage 
$1,000,000 each occurrence 
Products and completed operations 

 
4. Personal and Advertising Injury    $1,000,000 each occurrence 
 
 

NOTICE OF CLAIMS OR LITIGATION 
 

The Contractor agrees to report any incident or claim that results from performance of this 
Agreement.  The County representative shall receive written notice in the form of a detailed written 
report describing the incident or claim within ten (10) days of the Contractor’s knowledge.  In the 
event such incident or claim involves injury and/or property damage to a third party, verbal 
notification shall be given the same day the Contractor becomes aware of the incident or claim 
followed by a written detailed report within ten (10) days of verbal notification. 
 

INDEMNIFICATION & HOLD HARMLESS 
 

Contractor shall indemnify and hold harmless the County, its officers and employees from liabilities, 
damages, losses, and costs including but not limited to reasonable attorney fees, to the extent caused 
by the negligence, recklessness, or wrongful conduct of the Contractor and other persons employed 
or utilized by the Contractor in the performance of this contract. 
 
Note: For Contractor’s convenience, this certification form is enclosed and is made a part of 

the bid package. 
 
CERTIFICATE OF INSURANCE 
 

1. Certificates of insurance indicating the job site and evidencing all required coverage must be 
submitted not less than 10 days prior to the commencement of any of the work.  The certificate 
holder(s) shall be as follows:  Okaloosa County, 5479A Old Bethel Road, Crestview, Florida, 
32536. 

 
2.  The contractor shall provide a Certificate of Insurance to the County with a thirty (30) day    



 

             notice of cancellation; ten (10) days’ notice if cancellation is for nonpayment of premium. 
 

3. In the event that the insurer is unable to accommodate the cancellation notice requirement, it shall be 
the responsibility of the contractor to provide the proper notice.  Such notification shall be in writing 
by registered mail, return receipt requested, and addressed to the Okaloosa County Purchasing 
Department at 5479-A Old Bethel Road, Crestview, FL 32536. 

 
4. In the event the contract term goes beyond the expiration date of the insurance policy, the contractor 

shall provide the County with an updated Certificate of insurance no later than ten (10) days prior to 
the expiration of the insurance currently in effect.  The County reserves the right to suspend the 
contract until this requirement is met. 

 

5. The certificate shall indicate if coverage is provided under a claims-made or occurrence form.  If 
any coverage is provided on a claims-made form, the certificate will show a retroactive date, which 
should be the same date of the initial contract or prior. 

 
6. All certificates shall be subject to Okaloosa County’s approval of adequacy of protection and the 

satisfactory character of the Insurer.  
  

7. All deductibles or SIRs, whether approved by Okaloosa County or not, shall be the Contractor’s full 
responsibility.  In particular, the Contractor shall afford full coverage as specified herein to entities 
listed as Additional Insured. 

 
8. In no way will the entities listed as Additional Insured be responsible for, pay for, be damaged by, or 

limited to coverage required by this schedule due to the existence of a deductible or SIR.   
 

GENERAL TERMS 
 

Any type of insurance or increase of limits of liability not described above which, the Contractor 
required for its own protection or on account of statute shall be its own responsibility and at its own 
expense. 
 
Any exclusions or provisions in the insurance maintained by the contractor that excludes coverage 
for work contemplated in this contract shall be deemed unacceptable and shall be considered breach 
of contract. 
 
The carrying of the insurance described shall in no way be interpreted as relieving the Contractor of 
any responsibility under this contract. 
 
Should the Contractor engage a subcontractor or sub-subcontractor, the same conditions will apply 
under this Agreement to each subcontractor and sub-subcontractor. 
 
The Contractor hereby waives all rights of subrogation against Okaloosa County and its consultants 
and other indemnities of the Contractor under all the foregoing policies of insurance. 
 
 
 
 



 

UMBRELLA INSURANCE 
 
The Contractor shall have the right to meet the liability insurance requirements with the purchase of 
an umbrella insurance policy.  In all instances, the combination of primary and umbrella liability 
coverage must equal or exceed the minimum liability insurance limits stated in this Agreement 
Okaloosa County will be listed as an additional insured with a waiver of subrogation. 

 
XXI. Taxes and Assessments 

 
Contractor agrees to pay all sales, use, or other taxes, assessments and other similar charges when due now 
or in the future, required by any local, state or federal law, including but not limited to such taxes and 
assessments as may from time to time be imposed by the County in accordance with this Agreement. 
Contractor further agrees that it shall protect, reimburse and indemnify County from and assume all liability 
for its tax and assessment obligations under the terms of the Agreement. 

 
The County is exempt from payment of Florida state sales and use taxes. The Contractor shall not be 
exempted from paying sales tax to its suppliers for materials used to fulfill contractual obligations with the 
County, nor is the Contractor authorized to use the County's tax exemption number in securing such 
materials. 

 
The Contractor shall be responsible for payment of its own and its share of its employees' payroll, payroll 
taxes, and benefits with respect to this Agreement. 

 
XXII.   Compliance with Laws 

 
Contractor shall secure any and all permits, licenses and approvals that may be required in order to perform 
the Work, shall exercise full and complete authority over Contractor’s personnel, shall comply with all 
workers’ compensation, employer’s liability and all other federal, state, county, and municipal laws, 
ordinances, rules and regulations required of an employer performing services such as the Work, and shall 
make all reports and remit all withholdings or other deductions from the compensation paid to Contractor’s 
personnel as may be required by any federal, state, county, or municipal law, ordinance, rule, or regulation. 

 
XXIII. Federal Regulations 

 
The contractor agrees to comply with all federal, state and local laws, rules and regulations, including but 
not limited to, those set forth in Exhibit “B”, which is expressly incorporated herein as a part of this contract. 
 
XXIV.  Vendors on the Scrutinized Companies Lists 
 

By executing this Agreement, the Contractor, certifies that it is not: (1) listed on the Scrutinized Companies 
that Boycott Israel List, created pursuant to section 215.4725, Florida Statutes, (2) engaged in a boycott of 
Israel, (3) listed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 
with Activities in the Iran Petroleum Energy Sector List, created pursuant to section 215.473, Florida 
Statutes, or (4) engaged in business operations in Cuba or Syria.  Pursuant to section 287.135(5), Florida 
Statutes, the County may immediately terminate this Agreement for cause if the Contractor is found to have 
submitted a false certification as to the above or if the Contractor  is placed on the Scrutinized Companies 
that Boycott Israel List, is engaged in a boycott of Israel, has been placed on the Scrutinized Companies with 
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector 
List, or has been engaged in business operations in Cuba or Syria, during the term of the Agreement.  If the 
County determines that the Contractor has submitted a false certification, the County will provide written 



 

notice to the Contractor.  Unless the Contractor demonstrates in writing, within 90 calendar days of receipt 
of the notice, that the County’s determination of false certification was made in error, the County shall bring 
a civil action against the Contractor.  If the County’s determination is upheld, a civil penalty equal to the 
greater of $2 million or twice the amount of this Agreement shall be imposed on the Contractor, and the 
Contractor will be ineligible to bid on any Agreement with a Florida agency or local governmental entity for 
three years after the date of County’s determination of false certification by Contractor.  If federal law 
ceases to authorize the states to adopt and enforce the contracting prohibition identified in this Section 
XXIV, this Section XXIV shall be null and void 

 

IN WITNESS WHEREOF, the parties hereto have made and executed this Contract on the 
respective dates under each signature. 

 
Contractor OKALOOSA COUNTY, FLORIDA 

 
 
 

Printed Name/Title Charles K. Windes, Jr., Chairman 
 

             Date:  /  /   
 

Signature 
 

         ATTEST: 
 

Date: 
 

             J.D. Peacock II, Clerk



 

Standard Contract Clauses 

Exhibit “B” 

Ti t l e VI C l au s es f o r Compl i ance w i th N ondi s cri min at i o n R equi remen t s 
 

Compliance with Nondiscrimination Requirements 

During the performance of this contract, the contractor, for itself, its assignees, and successors 
in interest (hereinafter referred to as the “contractor”) agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will 
comply with the Title VI List of Pertinent Nondiscrimination Acts And Authorities, as 
they may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subcontractors, including procurements of materials and leases 
of equipment. The contractor will not participate directly or indirectly in the 
discrimination prohibited by the Nondiscrimination Acts and Authorities, including 
employment practices when the contract covers any activity, project, or program set forth 
in Appendix B of 49 CFR part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and 
Equipment: The contract acknowledges that each potential subcontractor or supplier 
will be notified by the contractor of the contractor’s obligations under this contract and 
the Nondiscrimination Acts And Authorities on the grounds of race, color, or national 
origin. 

4. Information and Reports: The contractor will provide all information and reports 
required by the Acts, the Regulations, and directives issued pursuant thereto and will 
permit access to its books, records, accounts, other sources of information, and its 
facilities as may be determined by the County or the Federal Aviation Administration to 
be pertinent to ascertain compliance with such Nondiscrimination Acts And Authorities 
and instructions. Where any information required of a contractor is in the exclusive 
possession of another who fails or refuses to furnish the information, the contractor will 
so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will 
set forth what efforts it has made to obtain the information. 



 

 

5. Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the 
Non-discrimination provisions of this contract, the sponsor will impose such contract 
sanctions as it or the Federal Aviation Administration may determine to be appropriate, 
including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs 
one through six in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant 
thereto. The contractor will take action with respect to any subcontract or procurement as 
the sponsor or the Federal Aviation Administration may direct as a means of enforcing 
such provisions including sanctions for noncompliance. Provided, that if the contractor 
becomes involved in, or is threatened with litigation by a subcontractor, or supplier 
because of such direction, the contractor may request the sponsor to enter into any 
litigation to protect the interests of the sponsor.  In addition, the contractor may request 
the United States to enter into the litigation to protect the interests of the United States. 

 
 

Ti t l e VI Li s t of Pert inen t Nondi sc r imi n a t ion Act s and  
A u thori t i e s 

 
Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors 
in interest (hereinafter referred to as the “contractor”) agrees to comply with the following non- 
discrimination statutes and authorities; including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); 

• 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department 
of Transportation—Effectuation of Title VI of The Civil Rights Act of 1964); 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property 
has been acquired because of Federal or Federal-aid programs and projects); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR part 27; 



 

 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms “programs or activities” to include all of the programs or activities of the 
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities 
are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 
discrimination on the basis of disability in the operation of public entities, public and 
private transportation systems, places of public accommodation, and certain testing 
entities (42 U.S.C. §§ 12131 – 12189) as implemented by Department of Transportation 
regulations at 49 CFR parts 37 and 38; 

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful 
access to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL  

MINIMUM WAGE) 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the 
provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same 
force and effect as if given in full text. The FLSA sets minimum wage, overtime pay, 
recordkeeping, and child labor standards for full and part time workers. 



 

 

The [contractor | consultant] has full responsibility to monitor compliance to the referenced 
statute or regulation. The [contractor | consultant] must address any claims or disputes that 
arise from this requirement directly with the U.S. Department of Labor – Wage and Hour 
Division 

OCCUPATIONAL SAFETY AND HEALTH ACT O F 197 0 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the 
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. 
Contractor must provide a work environment that is free from recognized hazards that may 
cause death or serious physical harm to the employee. The Contractor retains full responsibility 
to monitor its compliance and their subcontractor’s compliance with the applicable 
requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910). 
Contractor must address any claims or disputes that pertain to a referenced requirement directly 
with the U.S. Department of Labor – Occupational Safety and Health Administration. 

E-VERIFY 

Enrollment and verification requirements. 

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of 
contract award, the Contractor shall- 

a. Enroll.  Enroll as a Federal Contractor in the E-Verify Program within thirty 
(30) calendar days of contract award; 

b. Verify all new employees.  Within ninety (90) calendar days of enrollment 
in the E-Verify program, begin to use E-Verify to initiate verification of 
employment eligibility of all new hires of the Contractor, who are working 
in the United States, whether or not assigned to the contract, within three (3) 
business days after the date of hire (but see paragraph (b)(3) of this section); 
and, 

c. Verify employees assigned to the contract. For each employee assigned to 
the contract, initiate verification within ninety (90) calendar days after date 
of enrollment or within thirty (30) calendar days of the employee’s 
assignment to the contract, whichever date is later (but see paragraph (b)(4) 
of this section.) 

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract 
award, the Contractor shall use E-Verify to initiate verification of employment 
eligibility of 

a. All new employees. 



 

 

i. Enrolled ninety (90) calendar days or more. The Contractor shall 
initiate verification of all new hires of the Contractor, who are 
working in the United States, whether or not assigned to the contract, 
within three (3) business days after the date of hire (but see 
paragraph (b)(3) of this section); or 

b. Enrolled less than ninety (90) calendar days. Within ninety (90) calendar 
days after enrollment as a Federal Contractor in E-Verify, the Contractor 
shall initiate verification of all new hires of the contractor, who are working 
in the United States, whether or not assigned to the contract, within three (3) 
business days after the date of hire (but see paragraph (b)(3) of this section; 
or 

ii. Employees assigned to the contract. For each employee assigned to the 
contract, the Contractor shall initiate verification within ninety (90) calendar 
days after date of contract award or within thirty (30) days after assignment 
to the contract, whichever date is later (but see paragraph (b)(4) of this 
section.) 

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 
1001(a)); a State of local government or the government of a Federally recognized 
Indian tribe, or a surety performing under a takeover agreement entered into with a 
Federal agency pursuant to a performance bond, the Contractor may choose to 
verify only employees assigned to the contract, whether existing employees or new 
hires. The Contractor shall follow the applicable verification requirements of (b)(1) 
or (b)(2), respectively, except that any requirement for verification of new 
employees applies only to new employees assigned to the contract. 

(4) Option to verify employment eligibility of all employees. The Contractor may elect 
to verify all existing employees hired after November 6, 2986 (after November 27, 
2009, in the Commonwealth of the Northern Mariana Islands), rather than just those 
employees assigned to the contract. The Contractor shall initiate verification for 
each existing employee working in the United States who was hired after November 
6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana 
Islands), within one hundred eighty (180) calendar days of- 

i. Enrollment in the E-Verify program; or 

ii. Notification to E-Verify Operations of the Contractor’s decision to 
exercise this option, using the contract information provided in the E- 
Verify program Memorandum of Understanding (MOU) 

 

(5) The Contractor shall comply, for the period of performance of this contract, with the 



 

requirements of the E-Verify program MOU. 

i. The Department of Homeland Security (DHS) or the Social Security Administration 
(SSA) may terminate the Contractor’s MOU and deny access to the E-Verify system in 
accordance with the terms of the MOU. In such case, the Contractor, will be referred to 
a suspension or debarment official. 

ii. During the period between termination of the MOU and a decision by the 
suspension or debarment official whether to suspend or debar, the contractor is excused 
from its obligations under paragraph (b) of this clause. If the suspension or debarment 
official determines not to suspend or debar the Contractor, then the Contractor must 
reenroll in E-Verify. 

iii. Web site. Information on registration for and use of the E-Verify program can 
be obtained via the Internet at the Department of Homeland Security Web site: 
http://www.dhs.gov/E-Verify. 

Individuals previously verified. The Contractor is not required by this clause to perform 
additional employment verification using E-Verify for any employee- 

(a) Whose employment eligibility was previously verified by the Contractor 
through the E-Verify program; 

(b) Who has been granted and holds an active U.S. Government security 
clearance for access to confidential, secret, or top secret information in 
accordance with the National Industrial Security Program Operating 
Manual; or 

(c) Who has undergone a completed background investigation and been 
issued credentials pursuant to Homeland Security Presidential Directive 
(HSPD)-12. Policy for a Common Identification Standard for Federal 
Employees and Contractors. 

Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph € 
(appropriately modified for identification of the parties in each subcontract that- 

(1) Is for-(i) Commercial and noncommercial services (except for commercial services that are part of 
the purchase of a COTS item (or an item that would be a COTS item, but for minor 
modifications), performed by the COTS provider, and are normally provided for that COTS item); 
or (ii) Construction; 

(2) Has a value of more than $3,500; and Includes work performed in the United States. 
 

 
 
 

http://www.dhs.gov/E-Verify
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Project information. 
2. Work covered by Contract Documents. 
3. Phased construction. 
4. Access to site. 
5. Coordination with occupants. 
6. Work restrictions. 

 
B. Related Requirements: 

 
1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities. 
 

1.2 PROJECT INFORMATION 
 

A. Project Identification: Emerald Coast Convention Center - Restroom Renovations and Meeting 
Room Counters. 
1. Project Location: Emerald Coast Convention Center – 1250 Miracle Strip Parkway SE, 

Fort Walton Beach, Florida 32548. 
 

B. Owner: Okaloosa County. 
1. Owner's Representative: Jeffrey A. Hyde, Purchasing Manager, Okaloosa County 

Purchasing. 
 

C. Architect: DAG Architects Inc. Destin, Florida. 
 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The Work of Project is defined by the Contract Documents and consists of the following: 
 

1. Renovate six (6) existing public restrooms, replace nine (9) meeting room service 
counters and other Work indicated in the Contract Documents. 

 
B. Type of Contract: 

 
1. Project will be constructed under a single prime contract. 
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1.4 PHASED CONSTRUCTION 
 

A. The Work shall be conducted in 3 phases, with each phase substantially complete as indicated. 
 

B. Before commencing Work of each phase, submit an updated copy of Contractor's construction 
schedule showing the sequence, commencement and completion dates for all phases of the 
Work. 

 

1.5 ACCESS TO SITE 
 

A. General: Contractor shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this Section. 

 
B. Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb portions of 

Project site beyond areas in which the Work is indicated. 
1. Driveways, Walkways, and Entrances: Keep driveways, parking garage, loading areas, 

and entrances serving premises clear and available to Owner, Owner's employees, and 
emergency vehicles at all times. Do not use these areas for parking or for storage of 
materials. 

 
C. Condition of Existing Building: Maintain portions of existing building affected by construction 

operations in a weathertight condition throughout construction period. Repair damage caused by 
construction operations. 

 

1.6 COORDINATION WITH OCCUPANTS 
 

A. Full Owner Occupancy: Owner will occupy site and existing buildings during entire 
construction period. Cooperate with Owner during construction operations to minimize conflicts 
and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 
operations. Maintain existing exits unless otherwise indicated. 

 

1.7 WORK RESTRICTIONS 
 

A. Work Restrictions, General: Comply with restrictions on construction operations. 
 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

 
B. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 

 
1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Obtain Owner's written permission before proceeding with utility interruptions. 
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C. Restricted Substances: Use of tobacco products and other controlled substances within the 
existing building is not permitted. 

 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 
 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 

 
1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

 
B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 
 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section includes administrative and procedural requirements for substitutions. 
 

B. Related Requirements: 
 

1. Section 016000 "Product Requirements" for requirements for submitting comparable 
product submittals for products by listed manufacturers. 

 

1.2 DEFINITIONS 
 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

 
1. Substitutions for Cause: Changes proposed by Contractor that are required due to 

changed Project conditions, such as unavailability of product, regulatory changes, or 
unavailability of required warranty terms. 

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 
required in order to meet other Project requirements but may offer advantage to 
Contractor or Owner. 

 

1.3 ACTION SUBMITTALS 
 

A. Substitution Requests: Submit three copies of each request for consideration. Identify product or 
fabrication or installation method to be replaced. Include Specification Section number and title 
and Drawing numbers and titles. 

 
1. Documentation: Show compliance with requirements for substitutions and the following, 

as applicable: 
 

a. Statement indicating why specified product or fabrication or installation method 
cannot be provided, if applicable. 

b. Coordination of information, including a list of changes or revisions needed to 
other parts of the Work and to construction performed by Owner and separate 
contractors that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitutions with those of 
the Work specified. Include annotated copy of applicable Specification Section. 
Significant qualities may include attributes, such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
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features and requirements indicated. Indicate deviations, if any, from the Work 
specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. Certificates and qualification data, where applicable or requested. 
g. List of similar installations for completed projects, with project names and 

addresses as well as names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency, indicating and interpreting 

test results for compliance with requirements indicated. 
i. Research reports evidencing compliance with building code in effect for Project. 
j. Detailed comparison of Contractor's construction schedule using proposed 

substitutions with products specified for the Work, including effect on the overall 
Contract Time. If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays 
in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 
l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents, except as indicated in substitution request, is compatible 
with related materials and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

 
2. Architect's Action: If necessary, Architect will request additional information or 

documentation for evaluation within seven days of receipt of a request for substitution. 
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or seven days of receipt of additional information or 
documentation, whichever is later. 

 
a. Forms of Acceptance: Change Order, Construction Change Directive, or 

Architect's Supplemental Instructions for minor changes in the Work. 
b. Use product specified if Architect does not issue a decision on use of a proposed 

substitution within time allocated. 
 

1.4 QUALITY ASSURANCE 
 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

 

1.5 PROCEDURES 
 

A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved 
substitutions. 
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1.6 SUBSTITUTIONS 
 

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 

 
1. Conditions: Architect will consider Contractor's request for substitution when the 

following conditions are satisfied. If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

 
a. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
b. Substitution request is fully documented and properly submitted. 
c. Requested substitution will not adversely affect Contractor's construction schedule. 
d. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
e. Requested substitution is compatible with other portions of the Work. 
f. Requested substitution has been coordinated with other portions of the Work. 
g. Requested substitution provides specified warranty. 
h. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

 
B. Substitutions for Convenience: Not allowed unless otherwise indicated. 

 
C. Substitutions for Convenience: Architect will consider requests for substitution if received 

within 60 days after the Notice to Proceed. Requests received after that time may be considered 
or rejected at discretion of Architect. 

 
1. Conditions: Architect will consider Contractor's request for substitution when the 

following conditions are satisfied. If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

 
a. Requested substitution offers Owner a substantial advantage in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities 
Owner must assume. Owner's additional responsibilities may include 
compensation to Architect for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 

b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

d. Substitution request is fully documented and properly submitted. 
e. Requested substitution will not adversely affect Contractor's construction schedule. 
f. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
g. Requested substitution is compatible with other portions of the Work. 
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h. Requested substitution has been coordinated with other portions of the Work. 
i. Requested substitution provides specified warranty. 
j. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

 

1.2 MINOR CHANGES IN THE WORK 
 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710. 

 

1.3 PROPOSAL REQUESTS 
 

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

 
1. Work Change Proposal Requests issued by Architect are not instructions either to stop 

work in progress or to execute the proposed change. 
2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after 

receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change. 

 
a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made. If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

 
B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the 

Contract, Contractor may initiate a claim by submitting a request for a change to Architect. 
 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 
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2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified. 

 

1.4 CHANGE ORDER PROCEDURES 
 

A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701. 

 

1.5 CONSTRUCTION CHANGE DIRECTIVE 
 

A. Construction Change Directive: Architect may issue a  Construction  Change  Directive  on  
AIA Document G714. Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

 
1. Construction Change Directive contains a complete description of change in the Work. It 

also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

 
B. Documentation: Maintain detailed records on a time and material basis of work required by the 

Construction Change Directive. 
 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

 

1.6 WORK CHANGE DIRECTIVE 
 

A. Work Change Directive: Architect may issue a Work Change Directive. Work Change Directive 
instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change 
Order. 

 
1. Work Change Directive contains a complete description of change in the Work. It also 

designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

 
B. Documentation: Maintain detailed records on a time and material basis of work required by the 

Work Change Directive. 
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1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1  RELATED DOCUMENTS 

 A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

 
1.2 

  
SUMMARY 

 A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

  1. General coordination procedures. 
2. Coordination drawings. 
3. RFIs. 
4. Digital project management procedures. 
5. Project meetings. 

 B. Related Requirements: 
1. Section 017300 "Execution" for procedures for coordinating general installation and 

field-engineering services, including establishment of benchmarks and control points. 

 
1.3 

  
DEFINITIONS 

 A. RFI: Request for Information. Request from Owner, Architect, or Contractor seeking 
information required by or clarifications of the Contract Documents. 

 
1.4 

  
INFORMATIONAL SUBMITTALS 

 A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

  1. Name, address, telephone number, and email address of entity performing subcontract or 
supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 
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1.5 GENERAL COORDINATION PROCEDURES 
 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation. 

 
1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
 

B. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work. Such administrative activities include, but are not limited to, the following: 

 
1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

 

1.6 COORDINATION DRAWINGS 
 

A. Coordination Drawings, General: Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely indicated on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

 
1. Content: Project-specific information, drawn accurately to a scale large enough to 

indicate and resolve conflicts. Do not base coordination drawings on standard printed 
data. Include the following information, as applicable: 

 
a. Indicate functional and spatial relationships of components of architectural, 

structural, civil, mechanical, and electrical systems. 
b. Indicate dimensions shown on Drawings. Specifically note dimensions that appear 

to be in conflict with submitted equipment and minimum clearance requirements. 
Provide alternative sketches to Architect indicating proposed resolution of such 
conflicts. Minor dimension changes and difficult installations will not be 
considered changes to the Contract. 

 
B. Coordination Drawing Organization: Organize coordination drawings as follows: 
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1. Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and 
mechanical, plumbing, fire-protection, fire-alarm, and electrical Work. Show locations of 
visible ceiling-mounted devices relative to acoustical ceiling grid. Supplement plan 
drawings with section drawings where required to adequately represent the Work. 

2. Plenum Space: Indicate subframing for support of ceiling and wall systems, mechanical 
and electrical equipment, and related Work. Locate components within plenums to 
accommodate layout of light fixtures and other components indicated on Drawings. 
Indicate areas of conflict between light fixtures and other components. 

3. Mechanical Rooms: Provide coordination drawings for mechanical rooms showing plans 
and elevations of mechanical, plumbing, fire-protection, fire-alarm, and electrical 
equipment. 

4. Structural Penetrations: Indicate penetrations and openings required for all disciplines. 
5. Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of 

embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door 
floor closers, slab depressions for floor finishes, curbs and housekeeping pads, and 
similar items. 

6. Review: Architect will review coordination drawings to confirm that in general the Work 
is being coordinated, but not for the details of the coordination, which are Contractor's 
responsibility. 

 

1.7 REQUEST FOR INFORMATION (RFI) 
 

A. General: Immediately on discovery of the need for additional information, clarification, or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the 
form specified. 

 
1. Architect will return without response those RFIs submitted to Architect by other entities 

controlled by Contractor. 
2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

work or work of subcontractors. 
 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

 
1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
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13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 
Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

 
C. RFI Forms: AIA Document G716 or software-generated form with substantially the same 

content as indicated above, acceptable to Architect]. 
 

D. Architect's Action: Architect will review each RFI, determine action required, and respond. 
Allow seven working days for Architect's response for each RFI. RFIs received by Architect 
after 1:00 p.m. will be considered as received the following working day. 

 
1. The following Contractor-generated RFIs will be returned without action: 

 
a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

 
2. Architect's action may include a request for additional information, in which case 

Architect's time for response will date from time of receipt by Architect of additional 
information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures." 

 
a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

 
E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 

Submit log weekly. Include the following: 
 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were returned without action or withdrawn. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 

 
F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 

to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response. 
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1.8 DIGITAL PROJECT MANAGEMENT PROCEDURES 
 

A. Use of Architect's Digital Data Files: Digital data files of Architect's CAD drawings will be 
provided by Architect for Contractor's use during construction. 

 
1. Digital data files may be used by Contractor in preparing coordination drawings, Shop 

Drawings, and Project record Drawings. 
2. Architect makes no representations as to the accuracy or completeness of digital data files 

as they relate to Contract Drawings. 
3. Contractor shall execute a data licensing agreement in the form of AIA Document C106 

Digital Data Licensing Agreement. 
 

a. Subcontractors, and other parties granted access by Contractor to Architect's digital 
data  files   shall   execute   a   data   licensing   agreement   in   the   form   of   
AIA Document C106. 

 
B. PDF Document Preparation: Where PDFs are required to be submitted to Architect, prepare as 

follows: 
 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 
3. Certifications: Where digitally submitted certificates and certifications are required, 

provide a digital signature with digital certificate on where indicated. 
 

1.9 PROJECT MEETINGS 
 

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

 
B. Preconstruction Conference: Architect will schedule and conduct a preconstruction conference 

before starting construction, at a time convenient to Owner and Architect, but no later than 15 
days after execution of the Agreement. 

 
1. Attendees: Authorized representatives of Owner, Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference. Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 
 

a. Responsibilities and personnel assignments. 
b. Tentative construction schedule. 
c. Phasing. 
d. Critical work sequencing and long lead items. 
e. Designation of key personnel and their duties. 
f. Lines of communications. 
g. Use of web-based Project software. 
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h. Procedures for processing field decisions and Change Orders. 
i. Procedures for RFIs. 
j. Procedures for testing and inspecting. 
k. Procedures for processing Applications for Payment. 
l. Distribution of the Contract Documents. 
m. Submittal procedures. 
n. Sustainable design requirements. 
o. Preparation of Record Documents. 
p. Use of the premises[ and existing building]. 
q. Work restrictions. 
r. Working hours. 
s. Owner's occupancy requirements. 
t. Responsibility for temporary facilities and controls. 
u. Procedures for moisture and mold control. 
v. Procedures for disruptions and shutdowns. 
w. Construction waste management and recycling. 
x. Parking availability. 
y. Office, work, and storage areas. 
z. Equipment deliveries and priorities. 
aa. First aid. 
bb. Security. 
cc. Progress cleaning. 

 
3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 

minutes. 
 

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 
construction activity when required by other sections and when required for coordination with 
other construction. 

 
1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting. Advise Architect, 
and Owner of scheduled meeting dates. 

2. Agenda: Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 

 
a. Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Sustainable design requirements. 
i. Review of mockups. 
j. Possible conflicts. 
k. Compatibility requirements. 
l. Time schedules. 
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m. Weather limitations. 
n. Manufacturer's written instructions. 
o. Warranty requirements. 
p. Compatibility of materials. 
q. Acceptability of substrates. 
r. Temporary facilities and controls. 
s. Space and access limitations. 
t. Regulations of authorities having jurisdiction. 
u. Testing and inspecting requirements. 
v. Installation procedures. 
w. Coordination with other work. 
x. Required performance results. 
y. Protection of adjacent work. 
z. Protection of construction and personnel. 

 
3. Record significant conference discussions, agreements, and disagreements, including 

required corrective measures and actions. 
4. Reporting: Distribute minutes of the meeting to each party present and to other parties 

requiring information. 
5. Do not proceed with installation if the conference cannot be successfully concluded. 

Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

 
D. Progress Meetings: Conduct progress meetings at weekly intervals. 

 
1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees: In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project. 

 
a. Contractor's Construction Schedule: Review progress since the last meeting. 

Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule. Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so. Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

 
1) Review schedule for next period. 

 
b. Review present and future needs of each entity present, including the following: 

 
1) Interface requirements. 
2) Sequence of operations. 
3) Resolution of BIM component conflicts. 
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4) Status of submittals. 
5) Status of sustainable design documentation. 
6) Deliveries. 
7) Off-site fabrication. 
8) Access. 
9) Site use. 
10) Temporary facilities and controls. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) Status of RFIs. 
16) Status of Proposal Requests. 
17) Pending changes. 
18) Status of Change Orders. 
19) Pending claims and disputes. 
20) Documentation of information for payment requests. 

 
4. Minutes: Entity responsible for conducting the meeting will record and distribute the 

meeting minutes to each party present and to parties requiring information. 
 

a. Schedule Updating: Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting. 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

 
B. Related Requirements: 

 
1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

 

1.2 USE CHARGES 
 

A. General: Installation and removal of and use charges for temporary facilities shall be included in 
the Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to use 
temporary services and facilities without cost, including, but not limited to, Owner's 
construction forces, Architect, occupants of Project, testing agencies, and authorities having 
jurisdiction. 

 
B. Water and Sewer Service from Existing System: Water from Owner's existing water system is 

available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

 
C. Electric Power Service from Existing System: Electric power from Owner's existing system is 

available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

 

1.3 INFORMATIONAL SUBMITTALS 
 

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging 
areas, construction site entrances, vehicle circulation, and parking areas for construction 
personnel. 

 
B. Project Identification and Temporary Signs: Show fabrication and installation details, including 

plans, elevations, details, layouts, typestyles, graphic elements, and message content. 
 

C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention 
program. 

 
D. Moisture-and Mold-Protection Plan: Describe procedures and controls for protecting materials 

and construction from water absorption and damage and mold. 
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E. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the 
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time 
frame for their operation. Include the following: 

 
1. Locations of dust-control partitions at each phase of work. 
2. HVAC system isolation schematic drawing. 
3. Location of proposed air-filtration system discharge. 
4. Waste-handling procedures. 
5. Other dust-control measures. 

 

1.4 QUALITY ASSURANCE 
 

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70. 

 
B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 

temporary utility before use. Obtain required certifications and permits. 
 

C. Accessible Temporary Egress: Comply with applicable provisions in the United States Access 
Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1. 

 

1.5 PROJECT CONDITIONS 
 

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

 

PART 2 - PRODUCTS 
 

2.1 TEMPORARY FACILITIES 
 

A. Field Offices, General: Prefabricated or mobile units with serviceable finishes, temperature 
controls, and foundations adequate for normal loading. 

 
B. Common-Use Field Office: Of sufficient size to accommodate needs of Owner, Architect, and 

construction personnel office activities and to accommodate Project meetings specified in other 
Division 01 Sections. Keep office clean and orderly. Furnish and equip offices as follows: 

 
1. Furniture required for Project-site documents including file cabinets, plan tables, plan 

racks, and bookcases. 
2. Drinking water and private toilet. 
3. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 68 

to 72 deg F (20 to 22 deg C). 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

TEMPORARY FACILITIES AND CONTROLS 015000 - 3 

 

 

 

4. Lighting fixtures capable of maintaining average illumination of 20 fc (215 lx) at desk 
height. 

 

2.2 EQUIPMENT 
 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

 
B. HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented, 

self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control. 
 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited. 

2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing 
agency acceptable to authorities having jurisdiction, and marked for intended location 
and application. 

3. Permanent HVAC System: If Owner authorizes use of permanent HVAC system for 
temporary use during construction, provide filter with MERV of 8 at each return-air grille 
in system and remove at end of construction and clean HVAC system as required in 
Section 017700 "Closeout Procedures."] 

 
C. Air-Filtration Units: Primary and secondary HEPA-filter-equipped portable units with four- 

stage filtration. Provide single switch for emergency shutoff. Configure to run continuously. 
 

PART 3 - EXECUTION 
 

3.1 TEMPORARY FACILITIES, GENERAL 
 

A. Conservation: Coordinate construction and use of temporary facilities with consideration given 
to conservation of energy, water, and materials. Coordinate use of temporary utilities to 
minimize waste. 

 
1. Salvage materials and equipment involved in performance of, but not actually 

incorporated into, the Work. See other Sections for disposition of salvaged materials that 
are designated as Owner's property. 

 

3.2 INSTALLATION, GENERAL 
 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work. Relocate and modify facilities as required by progress of the 
Work. 

 
B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 

are no longer needed or are replaced by authorized use of completed permanent facilities. 
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3.3 TEMPORARY UTILITY INSTALLATION 
 

A. General: Install temporary service or connect to existing service. 
 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

 
B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully. 

 
1. Connect temporary sewers to private system indicated as directed by authorities having 

jurisdiction. 
 

C. Water Service: Install water service and distribution piping in sizes and pressures adequate for 
construction. 

 
D. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of 

construction personnel. Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 

 
E. Temporary Heating and Cooling: Provide temporary heating and cooling required by 

construction activities for curing or drying of completed installations or for protecting installed 
construction from adverse effects of low temperatures or high humidity. Select equipment that 
will not have a harmful effect on completed installations or elements being installed. 

 
1. Provide temporary dehumidification systems when required to reduce ambient and 

substrate moisture levels to level required to allow installation or application of finishes 
and their proper curing or drying. 

 
F. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering 

occupied areas. 
 

G. Electric Power Service: Provide electric power service and distribution system of sufficient size, 
capacity, and power characteristics required for construction operations. 

 
1. Install electric power service overhead unless otherwise indicated. 

 
H. Lighting: Provide temporary lighting with local switching that provides adequate illumination 

for construction operations, observations, inspections, and traffic conditions. 
 

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

 

3.4 SUPPORT FACILITIES INSTALLATION 
 

A. General: Comply with the following: 
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1. Provide construction for temporary offices, shops, and sheds located within construction 
area or within 30 feet (9 m) of building lines that is noncombustible  according  to  
ASTM E136. Comply with NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion inspection. 
Remove before Substantial Completion. Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner. 

 
B. Traffic Controls: Comply with requirements of authorities having jurisdiction. 

 
1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

 
C. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 

 
D. Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted. 

 
1. Identification Signs: Provide Project identification signs as indicated on Drawings. 
2. Temporary Signs: Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project. 
 

a. Provide temporary, directional signs for construction personnel and visitors. 
 

3. Maintain and touch up signs so they are legible at all times. 
 

E. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste 
from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution." 

 
F. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

 
1. Truck cranes and similar devices used for hoisting materials are considered "tools and 

equipment" and not temporary facilities. 
 

G. Existing Stair Usage: Use of Owner's existing stairs will be permitted, provided stairs are 
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore 
stairs to condition existing before initial use. 

 
1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs 

and to maintain means of egress. If stairs become damaged, restore damaged areas so no 
evidence remains of correction work. 

 

3.5 SECURITY AND PROTECTION FACILITIES INSTALLATION 
 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered. Repair damage to existing facilities. 
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1. Where access to adjacent properties is required in order to affect protection of existing 
facilities, obtain written permission from adjacent property owner to access property for 
that purpose. 

 
B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 

construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

 
C. Pest Control: Engage pest-control service to recommend practices to minimize attraction and 

harboring of rodents, roaches, and other pests and to perform extermination and control 
procedures at regular intervals so Project will be free of pests and their residues at Substantial 
Completion. Perform control operations lawfully, using materials approved by authorities 
having jurisdiction. 

 
D. Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure 

fence in a manner that will prevent people from easily entering site except by entrance gates. 
 

1. Extent of Fence: As required to enclose entire Project site or portion determined 
sufficient to accommodate construction operations. 

2. Maintain security by limiting number of keys and restricting distribution to authorized 
personnel. Furnish one set of keys to Owner. 

 
E. Security Enclosure and Lockup: Install temporary enclosure around partially completed areas of 

construction. Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and 
similar violations of security. Lock entrances at end of each workday. 

 
F. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 

jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 
 

G. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction. 

 
H. Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress 

and completed, from exposure, foul weather, other construction operations, and similar 
activities. Provide temporary weathertight enclosure for building exterior. 

 
1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate 

temporary enclosures. 
 

I. Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt 
migration and to separate areas occupied by Owner from fumes and noise. 

 
1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied side, 

and fire-retardant-treated plywood on construction operations side. 
2. Where fire-resistance-rated temporary partitions are indicated or are required by 

authorities having jurisdiction, construct partitions according to the rated assemblies. 
3. Provide walk-off mats at each entrance through temporary partition. 
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J. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses. Comply with 
NFPA 241; manage fire-prevention program. 

 
1. Prohibit smoking in construction areas. Comply with additional limits on smoking 

specified in other Sections. 
2. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction. 
3. Develop and supervise an overall fire-prevention and -protection program for personnel 

at Project site. Review needs with local fire department and establish procedures to be 
followed. Instruct personnel in methods and procedures. Post warnings and information. 

4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning 
sign stating that hoses are for fire-protection purposes only and are not to be removed. 
Match hose size with outlet size and equip with suitable nozzles. 

 

3.6 MOISTURE AND MOLD CONTROL 
 

A. Contractor's Moisture-Protection Plan: Describe delivery, handling, storage, installation, and 
protection provisions for materials subject to water absorption or water damage. 

 
1. Indicate procedures for discarding water-damaged materials, protocols for mitigating 

water intrusion into completed Work, and replacing water-damaged Work. 
2. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, 

plastering, and terrazzo grinding, and describe plans for dealing with water from these 
operations. Show procedures for verifying that wet construction has dried sufficiently to 
permit installation of finish materials. 

3. Indicate methods to be used to avoid trapping water in finished work. 
 

B. Exposed Construction Period: Before installation of weather barriers, when materials are subject 
to wetting and exposure and to airborne mold spores, protect as follows: 

 
1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 

 
C. Partially Enclosed Construction Period: After installation of weather barriers but before full 

enclosure and conditioning of building, when installed materials are still subject to infiltration 
of moisture and ambient mold spores, protect as follows: 

 
1. Do not load or install drywall or other porous materials or components, or items with 

high organic content, into partially enclosed building. 
2. Keep interior spaces reasonably clean and protected from water damage. 
3. Periodically collect and remove waste containing cellulose or other organic matter. 
4. Discard or replace water-damaged material. 
5. Do not install material that is wet. 
6. Discard and replace stored or installed material that begins to grow mold. 
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7. Perform work in a sequence that allows wet materials adequate time to dry before 
enclosing the material in gypsum board or other interior finishes. 

 
D. Controlled Construction Period: After completing and sealing of the building enclosure but 

prior to the full operation of permanent HVAC systems, maintain as follows: 
 

1. Control moisture and humidity inside building by maintaining effective dry-in conditions. 
2. Use temporary or permanent HVAC system to control humidity within ranges specified 

for installed and stored materials. 
3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits. 
 

3.7 OPERATION, TERMINATION, AND REMOVAL 
 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

 
B. Maintenance: Maintain facilities in good operating condition until removal. 

 
1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

 
C. Temporary Facility Changeover: Do not change over from using temporary security and 

protection facilities to permanent facilities until Substantial Completion. 
 

D. Termination and Removal: Remove each temporary facility when need for its service has ended, 
when it has been replaced by authorized use of a permanent facility, or no later than Substantial 
Completion. Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with temporary facility. Repair damaged Work, clean exposed 
surfaces, and replace construction that cannot be satisfactorily repaired. 

 
1. Materials and facilities that constitute temporary facilities are property of Contractor. 

Owner reserves right to take possession of Project identification signs. 
2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 

construction  period.  Comply  with  final   cleaning   requirements   specified   in  
Section 017700 "Closeout Procedures." 

 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 
 

1.1 ACTION SUBMITTALS 
 

A. Comparable Product Requests: Architect will notify Contractor of approval or rejection within 
15 days of receipt of request, or seven days of receipt of additional information. 

 

1.2 PRODUCT DELIVERY, STORAGE, AND HANDLING 
 

A. Use means and methods that will prevent damage, deterioration, and loss, including theft. 
 

B. Store products to allow for inspection and measurement or counting of units. 
 

C. Provide for storage of materials and equipment by Owner. 
 

1.3 PRODUCT WARRANTIES 
 

A. Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of 
obligations under requirements of the Contract Documents. 

 
B. Special Warranties: Prepare a written document that contains appropriate terms and 

identification, ready for execution. 
 

1.4 PRODUCT SELECTION PROCEDURES 
 

A. Product Selection Procedures: 
 

1. Product: Product named that complies with requirements. 
2. Manufacturer/Source: Product by manufacturer or from source named that complies with 

requirements. 
3. Products: One of the products listed that complies with requirements. Comparable 

products will be considered unless otherwise indicated. 
4. Manufacturers: Product by one of the manufacturers listed that complies with 

requirements. Comparable products will be considered unless otherwise indicated. 
5. Basis-of-Design Product: Either the specified product or a comparable product by one of 

the other named manufacturers. 
6. Visual Matching Specification: Product that matches Architect's sample. Architect's 

decision will be final. 
7. Visual Selection Specification: Product (and manufacturer) that complies with other 

specified requirements. Architect will select color, gloss, pattern, density, or texture from 
manufacturer's product line that includes both standard and premium items. 
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1.5 COMPARABLE PRODUCTS 
 

A. Conditions for Consideration: 
 

1. Product does not require revisions to the Contract Documents, is consistent with the 
Contract Documents and will produce the indicated results, and is compatible with other 
portions of the Work. 

2. Comparison of proposed product with those named in the Specifications. 
3. Product provides specified warranty. 
4. Similar installations, if requested. 
5. Samples, if requested. 

 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

 
1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Progress cleaning. 
6. Starting and adjusting. 
7. Protection of installed construction. 

 
B. Related Requirements: 

 
1. Section 011000 "Summary" for limits on use of Project site. 

 

1.2 INFORMATIONAL SUBMITTALS 
 

A. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept 
hazardous materials, for hazardous waste disposal. 

 

1.3 QUALITY ASSURANCE 
 

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 
construction elements. 

 
1. Structural Elements: When cutting and patching structural elements, notify Architect of 

locations and details of cutting and await directions from Architect before proceeding. 
Shore, brace, and support structural elements during cutting and patching. Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection. 

2. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

3. Other Construction Elements: Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety. 
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4. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 

 
B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 

recommendations and instructions for installation of products and equipment. 
 

PART 2 - PRODUCTS 
 

2.1 MATERIALS 
 

A. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

 
1. If identical materials are unavailable or cannot be used, use materials that, when installed, 

will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. 

 

PART 3 - EXECUTION 
 

3.1 EXAMINATION 
 

A. Existing Conditions: The existence and location of utilities and construction indicated as 
existing are not guaranteed. Before beginning work, investigate and verify the existence and 
location of utilities, mechanical and electrical systems, and other construction affecting the 
Work. 

 
1. Before construction, verify the location and points of connection of sanitary sewer, storm 

sewer, and water-service piping; underground electrical services; and other utilities. 
2. Furnish location data for work related to Project that must be performed by public 

utilities serving Project site. 
 

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

 
1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 

connections before equipment and fixture installation. 
2. Examine walls, floors, and roofs for suitable conditions where products and systems are 

to be installed. 
3. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers. 
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C. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 

 

3.2 PREPARATION 
 

A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or 
relocate existing utility structures, utility poles, lines, services, or other utility appurtenances 
located in or affected by construction. Coordinate with authorities having jurisdiction. 

 
B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 

measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

 
C. Space Requirements: Verify space requirements and dimensions of items shown 

diagrammatically on Drawings. 
 

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of Contractor, submit a request for information to Architect. 

 

3.3 CONSTRUCTION LAYOUT 
 

A. Verification: Before proceeding to lay out the Work, verify layout information shown on 
Drawings. If discrepancies are discovered, notify Architect promptly. 

 
B. General: Lay out the Work using accepted surveying practices. 

 
1. Establish benchmarks and control points to set lines and levels of construction and 

elsewhere as needed to locate each element of Project. 
2. Establish limits on use of Project site. 
3. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain 

required dimensions. 
4. Inform installers of lines and levels to which they must comply. 
5. Check the location, level and plumb, of every major element as the Work progresses. 
6. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances. 
 

3.4 INSTALLATION 
 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

 
1. Make vertical work plumb and make horizontal work level. 
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2. Where space is limited, install components to maximize space available for maintenance 
and ease of removal for replacement. 

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 
 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

 
C. Install products at the time and under conditions that will ensure the best possible results. 

Maintain conditions required for product performance until Substantial Completion. 
 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

 
E. Sequence the Work and allow adequate clearances to accommodate movement of construction 

items on site and placement in permanent locations. 
 

F. Tools and Equipment: Where possible, select tools or equipment that minimize production of 
excessive noise levels. 

 
G. Templates: Obtain and distribute to the parties involved templates for work specified to be 

factory prepared and field installed. Check Shop Drawings of other portions of the Work to 
confirm that adequate provisions are made for locating and installing products to comply with 
indicated requirements. 

 
H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size 

and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work. Where size and type of attachments are not indicated, verify size 
and type required for load conditions. 

 
1. Mounting Heights: Where mounting heights are not indicated, mount components at 

heights directed by Architect. 
2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 
Project site in time for installation. 

 
I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 

arrange joints for the best visual effect. Fit exposed connections together to form hairline joints. 
 

J. Remove and replace damaged, defective, or non-conforming Work. 
 

3.5 CUTTING AND PATCHING 
 

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. 
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 
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1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

 
B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 

during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

 
C. Temporary Support: Provide temporary support of work to be cut. 

 
D. Protection: Protect in-place construction during cutting and patching to prevent damage. 

Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

 
E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free 

passage to adjoining areas is unavoidable, coordinate cutting and patching according to 
requirements in Section 011000 "Summary." 

 
F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 

are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize or prevent interruption to occupied areas. 

 
G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 

operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

 
1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping. Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Excavating and Backfilling: Comply with requirements in applicable Sections where 

required by cutting and patching operations. 
5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 
 

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work. Patch with durable seams that are as invisible as 
practicable. Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

 
1. Inspection: Where feasible, test and inspect patched areas after completion  to 

demonstrate physical integrity of installation. 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

EXECUTION 017300 - 6 

 

 

 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration 
into retained adjoining construction in a manner that will minimize evidence of patching 
and refinishing. 

3. Floors and Walls: Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space. Provide an even 
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure. 

 
I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 

mortar, oils, putty, and similar materials from adjacent finished surfaces. 
 

3.6 PROGRESS CLEANING 
 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

 
1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 

debris. 
2. Do not hold waste materials more than seven days during normal weather or three days if 

the temperature is expected to rise above 80 deg F (27 deg C). 
3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 

containers appropriately and dispose of legally, according to regulations. 
 

a. Use containers intended for holding waste materials of type to be stored. 
 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently. 

 
B. Site: Maintain Project site free of waste materials and debris. 

 
C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 

proper execution of the Work. 
 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 
 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

 
E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 
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F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

 
G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 

down sewers or into waterways. 
 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

 
I. Clean and provide maintenance on completed construction as frequently as necessary through 

the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

 
J. Limiting Exposures: Supervise construction operations to ensure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

 

3.7 PROTECTION OF INSTALLED CONSTRUCTION 
 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

 
B. Protection of Existing Items: Provide protection and ensure that existing items to remain 

undisturbed by construction are maintained in condition that existed at commencement of the 
Work. 

 
C. Comply with manufacturer's written instructions for temperature and relative humidity. 

 

END OF SECTION 017300 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

EXECUTION 017300 - 8 

 

 

 

Page left blank 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

SELECTIVE DEMOLITION 024119 - 1 

 

 

 
 

SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Demolition and removal of selected portions of building or structure. 
2. Demolition and removal of selected system elements. 
3. Salvage of existing items to be reused or recycled. 

 

1.2 MATERIALS OWNERSHIP 
 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 
 

1.3 PREINSTALLATION MEETINGS 
 

A. Predemolition Conference: Conduct conference at Project site. 
 

1.4 INFORMATIONAL SUBMITTALS 
 

A. Survey: Submit survey of conditions of the building and systems to be replaced. 
 

B. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property, for environmental protection, for dust control 
and for noise control. Indicate proposed locations and construction of barriers. 

 
C. Schedule of selective demolition activities with starting and ending dates for each activity. 

 
D. Predemolition photographs or video. 

 

1.5 CLOSEOUT SUBMITTALS 
 

A. Inventory of items that have been removed and salvaged. 
 

1.6 FIELD CONDITIONS 
 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. 
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B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

 
C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 

with selective demolition. 
 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 
1. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract. 

 
E. Storage or sale of removed items or materials on-site is not permitted. 

 
F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 

against damage during selective demolition operations. 
 

1. Maintain fire-protection facilities in service during selective demolition operations. 
 

G. Arrange selective demolition schedule so as not to interfere with Owner's operations. 
 

1.7 WARRANTY 
 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials and using approved contractors so 
as not to void existing warranties. 

 

PART 2 - PRODUCTS 
 

2.1 PERFORMANCE REQUIREMENTS 
 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

 
B. Standards: Comply with ASSE A10.6 and NFPA 241. 

 

PART 3 - EXECUTION 
 

3.1 EXAMINATION 
 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 
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B. Perform a survey of condition of building to determine whether removing any element might 
result in structural deficiency or unplanned collapse of any portion of structure or adjacent 
structures during selective building demolition operations. 

 
C. Inventory and record the condition of items to be removed and salvaged. 

 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 
 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage. 

 
B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 

disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas 
to be selectively demolished. 

 
1. Owner will arrange to shut off indicated services/systems when requested by Contractor. 
2. Arrange to shut off utilities with utility companies. 
3. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of building. 

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and equipment, 
and components indicated on Drawings to be removed. 

 
a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap 

or plug remaining piping with same or compatible piping material. 
b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same 

or compatible piping material and leave in place. 
c. Equipment to Be Removed: Disconnect and cap services and remove equipment. 
d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 
make equipment operational. 

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove 
equipment and deliver to Owner. 

 

3.3 PROTECTION 
 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

 
B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 

required to preserve stability and prevent movement, settlement, or collapse of construction and 
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished. 

 
C. Remove temporary barricades and protections where hazards no longer exist. 
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3.4 SELECTIVE DEMOLITION 
 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

 
1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 

cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations. Maintain portable fire-suppression devices 
during flame-cutting operations. 

4. Maintain fire watch during and for at least 24 hours after flame-cutting operations. 
5. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 
6. Dispose of demolished items and materials promptly. 

 
B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

 
C. Removed and Salvaged Items: 

 
1. Clean salvaged items. 
2. Pack or crate items after cleaning. Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to Owner's storage area designated by Owner. 
5. Protect items from damage during transport and storage. 

 
D. Removed and Reinstalled Items: 

 
1. Clean and repair items to functional condition adequate for intended reuse. 
2. Pack or crate items after cleaning and repairing. Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

 
E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 

during selective demolition. When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete. 
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3.5 CLEANING 
 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 
construction and demolition waste landfill acceptable to authorities having jurisdiction. 

 
1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
 

B. Burning: Do not burn demolished materials. 
 

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

 

END OF SECTION 024119 
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SECTION 072100 - THERMAL INSULATION 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
1. Glass-fiber blanket. 

 
 

1.2  

A. 

ACTION SUBMITTALS 
 

Product Data: For each type of product. 

 B. Low-emitting product certification. 

 
1.3 

 
 

A. 

 
INFORMATIONAL SUBMITTALS 

 
Product test reports. 

 B. Research reports. 
 
 

PART 2 - PRODUCTS 
 

2.1 GLASS-FIBER BLANKET 
 

A. Sustainability Requirements: Provide glass-fiber blanket insulation as follows: 
 

1. Free of Formaldehyde: Insulation manufactured with 100 percent acrylic binders and no 
formaldehyde. 

2. Low Emitting: Insulation tested according to ASTM D 5116 and shown to emit less than 
0.05-ppm formaldehyde. 

3. Low Emitting: Complies with the testing and product requirements of the California 
Department of Public Health's (formerly, the California Department of Health Services') 
"Standard Method for the Testing and Evaluation of Volatile Organic Chemical Emissions 
from Indoor Sources Using Environmental Chambers." 

 
 B. Glass-Fiber Blanket, Unfaced: ASTM C 665, Type I; with maximum flame-spread and smoke- 

developed indexes of 25 and 50, respectively, per ASTM E 84; passing ASTM E 136 for 
combustion characteristics. 

 
2.2 

 
 

A. 

 
ACCESSORIES 

 
Insulation for Miscellaneous Voids: 
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B. Insulation Anchors, Spindles, and Standoffs: To prevent sagging and movement as recommended 
by manufacturer. 

 

PART 3 - EXECUTION 
 

3.1 INSTALLATION, GENERAL 
 

A. Comply with insulation manufacturer's written instructions applicable to products and 
applications. 

 
B. Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice, 

rain, or snow at any time. 
 

C. Extend insulation to envelop entire area to be insulated. Fit tightly around obstructions and fill 
voids with insulation. Remove projections that interfere with placement. 

 
D. Provide sizes to fit applications and selected from manufacturer's standard thicknesses, widths, 

and lengths. Apply single layer of insulation units unless multiple layers are otherwise shown or 
required to make up total thickness or to achieve R-value. 

 
E. Install sound batting insulation as shown on drawings 

 

3.2 INSTALLATION OF INSULATION IN FRAMED CONSTRUCTION 
 

A. Blanket Insulation: Install in cavities formed by framing members according to the following 
requirements: 

 
1. Use insulation widths and lengths that fill the cavities formed by framing members. If more 

than one length is required to fill the cavities, provide lengths that will produce a snug fit 
between ends. 

2. Place insulation in cavities formed by framing members to produce a friction fit between 
edges of insulation and adjoining framing members. 

3. Maintain 3-inch (76-mm) clearance of insulation around recessed lighting fixtures not rated 
for or protected from contact with insulation. 

4. For metal-framed wall cavities where cavity heights exceed 96 inches (2438 mm), support 
unfaced blankets mechanically. 

 
B. Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required 

to prevent gaps in insulation using the following materials: 
 

1. Glass-Fiber Insulation: Compact to approximately 40 percent of normal maximum volume 
equaling a density of approximately 2.5 lb/cu. ft. (40 kg/cu. m). 

 

END OF SECTION 072100 
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SECTION 072119 - FOAMED-IN-PLACE INSULATION 

PART 1 - GENERAL 

1.1  RELATED DOCUMENTS 

 A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

 
1.2 

  
SUMMARY 

 A. Section Includes: 

  1. Closed-cell spray polyurethane foam. 

  2. Intumescent Coating 

 
1.3 

  
ACTION SUBMITTALS 

 A. Product Data: For each type of product. 

 
1.4 

  
INFORMATIONAL SUBMITTALS 

 A. Qualification Data: For Installer. 

 B. Product Test Reports: For each product, for tests performed by a qualified testing agency. 

 C. Evaluation Reports: For each product, from ICC-ES. 

 
1.5 

  
QUALITY ASSURANCE 

 A. Installer Qualifications: An authorized representative who is trained and approved by 
manufacturer. 

 
 

PART 2 - PRODUCTS 
 

2.1 CLOSED-CELL SPRAY POLYURETHANE FOAM 
 

A. Closed-Cell Spray Polyurethane Foam: ASTM C1029, Type II, minimum density of 1.5 lb/cu. 
ft. (24 kg/cu. m) and minimum aged R-value at 1-inch (25.4-mm) thickness of 6.2 deg F x h x 
sq. ft./Btu at 75 deg F (43 K x sq. m/W at 24 deg C). 
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1. Surface-Burning Characteristics: Comply with ASTM E84; testing by a qualified testing 
agency. Identify products with appropriate markings of applicable testing agency. 

 
a. Flame-Spread Index: 25 or less. 
b. Smoke-Developed Index: 450 or less. 

 
2. Fire Propagation Characteristics: Passes NFPA 285 testing as part of an approved 

assembly. 
 

2.2 INTUMESCENT COATING 
 

A. Intumescent coating approved as an Alternative Barrier System, applied over SPF and tested to 
the criteria of NFPA 286, UL 1715 or ISO-CAN/ULC 9705 for duration of 15-20 minutes by an 
accredited fire testing facility. 

 
B. Coating must be approved for installation in high humidity and unconditioned exterior spaces. 

 
C. Color as selected by architect from full range of manufacture’s colors available. 

 

2.3 MISCELLANEOUS MATERIALS 
 

A. Primer: Material recommended by insulation manufacturer where required for adhesion of 
insulation to substrates. 

 
PART 3 - EXECUTION 

 

3.1 PREPARATION 
 

A. Verify that substrates are clean, dry, and free of substances that are harmful to insulation. 
 

B. Priming: Prime substrates where recommended by insulation manufacturer. Apply primer to 
comply with insulation manufacturer's written instructions. Confine primers to areas to be 
insulated; do not allow spillage or migration onto adjoining surfaces. 

 
C. Mask or seal piping, hangers or other penetrations as required and recommended by insulation 

manufacturer. 
 

3.2 INSTALLATION 
 

A. Comply with insulation manufacturer's written instructions applicable to products and 
applications. 

 
B. Spray insulation to envelop entire area to be insulated and fill voids. Apply intumescent coating 

over all exposed SPF surfaces in accordance with manufacturer’s written instructions. 
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C. Apply in multiple passes to not exceed maximum thicknesses recommended by manufacturer. 
Do not spray into rising foam. 

 
D. Miscellaneous Voids: Apply according to manufacturer's written instructions. 

 
3.3 PROTECTION 

 
A. Protect installed insulation from damage due to harmful weather exposures, physical abuse, and 

other causes. 
 

PART 4 – SCHEDULE 
 

A. Two (2) inch cured thickness foamed in place insulation with intumescent coating under 
Restrooms #1, #2, #3, #4, #5 & #6 slabs as designated on Sheet A101. 

 
END OF SECTION 072119 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Silicone joint sealants. 
2. Nonstaining silicone joint sealants. 
3. Mildew-resistant joint sealants. 

 

1.2 PREINSTALLATION MEETINGS 
 

A. Preinstallation Conference: Conduct conference at [Project site] <Insert location>. 
 

1.3 ACTION SUBMITTALS 
 

A. Product Data: For each joint-sealant product. 
 

B. Samples: For each kind and color of joint sealant required. 
 

C. Joint-Sealant Schedule: Include the following information: 
 

1. Joint-sealant application, joint location, and designation. 
2. Joint-sealant manufacturer and product name. 
3. Joint-sealant formulation. 
4. Joint-sealant color. 

 

1.4 INFORMATIONAL SUBMITTALS 
 

A. Product test reports. 
 

B. Preconstruction laboratory test reports. 
 

C. Preconstruction field-adhesion-test reports. 
 

D. Field-adhesion-test reports. 
 

E. Sample warranties. 
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1.5 QUALITY ASSURANCE 
 

A. Testing Agency Qualifications: Qualified according to ASTM C1021 to conduct the testing 
indicated. 

 

1.6 PRECONSTRUCTION TESTING 
 

A. Preconstruction Laboratory Testing: Submit to joint-sealant manufacturers, for testing indicated 
below, samples of materials that will contact or affect joint sealants. 

 
1. Adhesion Testing: Use ASTM C794 to determine whether priming and other specific 

joint preparation techniques are required to obtain rapid, optimum adhesion of joint 
sealants to joint substrates. 

2. Compatibility Testing: Use ASTM C1087 to determine sealant compatibility when in 
contact with glazing and gasket materials. 

 
B. Preconstruction Field-Adhesion Testing: Before installing sealants, field test their adhesion to 

Project joint substrates. Test joint sealants according to Method A, Field-Applied Sealant Joint 
Hand Pull Tab, in  Appendix X1.1  in  ASTM C1193  or  Method A,  Tail  Procedure,  in  
ASTM C1521. 

 

1.7 WARRANTY 
 

A. Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not 
comply with performance and other requirements specified in this Section within specified 
warranty period. 

 
1. Warranty Period: Two years from date of Substantial Completion. 

 
B. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or 

replace those joint sealants that do not comply with performance and other requirements 
specified in this Section within specified warranty period. 

 
1. Warranty Period: Five years from date of Substantial Completion. 

 

PART 2 - PRODUCTS 
 

2.1 JOINT SEALANTS, GENERAL 
 

A. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range. 
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2.2  SILICONE JOINT SEALANTS 

 A. Silicone, S, NS, 100/50, NT: Single-component, nonsag, plus 100 percent and minus 50 percent 
movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C920, Type S, 
Grade NS, Class 100/50, Use NT. 

 
2.3 

  
NONSTAINING SILICONE JOINT SEALANTS 

 A. Nonstaining Joint Sealants: No staining of substrates when tested according to ASTM C1248. 

 B. Silicone, Nonstaining, S, NS, 100/50, NT: Nonstaining, single-component, nonsag, plus 100 
percent and minus 50 percent movement capability, nontraffic-use, neutral-curing silicone joint 
sealant; ASTM C920, Type S, Grade NS, Class 100/50, Use NT. 

 
2.4 

  
MILDEW-RESISTANT JOINT SEALANTS 

 A. Mildew-Resistant Joint Sealants: Formulated for prolonged exposure to humidity with fungicide 
to prevent mold and mildew growth. 

 B. Silicone, Mildew Resistant, Acid Curing, S, NS, 25, NT: Mildew-resistant, single-component, 
nonsag, plus 25 percent and minus 25 percent movement capability, nontraffic-use, acid-curing 
silicone joint sealant; ASTM C920, Type S, Grade NS, Class 25, Use NT. 

 C. Acrylic Latex: Acrylic latex or siliconized acrylic latex, ASTM C834, Type OP, Grade NF. 

 
2.5 

  
MISCELLANEOUS MATERIALS 

 A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

 B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials. 

 C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

 
 

PART 3 - EXECUTION 
 

3.1 PREPARATION 
 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following requirements: 

 
1. Remove laitance and form-release agents from concrete. 
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2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 
not stain, harm substrates, or leave residues capable of interfering with adhesion. 

 
B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as 

indicated by preconstruction joint-sealant-substrate tests or prior experience. 
 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces. 

 

3.2 INSTALLATION OF JOINT SEALANTS 
 

A. General: Comply with ASTM C1193 and joint-sealant manufacturer's written installation 
instructions for products and applications indicated, unless more stringent requirements apply. 

 
B. Install sealant backings of kind indicated to support sealants during application and at position 

required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

 
C. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 

and backs of joints. 
 

D. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

 
1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 
 

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 
begins, tool sealants to form smooth, uniform beads of configuration indicated. Use tooling 
agents that are approved in writing by sealant manufacturer and that do not discolor sealants or 
adjacent surfaces. 

 
1. Provide concave joint profile per Figure 8A in ASTM C1193 unless otherwise indicated. 

 

3.3 FIELD QUALITY CONTROL 
 

A. Field-Adhesion Testing: Field test joint-sealant adhesion to joint substrates as follows: 
 

1. Extent of Testing: Test completed and cured sealant joints as follows: 
a. Perform one test for each 50 feet of joint length. 

 
2. Test Method: Test joint sealants according to Method A, Field-Applied Sealant Joint 

Hand Pull Tab, in Appendix X1 in ASTM C1193 or Method A, Tail Procedure, in  
ASTM C1521. 
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B. Evaluation of Field-Adhesion-Test Results: Sealants not evidencing adhesive failure from 
testing or noncompliance with other indicated requirements will be considered satisfactory. 
Remove sealants that fail to adhere to joint substrates during testing or to comply with other 
requirements. Retest failed applications until test results prove sealants comply with indicated 
requirements. 

 

3.4 JOINT-SEALANT SCHEDULE 
 

A. Joint-Sealant Application: Interior joints in vertical surfaces and horizontal nontraffic surfaces]. 
 

1. Joint Locations: 
 

a. Control and expansion joints on exposed interior surfaces of walls. 
b. Tile control and expansion joints. 
c. Vertical joints on exposed surfaces of walls and partitions. 
d. Other joints as indicated on Drawings. 

2. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors. 
 

B. Joint-Sealant Application: Mildew-resistant interior joints in vertical surfaces and horizontal 
nontraffic surfaces. 

 
1. Joint Locations: 

 
a. Joints between plumbing fixtures and adjoining walls, floors, and counters. 
b. Tile control and expansion joints where indicated. 
c. Other joints as indicated on Drawings. 

2. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors. 
 

END OF SECTION 079200 
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES 
 

PART 1 - GENERAL 
 

1.1 SUMMARY 
 

A. Section Includes: 
1. Standard hollow metal doors and frames. 

 
1.2 SUBMITTALS 

 
A. Product Data: For each type of product indicated. 
B. Shop Drawings: Include elevations, door edge details, frame profiles, metal thicknesses, 

preparations for hardware, and other details. 
C. Schedule: Prepared by or under the supervision of supplier, using same reference numbers 

for details and openings as those on Drawings. 
 

1.3 QUALITY ASSURANCE 
 

A. Steel  Door  and  Frame  Standard: Comply with ANSI A 250.8, unless more stringent 
requirements are indicated. 

 
1.4 DELIVERY, STORAGE, AND HANDLING 

 
A. Deliver doors and frames palletized, wrapped, or crated to provide protection during transit 

and Project-site storage. Do not use nonvented plastic. 
B. Deliver welded frames with two removable spreader bars across bottom of frames, tack 

welded to jambs and mullions. 
 

PART 2 - PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
1. Amweld Building Products, LLC. 
2. Ceco Door Products; an Assa Abloy Group company. 
3. Steelcraft; an Ingersoll-Rand company. 

 
2.2 MATERIALS 

 
A. Cold-Rolled  Steel  Sheet: ASTM A 1008/A 1008M, CS, Type B; suitable for exposed 

applications. 
B. Hot-Rolled Steel Sheet: ASTM A 1011/A 1011M, CS, Type B, Commercial Steel (CS). 
C. Galvanized Steel Sheets: Shall be manufactured from hot-dipped galvanized steel, G60 zinc 

coating conforming to ASTM A 525. Galvanized doors shall have galvanized hardware 
reinforcement. 
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D. Frame  Anchors: ASTM A 591/A 591M, Commercial Steel (CS), 40Z (12G) coating 
designation; mill phosphatized. 
1. For   anchors   built    into    exterior    walls,    steel    sheet    complying    with 

ASTM A 1008/A 1008M or ASTM A 1011/A 1011M, hot-dip galvanized according 
to ASTM A 153/A 153M, Class B. 

E. Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A 153/A 153M. 
F. Grout: ASTM C 476, except with a maximum slump of 4 inches (102 mm), as measured 

according to ASTM C 143/C 143M. 
G. Core: Provide manufacturer’s standard core for thermally improved doors with maximum U- 

value of 0.24 btu/hr/sq.ft./degree F (ASTM C236) for all exterior doors. 
H. Glazing: Division 08 Section "Glazing." 
I. Bituminous Coating: Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil 

(0.4-mm) dry film thickness per coat. Provide inert-type non-corrosive compound free of 
asbestos fibers, sulfur components, and other 

J. Finish: All doors, frames and frame components shall be cleaned, phosphatized  and  
finished as standard with one coat of baked-on rust inhibiting prime painted in accordance 
with the ANSI A224.1 “Test Procedure and Acceptance Criteria for Prime Painted Steel 
Surfaces for Steel Doors and Frames.” Doors and Frames shall be in compliance with 200- 
hour salt spray and 500-hour humidity test in accordance with ASTM test method B117 
“Standard Practice for Operating Salt Spray (Fog) Apparatus” and D1735 “Standard  
Practice for Testing Water Resistance.” 

 
2.3 STANDARD HOLLOW METAL FRAMES 

 
A. General: ANSI A250.8; concealed fastenings, unless otherwise indicated. 
B. Frame Steel Sheet Thickness: 

1. 0.042-inch-thick (18 gage) for wood doors. 
C. Plaster Guards: 0.016-inch- (0.4-mm-) thick, steel sheet plaster guards or mortar boxes to 

close off interior of openings at mortised cutouts. 
D. Supports and Anchors: Not less than 0.042-inch-(1.0-mm-) thick zinc-coated steel sheet. 

1. Masonry Wall Anchors: 0.177-inch- (4.5-mm-) diameter, steel wire complying with 
ASTM A 510 (ASTM A510M) may be used in place of steel sheet. 

E. Inserts, Bolts, and Fasteners: Manufacturer’s standard units. Zinc-coat items that are to be 
built into exterior walls according to ASTM A 153/A 153M, Class C or D as applicable. 

 
2.4 FRAME ANCHORS 

 
A. Jamb Anchors: 

1. Masonry Type: Adjustable strap-and-stirrup or T-shaped anchors to suit frame size, 
not less than 0.042 inch (1.0 mm) thick, with corrugated or perforated straps not less 
than 2 inches (50 mm) wide by 10 inches (250 mm) long; or wire anchors not less  
than 0.177 inch (4.5 mm) thick. 

2. Stud-Wall Type: Designed to engage stud, welded to back of frames; not less than 
0.042 inch (1.0 mm) thick. 

3. Postinstalled Expansion Type for In-Place Concrete or Masonry: Minimum 3/8-inch- 
(9.5-mm-) diameter bolts with expansion shields or inserts. Provide pipe spacer from 
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frame to wall, with throat reinforcement plate, welded to frame at each anchor 
location. 

 
2.5 STOPS AND MOLDINGS 

 
A. Fixed Frame Moldings: Formed integral with hollow metal frames, a minimum of 5/8 inch 

(16 mm) high unless otherwise indicated. Door lites shall be screw type only. 
 

2.6 ACCESSORIES 
A. Grout Guards: Formed from same material as frames, not less than 0.016 inch (0.4 mm) 

thick. 
 

2.7 FABRICATION 
 

A. Tolerances: Fabricate hollow metal work to tolerances indicated in SDI 117. 
B. Hollow Metal Frames: Where frames are fabricated in sections, provide alignment plates or 

angles at each joint, fabricated of same thickness metal as frames. 
1. Welded Frames: Weld flush face joints continuously; grind, fill, dress, and make 

smooth, flush, and invisible. 
2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed 

fasteners unless otherwise indicated. 
3. Grout Guards: Weld guards to frame at back of hardware mortises in frames to be 

grouted. 
4. Jamb Anchors: Provide number and spacing of anchors as follows: 

a. Masonry Type: Locate anchors not more than 18 inches (457 mm) from top  
and bottom of frame. Space anchors not more than 32 inches (813 mm) o.c.  
and as follows: 
1) Three anchors per jamb from 60 to 90 inches (1524 to 2286 mm) high. 

b. Stud-Wall Type: Locate anchors not more than 18 inches from top and bottom 
of frame. Space anchors not more than 32 inches o.c. and as follows: 
1) Four anchors per jamb from 60 to 90 inches high. 

c. Compression Type: Not less than two anchors in each jamb. 
d. Postinstalled Expansion Type: Locate anchors not more than 6 inches from top 

and bottom of frame. Space anchors not more than 26 inches o.c. 
C. Hardware Preparation: Factory prepare hollow metal work to receive templated mortised 

hardware according to the Door Hardware Schedule and templates furnished as specified in 
Division 08 Section "Door Hardware." 
1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8. 
2. Reinforce doors and frames to receive nontemplated, mortised and surface-mounted 

door hardware. 
3. Comply    with    applicable    requirements    in    ANSI/SDI A250.6     and 

ANSI/DHI A115 Series specifications for preparation of hollow metal work for 
hardware. 
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2.8 STEEL FINISHES 
 

A. Prime  Finish: Apply manufacturer's standard primer immediately after cleaning and 
pretreating. 
1. Shop Primer: Provide shop applied primer compatible with finish coat specified in 

Division 09 Painting Sections. 
 

PART 3 - EXECUTION 
 

3.1 INSTALLATION 
 

A. Hollow Metal Frames: Comply with ANSI/SDI A250.11. 
1. Set frames accurately in position, plumbed, aligned, and braced securely until 

permanent anchors are set. After wall construction is complete, remove temporary 
braces, leaving surfaces smooth and undamaged. 
a. At fire-protection-rated openings, install frames according to NFPA 80. 
b. Where frames are fabricated in sections because of shipping or handling 

limitations, field splice at approved locations by welding face joint 
continuously; grind, fill, dress, and make splice smooth, flush, and invisible on 
exposed faces. 

c. Install frames with removable glazing stops located on secure side of opening. 
d. Install door silencers in frames before grouting. 
e. Remove temporary braces necessary for installation only after frames have 

been properly set and secured. 
f. Check plumbness, squareness, and twist of frames as walls are constructed. 

Shim as necessary to comply with installation tolerances. 
g. Field apply bituminous coating to backs of frames that are filled with grout 

containing antifreezing agents. 
2. Masonry Walls: Coordinate installation of frames to allow for solidly filling space 

between frames and masonry with grout. 
3. In-Place Concrete or Masonry Construction: Secure frames in  place  with 

postinstalled expansion anchors. Countersink anchors, and fill and make smooth, 
flush, and invisible on exposed faces. 

4. In-Place Gypsum Board Partitions: Secure frames in place with postinstalled 
expansion anchors through floor anchors at each jamb. Countersink anchors, and fill 
and make smooth, flush, and invisible on exposed faces. 

B. Prior to installation, adjust and securely brace welded hollow metal frames for squareness, 
alignment, twist, and plumbness to the following tolerances: 
1. Squareness: Plus or minus 1/16 inch (1.6 mm), measured at door rabbet on a line 90 

degrees from jamb perpendicular to frame head. 
2. Alignment: Plus or minus 1/16 inch (1.6 mm), measured at jambs on a horizontal line 

parallel to plane of wall. 
3. Twist: Plus or minus 1/16 inch (1.6 mm), measured at opposite face corners of jambs 

on parallel lines, and perpendicular to plane of wall. 
4. Plumbness: Plus or minus 1/16 inch (1.6 mm), measured at jambs on a perpendicular 

line from head to floor. 
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3.2 ADJUSTING AND CLEANING 
 

A. Final Adjustments: Check and readjust operating hardware items immediately before final 
inspection. Leave work in complete and proper operating condition. Remove and replace 
defective work, including hollow metal work that is warped, bowed, or otherwise 
unacceptable. 

B. Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of 
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer. 

 
 
 

END OF SECTION 081113 
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SECTION 081416 - FLUSH WOOD DOORS 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
1. Five-ply flush wood doors for opaque finish. 
2. Factory priming flush wood doors 

 

1.2 ACTION SUBMITTALS 
 

A. Product Data: For each type of product, including the following: 
 

1. Door core materials and construction. 
2. Door edge construction 
3. Door face type and characteristics. 
4. Door trim for openings. 
5. Door frame construction. 
6. Factory-machining criteria. 
7. Factory-priming specifications. 

 
B. Shop Drawings: Indicate location, size, and hand of each door; elevation of each type of door; 

construction details not covered in Product Data; and the following: 
 

1. Door schedule indicating door and frame location, type, size, and swing. 
2. Door elevations, dimension and locations of hardware, and lite cutouts, and glazing 

thicknesses. 
3. Details of frame for each frame type, including dimensions and profile. 
4. Dimensions and locations of blocking for hardware attachment. 
5. Clearances and undercuts. 
6. Apply AWI Quality Certification Program label to Shop Drawings. 

 
 

1.3  

A. 

CLOSEOUT SUBMITTALS 
 

Quality Standard Compliance Certificates: AWI Quality Certification Program certificates. 

 
1.4 

 
 

A. 

 
QUALITY ASSURANCE 

 
Manufacturer's Certification: Licensed participant in AWI's Quality Certification Program. 
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PART 2 - PRODUCTS 
 

2.1 PERFORMANCE REQUIREMENTS 
 

2.2 FLUSH WOOD DOORS AND FRAMES, GENERAL 
 

A. Quality Standard: In addition to requirements specified, comply with ANSI/WDMA I.S. 1A. 
 

1. Provide labels and certificates from AWI certification program indicating that doors and 
frames comply with requirements of grades specified. 

 

2.3 SOLID-CORE FIVE-PLY FLUSH WOOD DOORS FOR OPAQUE FINISH 
 

A. Interior Solid-Core Doors: 
1. Performance Grade: 

a. ANSI/WDMA I.S. 1A Extra Heavy Duty: public toilets. 
 

2. ANSI/WDMA I.S. 1A Grade: Premium. 
3. Faces: Any closed-grain hardwood of mill option. 

 
4. Core for Non-Fire-Rated Doors: 

 
a. ANSI A208.1, Grade LD-1 particleboard. 

 
1) Blocking: Provide wood blocking in particleboard-core doors as needed to 

eliminate through-bolting hardware. 
 

b. Either glued wood stave or WDMA I.S. 10 structural composite lumber. 
 

5. Construction: Five plies, hot-pressed bonded (vertical and horizontal edging is bonded to 
core), with entire unit abrasive planed before veneering. 

 

2.4 LIGHT FRAMES 
 

A. Wood Beads for Light Openings in Wood Doors: Provide manufacturer's standard wood beads 
unless otherwise indicated. 

 
1. Wood Species: Species compatible with door faces. 
2. Profile: Flush rectangular beads. 

 

2.5 FABRICATION 
 

A. Factory fit doors to suit frame-opening sizes indicated. 
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1. Comply with clearance requirements of referenced quality standard for fitting unless 
otherwise indicated. 

 
B. Factory machine doors for hardware that is not surface applied. 

 
1. Locate hardware to comply with DHI-WDHS-3. 
2. Comply with final hardware schedules, door frame Shop Drawings, ANSI/BHMA- 

156.115-W, and hardware templates. 
3. Coordinate with hardware mortises in metal frames, to verify dimensions and alignment 

before factory machining. 
 

C. Openings: Factory cut and trim openings through doors. Provide lights as indicated on drawings 
 

1. Light Openings: Trim openings with moldings of material and profile indicated. 
2. Glazing: ¼” tempered frosted: Factory install glazing in doors. 

 

2.6 FACTORY PRIMING 
 

A. Doors for Opaque Finish: Factory prime faces, all four edges, edges of cutouts, and mortises 
with one coat of wood primer. 

 

2.7 FACTORY FINISHING 
 

A. Comply with referenced quality standard for factory finishing. 
 

1. Complete fabrication, including fitting doors for openings and machining for hardware 
that is not surface applied, before finishing. 

2. Finish faces, all four edges, edges of cutouts, and mortises. 
 

B. Opaque Finish: 
 

1. ANSI/WDMA I.S. 1A Grade: Premium 
2. Finish: Architectural Woodwork Standards System-9, UV Curable, Acrylated Epoxy, 

Polyester, or Urethane. 
3. Color and Sheen: As selected by Architect from manufacturer's full range. 

 

PART 3 - EXECUTION 
 

3.1 INSTALLATION 
 

A. Hardware: For installation, see Section 087100 "Door Hardware" 
 

B. Install doors and frames to comply with manufacturer's written instructions and referenced 
quality standard, and as indicated. 

 
C. Install frames level, plumb, true, and straight. 
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1. Shim as required with concealed shims. Install level and plumb to a tolerance of 1/8 inch 
in 96 inches (3.2 mm in 2400 mm). 

2. Anchor frames to anchors or blocking built in or directly attached to substrates. 
 

a. Secure with countersunk, concealed fasteners and blind nailing. 
b. Use fine finishing nails or finishing screws for exposed fastening, countersunk and 

filled flush with woodwork. 
 

1) For factory-finished items, use filler matching finish of items being 
installed. 

 
D. Job-Fitted Doors: 

 
1. Align and fit doors in frames with uniform clearances and bevels as indicated below. 

 
a. Do not trim stiles and rails in excess of limits set by manufacturer or permitted for 

fire-rated doors. 
 

2. Machine doors for hardware. 
3. Seal edges of doors, edges of cutouts, and mortises after fitting and machining. 
4. Clearances: 

 
a. Provide 1/8 inch (3.2 mm) at heads, jambs, and between pairs of doors. 
b. Provide 1/8 inch (3.2 mm) from bottom of door to top of decorative floor finish or 

covering unless otherwise indicated on Drawings. 
c. Where threshold is shown or scheduled, provide1/4 inch (6.4 mm) from bottom of 

door to top of threshold unless otherwise indicated. 
d. Comply with NFPA 80 for fire-rated doors. 

 

3.2 FIELD QUALITY CONTROL 
 

A. Repair or remove and replace installations where inspections indicate that they do not comply 
with specified requirements. 

 
B. Reinspect repaired or replaced installations to determine if replaced or repaired door assembly 

installations comply with specified requirements. 
 

3.3 ADJUSTING 
 

A. Operation: Rehang or replace doors that do not swing or operate freely. 
 

B. Finished Doors: Replace doors that are damaged or that do not comply with requirements. 
Doors may be repaired or refinished if Work complies with requirements and shows no 
evidence of repair or refinishing. 

 

END OF SECTION 081416 
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SECTION 083113 - ACCESS DOORS AND FRAMES 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Access doors and frames for walls and ceilings. 
 

1.2 ACTION SUBMITTALS 
 

A. Product Data: For each type of product. 
 

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work. 
 

C. Samples: For each door face material. 
 

D. Schedule: Types, locations, sizes, latching or locking provisions, and other data pertinent to 
installation. 

 

PART 2 - PRODUCTS 
 

2.1 PERFORMANCE REQUIREMENTS 
 

A. Fire-Rated Access Doors and Frames: Units complying with NFPA 80 tested according to the 
following test method: 

 
1. NFPA 252 or UL 10B for fire-rated access door assemblies installed vertically. 
2. NFPA 288 for fire-rated access door assemblies installed horizontally. 

 

2.2 ACCESS DOORS AND FRAMES FOR WALLS AND CEILINGS 
 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

 
B. Basis-of-Design Product: Subject to compliance with requirements, provide  product indicated 

or comparable product by one of the following: 
1. Acudor Products, Inc. 
2. Activar, Inc. 
3. Larsen's Manufacturing Company. 
4. Milcor Inc. 

http://www.specagent.com/LookUp/?ulid=426&amp;mf=04&amp;src=wd
http://www.specagent.com/LookUp/?uid=123456794480&amp;mf=04&amp;src=wd
http://www.specagent.com/LookUp/?uid=123456815083&amp;mf=04&amp;src=wd
http://www.specagent.com/LookUp/?uid=123456794503&amp;mf=04&amp;src=wd
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C. Source Limitations: Obtain each type of access door and frame from single source from single 
manufacturer. 

 
D. Flush Access Doors with Exposed Flanges: 

 
1. Basis-of-Design Product: Milcor Inc 
2. Assembly Description: Fabricate  door  to  fit  flush to frame. Provide manufacturer's 

standard-width exposed flange, proportional to door size. 
3. Locations: Wall. 
4. Uncoated Steel Sheet for Door: 16 gage. 

a. Finish: Factory prime; 
5. Frame Material: Same material, thickness, and finish as door 
6. Hinges: Manufacturer's standard. 
7. Hardware: Latch. 

 
E. Flush Access Doors with Concealed Flanges: 

1. Basis-of-Design Product: Milcor Inc. 
2. Assembly Description: Fabricate door to fit flush to frame. Provide frame with gypsum 

board beads for concealed flange installation. 
3. Locations: Ceiling. 
4. Uncoated Steel Sheet for Door: 16 gage 

a. Finish: Factory prime. 
5. Frame Material: Same material and thickness as door. 
6. Hinges: Manufacturer's standard 
7. Hardware: Latch. 
8. Fire-Rated, Flush Access Doors with Exposed Flanges 

 
F. Flush Access Doors with Fire Rating 

1. Basis-of-Design Product:  Activar, Inc. 
2. Assembly Description: Fabricate door to fit flush to frame, with a core of mineral-fiber 

insulation enclosed in sheet metal. Provide self-latching door with automatic closer and 
interior latch release. Provide manufacturer's standard-width exposed flange,  
proportional to door size. 

3. Locations: Wall and ceiling. 
4. Fire-Resistance Rating: Not less than 1 hour or as scheduled. 
5. Temperature-Rise Rating: 450 deg F (250 deg C) at the end of 30 minutes’ 
6. Uncoated Steel Sheet for Door: 20 gage. 
7. Finish: Factory prime. 
8. Frame Material: Same material, thickness, and finish as door. 
9. Hinges: Manufacturer's standard. 
10. Hardware: Latch. 
11. Latch: Cam 

 

2.3 FINISHES 
 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

http://www.specagent.com/LookUp/?uid=123456794503&amp;mf=04&amp;src=wd
http://www.specagent.com/LookUp/?uid=123456794503&amp;mf=04&amp;src=wd
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B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

 
C. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. 

Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

 
D. Steel and Metallic-Coated-Steel Finishes: 

 
1. Factory Prime: Apply manufacturer's standard, fast-curing, lead- and chromate-free, 

universal primer immediately after surface preparation and pretreatment. 
 

PART 3 - EXECUTION 
 

3.1 INSTALLATION 
 

A. Comply with manufacturer's written instructions for installing access doors and frames. 
 

B. Install doors flush with adjacent finish surfaces or recessed to receive finish material. 
 

3.2 ADJUSTING 
 

A. Adjust doors and hardware, after installation, for proper operation. 
 

B. Remove and replace doors and frames that are warped, bowed, or otherwise damaged. 
 

END OF SECTION 083113 
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SECTION 087100 – DOOR HARDWARE 
 

GENERAL 
 

1.1 SUMMARY: 
 

A. Section Includes: Finish Hardware for door openings, except as otherwise specified herein. 
1. Door hardware for wood doors. 
2. Keyed cylinders as indicated. 

 
B. References: Comply with applicable requirements of the following standards. Where these standards conflict 

with other specific requirements, the most restrictive shall govern. 
 

1. Builders Hardware Manufacturing Association (BHMA) 
2. NFPA 101 Life Safety Code 
3. NFPA 80 -Standard for Fire Doors and Other Opening Protectives (2013) 
4. ANSI-A156.xx- Various Performance Standards for Finish Hardware 
5. UL10C – Positive Pressure Fire Test of Door Assemblies 
6. ANSI-A117.1 – Accessible and Usable Buildings and Facilities 2009 
7. DHI /ANSI A115.IG – Installation Guide for Doors and Hardware 
8. Florida Building Code 2017, 6th Edition 

 
C. Intent of Hardware Groups 

 
1. Should items of hardware not definitely specified be required for completion of the Work, furnish such 

items of type and quality comparable to adjacent hardware and appropriate for service required. 
2. Where items of hardware are not definitely or correctly specified, are required for completion of the 

Work, a written statement of such omission, error, or other discrepancy to be submitted to Architect, 
prior to date specified for receipt of bids for clarification by addendum; or, furnish such items in the 
type and quality established by this specification, and appropriate to the service intended. 

 
1.2 SUBSTITUTIONS: 

 
A. Comply with Division 01. 

 
1.3 SUBMITTALS: 

 
A. Comply with Division 01. 

 
B. Special Submittal Requirements: Combine submittals of this Section with Sections listed below to ensure the 

"design intent" of the system/assembly is understood and can be reviewed together. 
 

C. Product Data: Manufacturer's specifications and technical data including the following: 
 

1. Detailed specification of construction and fabrication. 
2. Manufacturer's installation instructions. 
3. Wiring diagrams for each electric product specified. Coordinate voltage with electrical before 

submitting. 
4. Submit 6 copies of catalog cuts with hardware schedule. 
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5. Provide 9001-Quality Management and 14001-Environmental Management for products listed in 
Materials Section 2.2 

 
D. Shop Drawings - Hardware Schedule: Submit 6 complete reproducible copy of detailed hardware schedule in 

a vertical format. 
 

1. List groups and suffixes in proper sequence. 
2. Completely describe door and list architectural door number. 
3. Manufacturer, product name, and catalog number. 
4. Function, type, and style. 
5. Size and finish of each item. 
6. Mounting heights. 
7. Explanation of abbreviations and symbols used within schedule. 
8. Detailed wiring diagrams, specially developed for each opening, indicating all electric hardware, 

security equipment and access control equipment, and door and frame rough-ins required for specific 
opening. 

 
E. Templates: Submit templates and "reviewed Hardware Schedule" to door and frame supplier and others as 

applicable to enable proper and accurate sizing and locations of cutouts and reinforcing. 
 

1. Templates, wiring diagrams and "reviewed Hardware Schedule" of electrical terms to electrical for 
coordination and verification of voltages and locations. 

 
F. Samples: (If requested by the Architect) 

 
1. 1 sample of Lever and Rose/Escutcheon design, (pair). 
2. 3 samples of metal finishes 

 
G. Contract Closeout Submittals: Comply with Division 01 including specific requirements indicated. 

 
1. Operating and maintenance manuals: Submit 3 sets containing the following. 

 
a. Complete information in care, maintenance, and adjustment, and data on repair and replacement 

parts, and information on preservation of finishes. 
b. Catalog pages for each product. 
c. Name, address, and phone number of local representative for each manufacturer. 
d. Parts list for each product. 

 
2. Copy of final hardware schedule, edited to reflect, "As installed". 
3. Copy of final keying schedule. 
4. As installed “Wiring Diagrams” for each piece of hardware connected to power, both low voltage and 

120 VAC. 
5. One set of special tools required for maintenance and adjustment of hardware, including changing of 

cylinders. 
 

1.4 QUALITY ASSURANCE 
 

A. Comply with Division 01. 
1. Statement of qualification for distributor and installers. 
2. Statement of compliance with regulatory requirements and single source responsibility. 
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3. Distributor's Qualifications: Firm with 3 years experience in the distribution of commercial hardware. 
 

a. Distributor to employ full time Architectural Hardware Consultants (AHC) for the purpose of 
scheduling and coordinating hardware and establishing keying schedule. 

b. Hardware Schedule shall be prepared and signed by an AHC. 
 

4. Installer's Qualifications: Firm with 3 years experienced in installation of similar hardware to that 
required for this Project, including specific requirements indicated. 

 
5. Single Source Responsibility: Except where specified in hardware schedule, furnish products of only 

one manufacturer for each type of hardware. 
 

B. Review Project for extent of finish hardware required to complete the Work. Where there is a conflict between 
these Specifications and the existing hardware, notify the Architect in writing and furnish hardware in 
compliance with the Specification unless otherwise directed in writing by the Architect. 

 
1.5 DELIVERY, STORAGE, AND HANDLING 

 
A. Packing and Shipping: Comply with Division 01. 

 
1. Deliver products in original unopened packaging with legible manufacturer's identification. 
2. Package hardware to prevent damage during transit and storage. 
3. Mark hardware to correspond with "reviewed hardware schedule". 
4. Deliver hardware to door and frame manufacturer upon request. 

 
B. Storage and Protection: Comply with manufacturer's recommendations. 

 
1.6 PROJECT CONDITIONS: 

 
A. Coordinate hardware with other work. Furnish hardware items of proper design for use on doors and frames 

of the thickness, profile, swing, security and similar requirements indicated, as necessary for the proper 
installation and function, regardless of omissions or conflicts in the information on the Contract Documents. 

 
B. Review Shop Drawings for doors and entrances to confirm that adequate provisions will be made for the 

proper installation of hardware. 
 

1.7 WARRANTY: 
 

A. Refer to Conditions of the Contract 
 

B. Manufacturer’s Warranty: 
 

1. Closers: Ten years 
2. Exit Devices: Three Years 
3. Locksets & Cylinders: Three years 
4. All other Hardware: Two years. 

 
1.8 OWNER’S INSTRUCTION: 

 
A. Instruct Owner’s personnel in operation and maintenance of hardware units. 
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1.9 MAINTENANCE: 
 

A. Extra Service Materials: Deliver to Owner extra materials from same production run as products installed. 
Package products with protective covering and identify with descriptive labels. Comply with Division 01 
Closeout Submittals Section. 

 
1. Special Tools: Provide special wrenches and tools applicable to each different or special hardware 

component. 
2. Maintenance Tools: Provide maintenance tools and accessories supplied by hardware component 

manufacturer. 
3. Delivery, Storage and Protection: Comply with Owner’s requirements for delivery, storage and 

protection of extra service materials. 
 

B. Maintenance Service: Submit for Owner’s consideration maintenance service agreement for electronic 
products installed. 

 
PRODUCTS 

 
1.10 MANUFACTURERS: 

 
A. The following manufacturers are approved subject to compliance with requirements of the Contract 

Documents. Approval of manufacturers other than those listed shall be in accordance with Division 01. 
 

Item: Manufacturer: Approved: 
Double Act Closer Pivot set Dorma Rixson 
Deadbolt Best  
Cylinders Best (Cormax)  
Push Plates Trimco Burns, Rockwood 
Protection Plates Trimco Burns, Rockwood 
Door Stops Trimco Burns, RockwoodHinges Stanley Bommer, 

 
 

B. Concealed Overhead Double-Acting Closer: 
1. Double acting closer 

a. For doors up to 250Lbs. 
b. Closer body shall fit into 1 ¾” x 4” header 
c. Closer is to be non-handed 
d. Closer body shall include pressure relief valve to protect closer from damage 
e. Double acting set shall include mounting channel, cover plate, top arm with channel, bottom arm 

and floor bearing. 
2. Cylindrical Deadbolt: 

a. Tested and approved by ANSI A156.36, Operational Grade 1, 
b. Fit modified ANSI A115.3 door preparation 
c. Provide 9001-Quality Management and 14001-Environmental Management. 
d. Locksets and cores to be of the same manufacturer to maintain complete lockset warranty. 
e. 2-3/4 inch (70mm) backset, or 2-3/8 inch backset as needed. 
f. 1-inch throw deadbolt. 
g. Provide locksets with 7-pin core. 
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C. Door Stops: Provide a dome floor or wall stop for every opening as listed in the hardware sets. Use appropriate 
stop on all double acting doors 
1. Wall stop and floor stop shall be wrought bronze, brass or stainless steel. 
2. Provide fastener suitable for wall construction. 
3. Coordinate reinforcement of walls where wall stop is specified. 
4. Provide dome stops where wall stops are not practical. Provide spacers or carpet riser for floor 

conditions encountered 
 

D. Push Plates: Provide with four beveled edges ANSI J301, .050 thickness, size as indicated in hardware set. 
Furnish oval-head countersunk screws to match finish. 

 
E. Kickplates: Provide with four beveled edges ANSI J102, 10 inches high by width less 2 inches on single doors 

and 1 inch on pairs of doors. Furnish oval-head countersunk screws to match finish. 
 

1.11 FINISH: 
 

A. Designations used in Schedule of Finish Hardware - 3.05, and elsewhere to indicate hardware finishes are 
those listed in ANSI/BHMA A156.18 including coordination with traditional U.S. finishes shown by certain 
manufacturers for their products 

 
B. Powder coat door closers to match other hardware, unless otherwise noted. 

 
C. Aluminum items shall be finished to match predominant adjacent material. Seals to coordinate with frame 

color. 
 

1.12 KEYS AND KEYING: 
 

A. Provide keyed brass construction cores and keys during the construction period. Construction control and 
operating keys and core shall not be part of the Owner's permanent keying system or furnished in the same 
keyway (or key section) as the Owner's permanent keying system. Permanent cores and keys (prepared 
according to the accepted keying schedule) will be furnished to the Owner. 

 
B. Cylinders, removable and interchangeable core system: Best CORMAX™ Patented 7-pin SFIC. Coordinate 

with Owner for specific keying requirements. 
 

C. Permanent keys and cores: Stamped with the applicable key mark for identification. These visual key control 
marks or codes will not include the actual key cuts. Permanent keys will also be stamped "Do Not Duplicate." 

 
D. Transmit Grand Master Keys, Master Keys and other Security keys to Owner by Registered Mail, return 

receipt requested. 
 

E. Furnish keys in the following quantities: 
1. 1 each Grand Master Keys 
2. 1 each Master Keys 
3. 2 each Change keys each keyed core 
4. 5 each Construction Master Keys 
5. 1 each Control keys 
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F. The Owner, or the Owner's agent, will install permanent cores and return the construction cores to the 
Hardware Supplier. Construction cores and keys remain the property of the Hardware Supplier. 

 
G. Keying Schedule: Arrange for a keying meeting, and programming meeting with Architect Owner and 

hardware supplier, and other involved parties to ensure locksets and locking hardware, are functionally correct 
and keying and programming complies with project requirements. Furnish 3 typed copies of keying and 
programming schedule to Architect. 

 
EXECUTION 

 
1.13 EXAMINATION 

 
A. Verification of conditions: Examine doors, frames, related items and conditions under which Work is to be 

performed and identify conditions detrimental to proper and or timely completion. 
 

1. Do not proceed until unsatisfactory conditions have been corrected. 
 

1.14 HARDWARE LOCATIONS: 
 

A. Mount hardware units at heights indicated in the following publications except as specifically indicated or 
required to comply with the governing regulations. 

 
1. Recommended Locations for Builder’s Hardware for Standard Steel Doors and Frames, by the Door 

and Hardware Institute (DHI). 
 

2. Recommended locations for Architectural Hardware for flush wood doors (DHI). 
 

3. WDMA Industry Standard I.S.-1A-04, Industry Standard for Architectural wood flush doors. 
 

1.15 INSTALLATION: 
 

A. Install each hardware item per manufacturer's instructions and recommendations. Do not install surface 
mounted items until finishes have been completed on the substrate. Set units level, plumb and true to line and 
location. Adjust and reinforce the attachment substrate as necessary for proper installation and operation. 

 
B. Conform to local governing agency security ordinance. 

 
C. Install Conforming to ICC/ANSI A117.1 Accessible and Usable Building and Facilities. 

 
1. Adjust door closer sweep periods so that from the open position of 70 degrees, the door will take at 

least 3 seconds to move to a point 3 inches from the latch, measured to the landing side of the door. 
 

D. Installed hardware using the manufacturers fasteners provided. Drill and tap all screw holes located in metallic 
materials. Do not use “Riv-Nuts” or similar products. 

 
1.16 FIELD QUALITY CONTROL AND FINAL ADJUSTMENT 

 
A. Contractor/Installers, Field Services: After installation is complete, contractor shall inspect the completed 

door openings on site to verify installation of hardware is complete and properly adjusted, in accordance with 
both the Contract Documents and final shop drawings. 
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1. Check and adjust closers to ensure proper operation. 
2. Check locking devices are properly installed and adjusted to ensure proper operation. 

a. Ensure dead bolts are engaged into strike and hardware is functioning. 
 

3. Report findings, in writing, to architect indicating that all hardware is installed and functioning 
properly. Include recommendations outlining corrective actions for improperly functioning hardware 
if required. 

 
1.17 SCHEDULE OF FINISH HARDWARE: 

 
 

Manufacturer List 
 

Code Name 
BE Best Access Systems 
DM Dorma Door Controls 
TR Trimco 

 
Finish List 

 
Code Description 
626 Satin Chromium Plated 
630 Satin Stainless Steel 

 
Option List 

 
Code Description 
CS CONCEALED SCREWS (8T ONLY) 
BFI BARRIER FREE OPENING FORCE (5 LB) 
CSK COUNTER SINKING OF KICK and MOP PLATES 
B4E-HEAVY-KP BEVELED 4 EDGES - KICK PLATES 

 
 

Hardware Sets 
 

SET #1 
 

Doors: 223, 224, 225, 226, 227, 228 
 

1 Deadlock 8T3-7S PATD CS 626 BE 
1 Concealed Closer RTS/04 BFI 626 DM 
2 Kick Plate K0050 8" x 35" B4E-HEAVY-KP CSK 630 TR 
2 Push Plate 1001-3 630 TR 
2 Door Stop 1214H 626 TR 
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SECTION 092216 - NON-STRUCTURAL METAL FRAMING 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Non-load-bearing steel framing systems for interior partitions. 
2. Suspension systems for interior ceilings and soffits. 

 
 

1.2  ACTION SUBMITTALS 

 A. Product Data: For each type of product. 

 
1.3 

  
INFORMATIONAL SUBMITTALS 

 A. Product Certificates: For each type of code-compliance certification for studs and tracks. 

 
1.4 

  
QUALITY ASSURANCE 

 A. Code-Compliance Certification of Studs and Tracks: Provide documentation that framing 
members are certified according to the product-certification program of the Certified Steel Stud 
Association, the Steel Framing Industry Association or the Steel Stud Manufacturers 
Association. 

 
 

PART 2 - PRODUCTS 
 

2.1 FRAMING SYSTEMS 
 

A. Framing Members, General: Comply with ASTM C754 for conditions indicated. 
 

1. Steel Sheet Components: Comply with ASTM C645 requirements for steel unless 
otherwise indicated. 

2. Protective Coating: ASTM A653/A653M, G40 (Z120), hot-dip galvanized unless 
otherwise indicated. 

 
B. Studs and Tracks: ASTM C645. Use either conventional steel studs and tracks or embossed, 

high-strength steel studs and tracks. 
1. Minimum Base-Steel Thickness: As required by performance requirements for horizontal 

deflection. 
2. Depth: As indicated on Drawings 
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C. Slip-Type Head Joints: Where indicated, provide one of the following: 
 

1. Clip System: Clips designed for use in head-of-wall deflection conditions that provide a 
positive attachment of studs to tracks while allowing minimum vertical movement. 

 
2. Single Long-Leg Track System: ASTM C645 top track with 2-inch- (51-mm-) deep 

flanges in thickness not less than indicated for studs, installed with studs friction fit into 
top track and with continuous bridging located within 12 inches (305 mm) of the top of 
studs to provide lateral bracing. 

3. Double-Track System: ASTM C645 top outer tracks, inside track with 2-inch- (51-mm-) 
deep flanges in thickness not less than indicated for studs and fastened to studs, and outer 
track sized to friction-fit over inner track. 

4. Deflection Track: Steel sheet top track manufactured to prevent cracking of finishes 
applied to interior partition framing resulting from deflection of structure above; in 
thickness not less than indicated for studs and in width to accommodate depth of studs. 

 
D. Flat Strap and Backing Plate: Steel sheet for blocking and bracing in length and width indicated. 

1. Minimum Base-Steel Thickness 0.0329 inch (0.836 mm). 
 

E. Cold-Rolled Channel Bridging: Steel, 0.0538-inch (1.367-mm) minimum base-steel thickness, 
with minimum 1/2-inch- (13-mm-) wide flanges. 
1. Depth: 1-1/2 inches (38 mm). 
2. Clip Angle: Not less than 1-1/2 by 1-1/2 inches (38 by 38 mm), 0.068-inch- (1.72-mm-) 

thick, galvanized steel. 
 

F. Hat-Shaped, Rigid Furring Channels: ASTM C645. 
1. Minimum Base-Steel Thickness 0.0329 inch (0.836 mm). 
2. Depth: 1-1/2 inches (38 mm). 

 
G. Z-Shaped Furring: With slotted or nonslotted web, face flange of 1-1/4 inches (32 mm), wall 

attachment flange of 7/8 inch (22 mm), minimum uncoated-steel thickness of 0.0179 inch 
(0.455 mm), and depth required to fit insulation thickness indicated. 

 

2.2 SUSPENSION SYSTEMS 
 

A. Tie Wire: ASTM A641/A641M, Class 1 zinc coating, soft temper, 0.062-inch- (1.59-mm-) 
diameter wire, or double strand of 0.048-inch- (1.21-mm-) diameter wire. 

 
B. Hanger Attachments to Concrete: 

 
1. Post-Installed Anchors: Fastener systems with an evaluation report acceptable to 

authorities having jurisdiction, based on ICC-ES or AC308 as appropriate for the 
substrate. 

 
a. Uses: Securing hangers to structure. 
b. Material for Interior Locations: Carbon-steel components zinc-plated to comply 

with ASTM B633 or ASTM F1941 (ASTM F1941M), Class Fe/Zn 5, unless 
otherwise indicated. 
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C. Wire Hangers: ASTM A641/A641M, Class 1 zinc coating, soft temper, 0.16 inch (4.12 mm) in 
diameter. 

 
D. Flat Hangers: Steel sheet, 1 by 3/16 inch (25 by 5 mm) by length indicated. 

 
E. Carrying Channels (Main Runners): Cold-rolled, commercial-steel sheet with a base-steel 

thickness of 0.0538 inch (1.367 mm) and minimum 1/2-inch- (13-mm-) wide flanges. 
 

1. Depth: 2 inches (51 mm). 
 

F. Furring Channels (Furring Members): 
 

1. Cold-Rolled Channels: 0.0538-inch (1.367-mm) uncoated-steel thickness, with minimum 
1/2-inch- (13-mm-) wide flanges, 3/4 inch (19 mm) deep. 

2. Steel Studs and Tracks: ASTM C645. 
 

a. Minimum Base-Steel Thickness: 0.0329 inch (0.836 mm). 
b. Depth: 3-5/8 inches (92 mm). 

 
3. Hat-Shaped, Rigid Furring Channels: ASTM C645, 7/8 inch (22 mm) deep. 

 
a. Minimum Base-Steel Thickness: 0.0329 inch (0.836 mm). 

 

2.3 AUXILIARY MATERIALS 
 

A. General: Provide auxiliary materials that comply with referenced installation standards. 
 

1. Fasteners for Steel Framing: Of type, material, size, corrosion resistance, holding power, 
and other properties required to fasten steel members to substrates. 

 
B. Isolation Strip at Exterior Walls: 

1. Foam Gasket: Adhesive-backed, closed-cell vinyl foam strips that allow fastener 
penetration without foam displacement, 1/8 inch (3.2 mm) thick, in width to suit steel 
stud size. 

 

PART 3 - EXECUTION 
 

3.1 INSTALLATION, GENERAL 
 

A. Installation Standard: ASTM C754. 
 

1. Gypsum Plaster Assemblies: Also comply with requirements in ASTM C841 that apply 
to framing installation. 

2. Portland Cement Plaster Assemblies: Also comply with requirements in ASTM C1063 
that apply to framing installation. 

3. Gypsum Veneer Plaster Assemblies: Also comply with requirements in ASTM C844 that 
apply to framing installation. 
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4. Gypsum Board Assemblies: Also comply with requirements in ASTM C840 that apply to 
framing installation. 

 
B. Install framing and accessories plumb, square, and true to line, with connections securely 

fastened. 
 

C. Install supplementary framing, and blocking to support fixtures, equipment services, heavy trim, 
grab bars, toilet accessories, furnishings, or similar construction. 

 
D. Install bracing at terminations in assemblies. 

 
E. Do not bridge building control and expansion joints with non-load-bearing steel framing 

members. Frame both sides of joints independently. 
 

3.2 INSTALLING FRAMED ASSEMBLIES 
 

A. Install framing system components according to spacings indicated, but not greater than 
spacings required by referenced installation standards for assembly types. 

 
B. Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior 

walls, install isolation strip between studs and exterior wall. 
 

C. Install studs so flanges within framing system point in same direction. 
 

D. Install tracks at floors and overhead supports. Extend framing full height to structural supports 
or substrates above suspended ceilings except where partitions are indicated to terminate at 
suspended ceilings. Continue framing around ducts that penetrate partitions above ceiling. 

 
1. Slip-Type Head Joints: Where framing extends to overhead structural supports, install to 

produce joints at tops of framing systems that prevent axial loading of finished 
assemblies. 

2. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames; install 
track section (for cripple studs) at head and secure to jamb studs. 

 
a. Install two studs at each jamb unless otherwise indicated. 
b. Install cripple studs at head adjacent to each jamb stud, with a minimum 1/2-inch 

(13-mm) clearance from jamb stud to allow for installation of control joint in 
finished assembly. 

c. Extend jamb studs through suspended ceilings and attach to underside of overhead 
structure. 

 
3. Other Framed Openings: Frame openings other than door openings the same as required 

for door openings unless otherwise indicated. Install framing below sills of openings to 
match framing required above door heads. 

4. Fire-Resistance-Rated Partitions: Install framing to comply with fire-resistance-rated 
assembly indicated and support closures and to make partitions continuous from floor to 
underside of solid structure. 
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a. Firestop Track: Where indicated, install to maintain continuity of fire-resistance- 
rated assembly indicated. 

 
5. Sound-Rated Partitions: Install framing to comply with sound-rated assembly indicated. 
6. Curved Partitions: 

 
a. Bend track to uniform curve and locate straight lengths so they are tangent to arcs. 
b. Begin and end each arc with a stud, and space intermediate studs equally along 

arcs. On straight lengths of no fewer than two studs at ends of arcs, place studs 6 
inches (150 mm) o.c. 

 
E. Direct Furring: 

 
1. Screw to wood framing. 
2. Attach to concrete or masonry with stub nails, screws designed for masonry attachment, 

or powder-driven fasteners spaced 24 inches (610 mm) o.c. 
 

F. Z-Shaped Furring Members: 
 

1. Erect insulation, specified in Section 072100 "Thermal Insulation," vertically and hold in 
place with Z-shaped furring members spaced [24 inches (610 mm)] <Insert dimension> 
o.c. 

2. Except at exterior corners, securely attach narrow flanges of furring members to wall 
with concrete stub nails, screws designed for masonry attachment, or powder-driven 
fasteners spaced 24 inches (610 mm) o.c. 

3. At exterior corners, attach wide flange of furring members to wall with short flange 
extending beyond corner; on adjacent wall surface, screw-attach short flange of furring 
channel to web of attached channel. At interior corners, space second member no more 
than 12 inches (305 mm) from corner and cut insulation to fit. 

 
G. Installation Tolerance: Install each framing member so fastening surfaces vary not more than 

1/8 inch (3 mm) from the plane formed by faces of adjacent framing. 
 

3.3 INSTALLING CEILING SUSPENSION SYSTEMS 
 

A. Install suspension system components according to spacings indicated, but not greater than 
spacings required by referenced installation standards for assembly types. 

 
B. Isolate suspension systems from building structure where they abut or are penetrated by 

building structure to prevent transfer of loading imposed by structural movement. 
 

C. Suspend hangers from building structure as follows: 
 

1. Install hangers plumb and free from contact with insulation or other objects within ceiling 
plenum that are not part of supporting structural or suspension system. 

 
a. Splay hangers only where required to miss obstructions and offset resulting 

horizontal forces by bracing, countersplaying, or other equally effective means. 
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2. Where width of ducts and other construction within ceiling plenum produces hanger 
spacings that interfere with locations of hangers required to support standard suspension 
system members, install supplemental suspension members and hangers in the form of 
trapezes or equivalent devices. 

 
a. Size supplemental suspension members and hangers to support ceiling loads within 

performance limits established by referenced installation standards. 
 

3. Wire Hangers: Secure by looping and wire tying, either directly to structures or to inserts, 
eye screws, or other devices and fasteners that are secure and appropriate for substrate, 
and in a manner that will not cause hangers to deteriorate or otherwise fail. 

4. Flat Hangers: Secure to structure, including intermediate framing members, by attaching 
to inserts, eye screws, or other devices and fasteners that are secure and appropriate for 
structure and hanger, and in a manner that will not cause hangers to deteriorate or 
otherwise fail. 

5. Do not attach hangers to steel roof deck. 
6. Do not attach hangers to permanent metal forms. Furnish cast-in-place hanger inserts that 

extend through forms. 
7. Do not attach hangers to rolled-in hanger tabs of composite steel floor deck. 
8. Do not connect or suspend steel framing from ducts, pipes, or conduit. 

 
D. Installation Tolerances: Install suspension systems that are level to within 1/8 inch in 12 feet (3 

mm in 3.6 m) measured lengthwise on each member that will receive finishes and transversely 
between parallel members that will receive finishes. 

 

END OF SECTION 092216 
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SECTION 092900 - GYPSUM BOARD 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Interior gypsum board. 
2. Tile backing panels. 

 

1.2 ACTION SUBMITTALS 
 

A. Product Data: For each type of product. 
 

PART 2 - PRODUCTS 
 
 

2.1  GYPSUM BOARD, GENERAL 

 A. Size: Provide maximum lengths and widths available that will minimize joints in each area and 
that correspond with support system indicated. 

 
2.2 

  
INTERIOR GYPSUM BOARD 

 A. Gypsum Board, Type X: ASTM C1396/C1396M. 
1. Thickness: 5/8 inch (15.9 mm). 
2. Long Edges: Tapered and featured (rounded or beveled) for prefilling. 

 B. Mold-Resistant Gypsum Board: ASTM C1396/C1396M. With moisture- and mold-resistant 
core and paper surfaces. 
1. Core: 5/8 inch (15.9 mm), Type X] 
2. Long Edges: Tapered. 
3. Mold Resistance: ASTM D3273, score of 10 as rated according to ASTM D3274. 

 
 

2.3 TILE BACKING PANELS 
 

A. Glass-Mat, Water-Resistant Backing Board: ASTM C1178/C1178M, with manufacturer's 
standard edges. 
1. Core:5/8 inch (15.9 mm), Type X. 
2. Mold Resistance: ASTM D3273, score of 10 as rated according to ASTM D3274. 
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2.4 TRIM ACCESSORIES 
 

A. Interior Trim: ASTM C1047. 
 

1. Material: Galvanized or aluminum-coated steel sheet, rolled zinc, plastic, or paper-faced 
galvanized-steel sheet. 

2. Shapes: 
a. LC-Bead: J-shaped; exposed long flange receives joint compound. 
b. L-Bead: L-shaped; exposed long flange receives joint compound. 
c. U-Bead: J-shaped; exposed short flange does not receive joint compound. 
d. Expansion (control) joint. 

 

2.5 JOINT TREATMENT MATERIALS 
 

A. General: Comply with ASTM C475/C475M. 
 

B. Joint Tape: 
 

1. Interior Gypsum Board: Paper. 
2. Glass-Mat Gypsum Sheathing Board: 10-by-10 glass mesh. 
3. Tile Backing Panels: As recommended by panel manufacturer. 

 
C. Joint Compound for Interior Gypsum Board: For each coat, use formulation that is compatible 

with other compounds applied on previous or for successive coats. 
 

1. Prefilling: At open joints and damaged surface areas, use setting-type taping compound. 
2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and 

trim flanges, use drying-type, all-purpose compound. 
 

a. Use setting-type compound for installing paper-faced metal trim accessories. 
 

3. Fill Coat: For second coat, use drying-type, all-purpose compound. 
4. Finish Coat: For third coat, use drying-type, all-purpose compound. 
5. Skim Coat: For final coat of Level 5 finish, use drying-type, all-purpose compound. 

 
D. Joint Compound for Tile Backing Panels: 

 
1. Glass-Mat, Water-Resistant Backing Panel: As recommended by backing panel 

manufacturer. 
 

2.6 AUXILIARY MATERIALS 
 

A. General: Provide auxiliary materials that comply with referenced installation standards and 
manufacturer's written instructions. 

 
B. Laminating Adhesive: Adhesive or joint compound recommended for directly adhering gypsum 

panels to continuous substrate. 
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C. Steel Drill Screws: ASTM C1002 unless otherwise indicated. 
 

1. Use screws complying with ASTM C954 for fastening panels to steel members from 
0.033 to 0.112 inch (0.84 to 2.84 mm) thick. 

2. For fastening cementitious backer units, use screws of type and size recommended by 
panel manufacturer. 

 
D. Thermal Insulation: As specified in Section 072100 "Thermal Insulation." 

PART 3 - EXECUTION 

3.1 APPLYING AND FINISHING PANELS 
 

A. Examine panels before installation. Reject panels that are wet, moisture damaged, and mold 
damaged. 

 
B. Comply with ASTM C840. 

 
C. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural 

abutments. Provide 1/4- to 1/2-inch- (6.4- to 12.7-mm-) wide spaces at these locations and trim 
edges with edge trim where edges of panels are exposed. Seal joints between edges and abutting 
structural surfaces with acoustical sealant. 

 
D. For trim with back flanges intended for fasteners, attach to framing with same fasteners used for 

panels. Otherwise, attach trim according to manufacturer's written instructions. 
 

E. Prefill open joints and damaged surface areas. 
 

F. Apply joint tape over gypsum board joints, except for trim products specifically indicated as not 
intended to receive tape. 

 
G. Gypsum Board Finish Levels: Finish panels to levels indicated below  and  according  to  

ASTM C840: 
 

1. Level 1: Ceiling plenum areas, concealed areas. 
 

2. Level 2: Panels that are substrate for tile. 
 

3. Level 5: Exposed walls. 
 

H. Glass-Mat Faced Panels: Finish according to manufacturer's written instructions. 
 

I. Cementitious Backer Units: Finish according to manufacturer's written instructions. 
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3.2 PROTECTION 
 

A. Protect installed products from damage from weather, condensation, direct sunlight, 
construction, and other causes during remainder of the construction period. 

 
B. Remove and replace panels that are wet, moisture damaged, and mold damaged. 

 

END OF SECTION 092900 
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SECTION 093013 - CERAMIC TILING 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
1. Porcelain floor and wall tile. 
2. Tile backing panels. 
3. Waterproof membrane for thinset applications. 
4. Crack isolation membrane. 
5. Metal edge strips. 

 

1.2 ACTION SUBMITTALS 
 

A. Product Data: For each type of product. 
 

B. Samples: 
 

1. Each type and composition of tile and for each color and finish required. 
 
 
 

1.3  INFORMATIONAL SUBMITTALS 

 A. Qualification Data: For Installer. 

 
1.4 

  
MAINTENANCE MATERIAL SUBMITTALS 

 A. Furnish extra materials that match and are from same production runs as products installed and 
that are packaged with protective covering for storage and identified with labels describing 
contents. 

  1. Tile and Trim Units: Furnish quantity of full-size units equal to 3 percent of amount 
installed for each type, composition, color, pattern, and size indicated. 

 
 

1.5 QUALITY ASSURANCE 
 

A. Installer Qualifications: 
 

1. Installer is a Five-Star member of the National Tile Contractors Association. 
2. Installer's supervisor for Project holds the International Masonry Institute's Foreman 

Certification. 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

CERAMIC TILING 093013 - 2 

 

 

 

3. Installer employs only Ceramic Tile Education Foundation Certified Installers for  
Project. 

4. Installer employs at least one installer for Project that has completed the Advanced 
Certification for Tile Installers (ACT) certification for installation of membranes 
porcelain tile and large format tile. 

 
B. Mockups: Build mockups to verify selections made under Sample submittals and to demonstrate 

aesthetic effects and set quality standards for materials and execution. 
1. Subject to compliance with requirements, approved mockups may become part of the 

completed Work if undisturbed at time of Substantial Completion. 
 

PART 2 - PRODUCTS 
 
 

2.1  PRODUCTS, GENERAL 

 A. ANSI Ceramic Tile Standard: Provide Standard-grade tile that complies with ANSI A137.1 for 
types, compositions, and other characteristics indicated. 

 B. ANSI  Standards  for  Tile  Installation   Materials:   Provide   materials   complying   with 
ANSI A108.02, ANSI standards referenced in other Part 2 articles, ANSI standards referenced 
by TCNA installation methods specified in tile installation schedules, and other requirements 
specified. 

 
2.2 

  
TILE PRODUCTS 

 A. Porcelain Tile Type PT-1: Porcelain Honed or Lappato floor and wall tile. 
1. Composition: porcelain 
2. Certification: Porcelain tile certified by Urbatek Porcelanosa Group. 
3. Module Size: 12”x 24” or 11 11/16” x 23 7/16” 
4. Thickness: 13/32” thick approx. 
5. Face: Plain [tone variations 3] 
6. Surface: Lappato- slip resistance 
7. Dynamic Coefficient of Friction: Not less than 0.56. Friction wet- 0.56 and Friction when 

dry 0.75 
8. Finish: Lappato 
9. Tile Color and Pattern: Avenue Grey Lappato 100143115-c220400321 
10. Grout Color: Tac color 929 charcoal grey (or similar) 
11. Trim Units: Coordinated with sizes and coursing of adjoining flat tile where applicable 

and matching characteristics of adjoining flat tile. Provide shapes as follows, selected 
from manufacturer's standard shapes: 

  a. Base Cove: Cove, module size 
b. Base Cap: 
c. Wainscot Cap: 
d. Internal Corners: 
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a. Tapered Transition Tile: Shape designed to effect transition between thickness of 
tile floor and adjoining floor finishes of different thickness, tapered to provide 
reduction in thickness from 

 

2.3 THRESHOLDS 
 

A. General: Fabricate to sizes and profiles indicated or required to provide transition between 
adjacent floor finishes. 

 
1. Bevel edges at 1:2 slope, with lower edge of bevel aligned with or up to 1/16 inch (1.5 

mm) above adjacent floor surface. Finish bevel to match top surface of threshold. Limit 
height of threshold to 1/4 inch or less above adjacent floor surface. 

 
B. Marble Thresholds: ASTM C503/C503M, with a minimum abrasion resistance of 10 according 

to ASTM C1353 or ASTM C241/C241M and with honed finish. 
 

1. Description: Uniform, fine- to medium-grained white stone with gray veining. 
 

2.4 TILE BACKING PANELS 
 

A. Cementitious Backer Units: ANSI A118.9 or ASTM C1325, Type A. 
1. Thickness: 5/8 inch (15.9 mm). 

 
 

2.5  WATERPROOF MEMBRANE 

 A. General: Manufacturer's standard product that complies with ANSI A118.10 and is 
recommended by the manufacturer for the application indicated. Include reinforcement and 
accessories recommended by manufacturer. 

 
2.6 

  
CRACK ISOLATION MEMBRANE 

 A. General: Manufacturer's standard product that complies with ANSI A118.12 for standard 
performance and is recommended by the manufacturer for the application indicated. Include 
reinforcement and accessories recommended by manufacturer. 

 
2.7 

  
SETTING MATERIALS 

 A. Portland Cement Mortar (Thickset) Installation Materials: ANSI A108.02. 

 B. Standard Dry-Set Mortar (Thinset): ANSI A118.1. 
1. For wall applications, provide nonsagging mortar. 
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2.8 GROUT MATERIALS 
 

A. Sand-Portland Cement Grout: ANSI A108.10, consisting of white or gray cement and white or 
colored aggregate as required to produce color indicated. 

 

2.9 MISCELLANEOUS MATERIALS 
 

A. Trowelable Underlayments and Patching Compounds: Latex-modified, portland cement-based 
formulation provided or approved by manufacturer of tile-setting materials for installations 
indicated. 

 
B. Metal Edge Strips: Angle or L-shape, height to match tile and setting-bed thickness, metallic or 

combination of metal and PVC or neoprene base, designed specifically for wall and flooring 
applications 

 
C. Floor Sealer: Manufacturer's standard product for sealing grout joints and that does not change 

color or appearance of grout. 
 

PART 3 - EXECUTION 
 

3.1 EXAMINATION 
 

A. Examine substrates, areas, and conditions where tile will be installed, with Installer present, for 
compliance with requirements for installation tolerances and other conditions affecting 
performance of the Work. 

 
1. Verify that substrates for setting tile are firm; dry; clean; free of coatings that are 

incompatible with tile-setting materials, including curing compounds and other 
substances that contain soap, wax, oil, or silicone; and comply with flatness tolerances 
required by ANSI A108.01 for installations indicated. 

2. Verify that concrete substrates for tile floors installed with bonded mortar bed or thinset 
mortar comply with surface finish requirements in ANSI A108.01 for installations 
indicated. 

 
B. Proceed with installation only after unsatisfactory conditions have been corrected. 

 

3.2 PREPARATION 
 

A. Fill cracks, holes, and depressions in concrete substrates for tile floors installed with thinset 
mortar with trowelable leveling and patching compound specifically recommended by tile- 
setting material manufacturer. 

 
B. Where indicated, prepare substrates to receive waterproof membrane by applying a reinforced 

mortar bed that complies with ANSI A108.1A and is sloped 1/4 inch per foot (1:50) toward 
drains. 
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C. Blending: For tile exhibiting color variations, verify that tile has been factory blended and 
packaged so tile units taken from one package show same range of colors as those taken from 
other packages and match approved Samples. If not factory blended, either return to 
manufacturer or blend tiles at Project site before installing. 

 

3.3 INSTALLATION 
 

A. Comply with TCNA's "Handbook for Ceramic, Glass, and Stone Tile Installation" for TCNA 
installation methods specified in  tile  installation  schedules.  Comply  with  parts  of  the  
ANSI A108 series "Specifications for Installation of Ceramic Tile" that are referenced in TCNA 
installation methods, specified in tile installation schedules, and apply to types of setting and 
grouting materials used. 

 
1. For the following installations, follow procedures in the ANSI A108 series of tile 

installation standards for providing 95 percent mortar coverage: 
a. Tile floors in wet areas. 
b. Tile floors consisting of tiles 8 by 8 inches (200 by 200 mm) or larger. 

 
B. Extend tile work into recesses and under or behind equipment and fixtures to form complete 

covering without interruptions unless otherwise indicated. Terminate work neatly at 
obstructions, edges, and corners without disrupting pattern or joint alignments. 

 
C. Accurately form intersections and returns. Perform cutting and drilling of tile without marring 

visible surfaces. Carefully grind cut edges of tile abutting trim, finish, or built-in items for 
straight aligned joints. Fit tile closely to electrical outlets, piping, fixtures, and other 
penetrations so plates, collars, or covers overlap tile. 

 
D. Provide manufacturer's standard trim shapes where necessary to eliminate exposed tile edges. 

 
E. Where accent tile differs in thickness from field tile, vary setting bed thickness so that tiles are 

flush. 
 

F. Jointing Pattern: Lay tile in grid pattern unless otherwise indicated. Lay out tile work and center 
tile fields in both directions in each space or on each wall area. Lay out tile work to minimize 
the use of pieces that are less than half of a tile. Provide uniform joint widths unless otherwise 
indicated. 

 
G. Joint Widths: Unless otherwise indicated, install tile with the following joint widths: 

 
1. Ceramic Mosaic Tile: 1/16 inch (1.6 mm). 
2. Porcelain Tile: 1/4 inch (6.4 mm). 

 
H. Expansion Joints: Provide expansion joints and other sealant-filled joints, including control, 

contraction, and isolation joints, where indicated. Form joints during installation of setting 
materials, mortar beds, and tile. Do not saw-cut joints after installing tiles. 

 
1. Where joints occur in concrete substrates, locate joints in tile surfaces directly above 

them. 
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I. Stone Thresholds: Install stone thresholds in same type of setting bed as adjacent floor unless 
otherwise indicated. 

 
1. At locations where mortar bed (thickset) would otherwise be exposed above adjacent 

floor finishes, set thresholds in modified dry-set mortar (thinset). 
2. Do not extend waterproof membrane or [crack isolation membrane under thresholds set 

in standard dry-set mortar. Fill joints between such thresholds and adjoining tile set on 
waterproof membrane or crack isolation membrane with elastomeric sealant. 

 
J. Metal Edge Strips: Install at locations indicated. Schluter metal transition strips at wall and floor 

transition. Schluter metal edge protection at outside corners. 
 

K. Floor Sealer: Apply floor sealer to cementitious grout joints in tile wall and floors] according to 
floor-sealer manufacturer's written instructions. As soon as floor sealer has penetrated grout 
joints, remove excess sealer and sealer from tile faces by wiping with soft cloth. 

 
L. Install tile backing panels and treat joints according to ANSI A108.11 and manufacturer's 

written instructions for type of application indicated. Use modified dry-set mortar for bonding 
material unless otherwise directed in manufacturer's written instructions. 

 
M. Install waterproof membrane to comply with ANSI A108.13 and manufacturer's written 

instructions to produce waterproof membrane of uniform thickness that is bonded securely to 
substrate. 

 
N. Install crack isolation membrane to comply with ANSI A108.17 and manufacturer's written 

instructions to produce membrane of uniform thickness that is bonded securely to substrate. 
 

3.4 INTERIOR CERAMIC TILE INSTALLATION SCHEDULE 
 

A. Interior Floor Installations, Concrete Subfloor: 
 

1. Ceramic Tile Installation: TCNA F111 and ANSI A108.1A; cement mortar bed (thickset) 
with cleavage membrane. 
a. Bond Coat for Cured-Bed Method: Standard dry-set mortar. 
b. Grout: Sand-portland cement. 

 
B. Interior Wall Installations, Wood or Metal Studs or Furring: 

 
1. Ceramic Tile Installation: TCNA W221 and ANSI A108.1A over waterproof membrane 

on solid backing. 
a. Bond Coat for Wet-Set Method: Standard dry-set mortar. 
b. Grout: Sand-portland cement. 

 

END OF SECTION 093013 
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SECTION 093123 – Thin-Set Glass Mosaic Tiling 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
1. Mosaic glass tile. 
2. Surface preparation products. 
3. Tile setting mortars and adhesives. 
4. Grout for tile. 
5. Waterproofing membrane for tile 

 

1.2 ACTION SUBMITTALS 
 

A. Product Data: For each type of product. 
 

B. Manufacturer Installation Instructions 
 

C. Samples: 
 

1. Each type and composition of tile and for each color and finish required. 
2. Assembled samples mounted on a rigid panel, with grouted joints, for each type and 

composition of tile and for each color and finish required. 
 
 

1.3  INFORMATIONAL SUBMITTALS 

 A. Qualification Data: For Installer. 

 
1.4 

  
MAINTENANCE MATERIAL SUBMITTALS 

 A. Furnish extra materials that match and are from same production runs as products installed and 
that are packaged with protective covering for storage and identified with labels describing 
contents. 

  1. Tile and Trim Units: Furnish quantity of full-size units equal to 3 percent of amount 
installed for each type, composition, color, pattern, and size indicated. 

 
 

1.5 QUALITY ASSURANCE 
 

A. Installer Qualifications: 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

THIN-SET GLASS MOSAIC TILING 093123 - 2 

 

 

 

1. Installer is a Five-Star member of the National Tile Contractors Association or a Trowel 
of Excellence member of the Tile Contractors' Association of America. 

2. Installer's supervisor for Project holds the International Masonry Institute's Foreman 
Certification. 

3. Installer employs only Ceramic Tile Education Foundation Certified Installers or 
installers recognized by the U.S. Department of Labor as Journeyman Tile Layers for 
Project. 

4. Installer employs at least one installer for Project that has completed the Advanced 
Certification for Tile Installers (ACT) certification for installation of mud floors, gauged 
porcelain tile/gauged porcelain tile panels and large format tile. 

 
B. Source 

1. To ensure warranty requirements and compatibility of products; provide all tile grout, 
setting materials, additives, accessories, and factory-prepared dry-set mortars from the 
same manufacturer. 

 
C. Mockups: Build mockups to verify selections made under Sample submittals and to demonstrate 

aesthetic effects and set quality standards for materials and execution. 
 

1. Build mockup of each type of floor tile installation. 
2. Build mockup of each type of wall tile installation. 
3. Subject to compliance with requirements, approved mockups may become part of the 

completed Work if undisturbed at time of Substantial Completion. 
 

1.6 DELIVERY, STORAGE AND HANDLING 
 

A. Deliver and store packaged materials in original containers with seals unbroken and labels intact 
until time of use. Prevent damage or contamination to materials by water, freezing, foreign 
matter or other causes. 

 
B. Do not use frozen materials unless specifically allowed by manufacturer. 

 
C. Deliver and store materials on site at least 24 hours before work begins. 

 
D. Provide heated and dry storage facilities on site. 

 

1.7 ENVIRONMENTAL REQUIREMENTS 
 

A. Comply with requirements of referenced standards and recommendations of material 
manufacturers for environmental conditions before, during, and after installation. 

 
B. For interior applications: 

1. Do not begin installation until building is completely enclosed and maintaining 
temperature and humidity conditions consistent with "after occupancy" conditions for a 
minimum of 2 weeks. 

2. Maintain continuous and uniform building temperatures of not less than 10 degrees C (50 
degrees F) during installation. 
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3. Ventilate spaces receiving tile in accordance with material manufacturer’s instruction. 
 

PART 2 - PRODUCTS 
 

2.1 MANFACTURERS 
 

A. MAPEI, Inc. Canada, 2900 Francis-Hughes, Laval, PQ, Canada, H7L3J5. Toll Free Tel: 800- 
361-9309; Tel: 450-662-1212; Fax: 450-662-0444; Email: TServicesCA@mapei.com; Web: 
www.mapei.ca. 

 
B. MAPEI Americas U.S.A., 1144 E. Newport Center Rd., Deerfield Beach, FL 33442; ASD. Toll 

Free Tel: 800-42-MAPEI; Tel: 954-246-8888; Fax: 954-246-8801; Email: 
  

C. 

mapeitechsvcs@mapei.com; Web: www.mapei.us. 
 

Substitutions: Not permitted. 

 
2.2 

  
SUBSTRATE MATERIALS 

 A. Steel Framing: Non-corrosive load-bearing C-type steel studs conforming to ASTM C955 and 
rigid furring channels for screw application of Cementitious Backer Unit. Minimum base metal 
thickness and individual measurement shall be not less than 20 Gauge (0.84 mm or 0.033 inch). 

 B. Water Resistant Gypsum Backing Board: Glass-Mat, Water-Resistant Backing Board: ASTM 
C1178/C1178M, with manufacturer's standard edges. 
1. Core:5/8 inch (15.9 mm), Type X. 
2. Mold Resistance: ASTM D3273, score of 10 as rated according to ASTM D3274. 

 
2.3 

  
GLASS TILE 

 A. Impervious Glass Mosaic Tiles: Bodesi glass mosaics, face-mounted (4x12, Hand painted 
series, color Peacock 80), as manufactured in Canada by Bodesi Glass Tile, 2076 192 St #104, 
Surrey, BC V3Z 0N2 and provided in Canada by manufacturer Bodesi Tile. Bo Wojityra, 1 888 

  658 2488, Info@bodesi.com 

 
2.4 

  
WALL RENDERING MORTAR 

 A. MAPEI’s Planitop 330 Fast, quick-setting, fiber-reinforced, cementitious rendering mortar 
applied from 3 mm to 3.2 cm (0.125 inch to 1.25 inches) thick. 

http://www.mapei.ca/
http://www.mapei.ca/
http://www.mapei.us/
mailto:Info@bodesi.com
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2.5  SELF-LEVELING UNDERLAYMENTS 

 A. MAPEI’s Novoplan 2 Plus, professional self-leveling underlayment for smoothing and repairing 
interior floors before the installation of floor coverings applied from 3 mm to 2.5 cm (0.125 
inch to 1 inch) thick. Requires a MAPEI primer. 

 B. MAPEI’s Ultraplan 1 Plus, high-performance, quick-setting, self-leveling underlayment, for 
smoothing and repairing interior floors before the installation of floor coverings applied from 
featheredge to 3.8 cm (1.5 inch) thick. Requires a MAPEI primer. 

 
2.6 

  
SELF-LEVELING UNDERLAYMENT AND GYPSYM DRYWALL LATEX PRIMER 

 A. MAPEI’s Primer T, all-purpose, low odor primer. 

 
2.7 

  
WATERPROOFING MEMBRANE 

 A. MAPEI’s Mapelastic 315, trowel-applied professional cement-based waterproofing complying 
with ANSI A118.10 and having IAPMO certification as a shower pan liner. 
1. MAPEI’s Fiberglass Mesh, ready-to-use, strong, flexible, alkali-resistant mesh for 

embedment with waterproofing and crack-isolation membranes. 

 
2.8 

  
GROUTS: 

a. Mapei color: 93 Warm Gray (or similar) 
b. Alternate option: Tec Color- 949 Silverado 

 
B. MAPEI’s Keracolor U, unsanded polymer-modified Portland cement ceramic tile grout, 

complying with ANSI A118.6 and ISO 13007 CG2WA, for joints between 1.5 mm and 3 mm 
(0.0625 inch to 0.125 inch) wide. 
1. Color: TBD Mapei 93 warm grey or similar. 

 

TILE-SETTING MORTARS 
 

C. MAPEI’s Adesilex P10, single-component, bright white, polymer-modified thin-set glass tile 
mortar with non-sag properties; complying with ANSI A118.4 and ISO 13007 C2TE. 
1. Can be mixed with MAPEI’s Keraply in lieu of water; complying with ANSI A118.4, 

ANSI A118.11 and ISO 13007 C2TES1P1. 
 

2.9 FLEXIBLE SEALANT 
 

A. MAPEI’s Mapesil T, professional-grade, 100-percent silicone sealant specifically formulated 
for heavy traffic for expansion/movement joints complying with ASTM standards; slump 
(ASTM C639), Tack-Free time (ASTM C679,) shore “A” hardness (ASTM C661), joint 
movement (ASTM C920), elongation at break (ASTM D412), flexibility (ASTM C734) and 
passes weatherability (Accelerated Weathering Tester QUV). 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

THIN-SET GLASS MOSAIC TILING 093123 - 5 

 

 

 

B. MIXES 
1. Proportion and mix materials in accordance with manufacturer's most current written 

instructions. 
 

PART 3 - EXECUTION 
 

3.1 EXAMINATION 
 

A. Examine substrates, areas, and conditions where tile will be installed, with Installer present, for 
compliance with requirements for installation tolerances and other conditions affecting 
performance of the Work. 

 
1. Verify that substrates for setting tile are firm; dry; clean; free of coatings that are 

incompatible with tile-setting materials, including curing compounds and other 
substances that contain soap, wax, oil, or silicone; and comply with flatness tolerances 
required by ANSI A108.01 for installations indicated. 

2. The concrete substrate shall be completely cured, solid, sound and shall have a direct 
tensile cohesive strength greater than 1.21 MPa (175 psi) when tested in accordance with 
ACI 503R Appendix A procedure. 

3. Concrete must not exceed a Water Vapour Emission Rate (MVER) of 1.36 kg per 92.9 
square metres (3 pounds per 1000 square feet) per 24 hours when tested per ASTM 
F1869 or a Relative Humidity (RH) not exceeding 75 percent when tested per ASTM 
F2170. When Mapelastic AquaDefense is used, the MVER limit is 3.63 kg per 92.9 
square metres (8 pounds per 1000 square feet) per 24 hours when tested per ASTM 
F1869 and the RH limit is 85 percent when tested per ASTM F2170. 

4. On-grade or below-grade concrete slabs must be installed over an effective vapour 
barrier. The on-going presence of free water under the bottom of the surface of the tile 
must be avoided in order to prevent the unleashing of potentially damaging chemical 
reaction or staining. 

5. Prior to installation, set aside for further inspection and replacement on a tile for tile basis 
by the tile supplier, all sub-standard tiles, fractured tiles or tiles with chipped corners, 
pinholes or voids that are unusable for cuts. The installer shall replace at his own 
expense, without any charge to the architect, owner, tile supplier or manufacturer, all sub- 
standard and pre-damaged tiles once they are installed. 

6. Carefully select, set aside and shade-mix the tiles to a homogeneous blend throughout. 
During installation, provide supplementary lighting equipment if necessary to easily 
identify shade differences, which are normally very slight or inexistent, and provide a 
standard even aesthetic blend effect. This is best achieved by using a strong floodlight or 
spotlight fitted to a movable pole stand immediately over the work area. 

7. Before setting, examine tile backs for possible dust or other contaminants. If necessary, 
use a slightly damp towel and wipe the tile backs to remove any such dust or contaminant 
residue. 

 
B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 
 

A. Concrete: 
1. Perform surface preparation in compliance with the most recent ICRI Technical 

Guideline No. 310.2R. Concrete must be clean and textured. All oil, dirt, debris, paint  
and unsound concrete must be removed. The surface must be prepared mechanically 
using a diamond-cup grinder or other engineer-approved methods, to produce a surface 
profile matching CSP 3 per ICRI 310.2R. 

2. If the concrete is excessively dry or porous, pre-moisten the concrete substrate before 
work begins. Remove all excess water or standing water allowing the surface to become 
saturated surface dry (SSD) before installing the leveling coat or tile-setting mortar. 

 
B. Gypsum Drywall Panels: 

1. Prime the substrate surface with Primer T (diluted to a 2 parts of water per 1 part of 
Primer T) using a 10 mm (0.375 inch) nap roller. Let dry for 3 to 4 hours. 

 
C. If wall rendering is required: 

1. If installing over concrete walls or cement-block masonry walls, the substrate surface 
must be clean and porous with a minimum concrete surface profile (CSP) of 2. Substrate 
surfaces should be saturated surface-dry (SSD). 

2. If installing over new gypsum wallboard or substrate containing gypsum patching 
compound, prime the substrate surface with Primer T (diluted to a 2 parts of water per 1 
part of Primer T) using a 10 mm (0.375 inch) nap roller. Let dry for 3 to 4 hours. 

3. Apply a thin skimcoat/bonding layer of Planitop 330 Fast into the substrate with a flat 
trowel. Immediately apply a build layer of Planitop 330 Fast into the fresh skimcoat at the 
thickness required to level and even the substrate in a single layer, up to a maximum of 
3.2 cm (1.25 inches). 

4. Let Planitop 330 Fast cure for at least  24 hours  based at  21 degrees  C (70 degrees  F) 
before applying a waterproofing membrane or setting tiles. 

 
D. If floor leveling is required: 

1. The substrate surface temperature must be at least 2.8 degrees C (5 degrees F) above the 
dew point to avoid condensation on the substrate surface as Primer T dries. 

2. On absorbent surfaces, dilute Primer T with water at a ratio of 1:1 to 2:1 (water to 
primer). On non-absorbent surfaces, use Primer T undiluted. 

3. Apply Primer T with a 10 mm (0.375 inch) nap roller working it into the surface. Do not 
puddle. 

4. Let dry 3 hours and up to 24 hours based at 23 degrees C (73 degrees F) before 
application of a self-leveling underlayment. If the primer remains uncovered for more 
than 24 hours, re-apply a second undiluted coat and install the self-leveling underlayment 
within the correct application window. 

5. Close doors and windows and turn off HVAC systems to prevent drafts during 
application and until the self-leveling underlayment is cured. Adjust ventilation system  
to prevent air movement across surface. Protect areas from direct sunlight. 

6. Quickly pour the mixed self-leveling underlayment onto the properly prepared and 
primed surface in a ribbon pattern. 

7. Set the width of the pour at a distance that is ideal for maintaining a wet edge throughout 
placement and in consideration of expansion and control joints. 
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8. Provide a continuous flow of wet material which will help to prevent trapping air or 
creating a cold joint. 

9. Shortly after placing the self-leveling underlayment, spread the material with a gauge 
rake to assist in gauging out the self-leveling underlayment to the desired depth. After 
achieving the desired depth, smooth the surface with a smoother to obtain evenness. 

10. All existing expansion joints, isolation joints, construction joints and control joints, as 
well as any moving cracks, must be honored up through the self-leveling underlayment. 

11. Let Novoplan 2 Plus cure for 24 hours before installing tile or 48 to 72 hours before 
installing a waterproofing membrane based at 21 degrees C (70 degrees F) Let Ultraplan 
1 Plus cure 3 to 4 hours before installing tile or 16 to 24 hours before installing a 
waterproofing membrane, based at 21 degrees C (70 degrees F). 

 

3.3 INSTALLATION 
 

A. Waterproofing Membrane: 
1. Set aside pre-cut sections of the Reinforcing Fabric. 
2. Apply a generous coat of Mapelastic AquaDefense liquid on corners, coves, drains and 

penetration with a paintbrush. Incorporate MAPEI’s Reinforcing Fabric immediately in 
the fresh coat of Mapelastic AquaDefense and remove the excess of material with an 
appropriate tool. The Reinforcing Fabric should be bed in the waterproofing membrane at 
100 percent and immediately recovered with another coat of Mapelastic AquaDefense. 
Reinforcing Fabric should be perfectly installed at a 90 degree angle in the corners. When 
using Reinforcing Fabric avoid air pockets, bubbles or excess of material behind it (see 
technical data sheet for further instructions). Reinforcing Fabric must be at least 5 cm (2 
inches) overlapped during the application process. 

3. Apply Mapelastic AquaDefense on the areas to be waterproofed using a 10 mm (0.375 
inch) nap roller. Let the Mapelastic AquaDefense dry for 30 to 50 minutes (0.375 inch) 
nap roller. 

 
B. Mapelastic 315: 

1. Set aside pre-cut sections of the Fiberglass Mesh. 
2. Key a liberal amount of Mapelastic 315 using the trowel’s flat side into the corners, 

coves, drains and penetration. 
3. Immediately apply additional Mapelastic 315 and comb with a 4.5 mm by 4 mm (0.1875 

inch by 0.1562 inch) v-notch trowel. 
4. Embed the precut sections of Fiberglass Mesh into the fresh Mapelastic 315. Lap all 

seams and ends in the Fiberglass Mesh by 5 cm (2 inches). 
5. Using the trowel’s flat side, immediately flatten the material to a smooth, voidless 

membrane with a thickness of up to 2 mm (0.078 inch). 
6. Let the Mapelastic 315 cure 4 to 6 hours based at 23 degrees C (73 degrees F). Install 

Mapelastic 315 over the entire area to be waterproofed following steps 2 to 5 above. 
7. Let the Mapelastic 315 cure 8 to 12 hours based at 23 degrees C (73 degrees F). Apply 

Mapesil T over the Mapelastic 315 membrane to secure waterproofing accessories 
(drains, water outlet) to ensure perfect waterproofing. 

 
C. Tile-Setting Mortar: 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

THIN-SET GLASS MOSAIC TILING 093123 - 8 

 

 

 

1. Choose a typical notched trowel with sufficient depth to achieve more than 95 percent 
mortar contact to both the tile and substrate. It may be necessary to backbutter the tile in 
order to meet these requirements. 

2. With pressure, apply a coat by using the trowel’s flat side to key mortar into the substrate. 
Apply additional mortar, combing it in a single direction with the trowel’s notched side. 
Spread only as much mortar as can be tiled before the product skins over. Open time can 
vary with jobsite conditions. 

3. Place the tiles firmly into the wet mortar. Push the tiles back and forth in a direction 
perpendicular to trowel lines, to collapse the mortar ridges and to help achieve maximum 
coverage. Ensure proper contact between mortar, tile, and substrate by  periodically 
lifting a few tiles to check for acceptable coverage. 

4. Remove excess mortar from the joint areas so that at least two thirds of the tile depth is 
available for grouting. 

5. Let regular-setting tile mortar cure for at least 24 hours before grouting and fast-setting 
tile mortar cure for at least 3 to 4 hours before grouting. 

6. Provide for expansion and control joints in accordance with TTMAC 301MJ method. 
 

D. Grouting: 
1. When grouting with sanded cement grouts, pigmented grouts and epoxy grouts, special 

care and precautions must be taken to prevent staining, scratching, dulling or otherwise 
damaging the tile appearance. 

2. Keracolor U and Ultracolor Plus FA: 
a. Force grout into the joints with a rubber grout float. Make sure all joints are well- 

compacted and free of voids and gaps. 
b. Remove excess grout from the tile surface, moving the grout float diagonally to the 

joints while the grout is still fresh. 
c. The grout surface should be flush with the tile edge. 
d. Allow the grout to firm up in the joints sufficiently to avoid damaging the grout 

surface, usually in 15 to 30 minutes, depending upon the temperature, humidity 
and absorption rate of the tile. 

e. Use two buckets of cleaning water: one for rinsing the majority of the grout residue 
from the grout sponge, and one for moistening the sponge in clean water. 

f. Dip the sponge in a bucket of water and wring out the excess, so that the sponge 
does not drip water. Using very little pressure, pull the sponge diagonally across 
the grout joints to remove the excess grout from the tile surface. Also use the 
sponge to smooth the surface of the grout joint. Turn the sponge over and make 
another pass in an adjacent area. After using both sides, rinse the sponge in one 
bucket and wring out the excess water. Dip the sponge in the second bucket of 
water, wringing out the excess and continue the process. 

g. Change the water in the buckets frequently to help limit the amount of haze that 
forms on the tile surface. 

h. To control color variations, buff the grouted surface with cheesecloth or a clean, 
dry cotton cloth when a haze is visible on the tile surface, usually 30 to 60 minutes 
after grouting. This should remove any remaining surface water or grout residue. 

 
E. Kerapoxy CQ: 

1. Remove mixed product from the container and place it in small piles. (If grouting a. wall, 
place the product on kraft paper laid on the floor.) Kerapoxy CQ is a thermosetting 
product, so that it sets up faster in a container or in a large mass. 
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2. Use a hard-rubber float with a sharp edge to force the grout into the joints in a continuous 
manner, leaving it flush with the tile edge. Make sure all joints are well-compacted and 
free of voids and gaps. 

3. Remove excess grout from the tile surface, moving the grout float diagonally to the joints 
while the grout is still fresh. 

4. Apply a liberal amount of cold water to the freshly grouted area. Scrub the tile surface 
diagonally to the joint line using a nonwoven nylon white scouring pad (use a more 
aggressive pad if tile has an abrasive surface). Apply enough pressure on the pad to 
loosen any film without removing grout from the joints. Rinse pads frequently while 
cleaning. Be careful not to get any water in the ungrouted joints. 

5. To remove the loosened epoxy residue and water, drag a clean sponge diagonally across 
the tile surface. Use one side of the sponge for each pass over the tile, rinsing the sponge 
following the second pass and regularly changing water in the buckets to avoid residue 
buildup. 

6. Do not allow excess water to remain on the tile surface, which would allow a film to form 
on the surface that would be difficult to remove once hardened. 

7. Within 15 to 20 minutes perform a final wash. To aid in the cleaning process, 30 ml (1 
U.S. ounce) of clear dishwashing soap may be added to a 11.4 L (3 U.S. gallon) pail of 
clean water. Next, use a clean nonwoven nylon white scouring pad to loosen any 
remaining residue left on the tile from the first wash. Then follow the same cleaning 
process. 

 
F. MAPEI Flexcolor CQ and 3D: 

1. Grout small areas of between 2.79 to 3.72 square metres (30 to 40 square feet) at a time, 
so that cleaning can begin before the grout skins over and dries on the tile surface. 

2. To aid in spreading MAPEI Flexcolor CQ and 3D, slightly moisten the tile surface with a 
damp, rounded grout sponge just before application. 

3. Force MAPEI Flexcolor CQ and 3D into the joints with a medium- to hard-rubber grout 
float held at a 45-degree angle to the tile surface. Make sure all joints are well- 
compacted and free of voids and gaps. 

4. Remove excess grout from the tile surface, holding the grout float at an almost 90- degree 
angle to the surface and moving the grout float diagonally to the joints while the grout is 
still fresh. 

5. The grout surface should be flush with the tile edge. 
6. Cleaning should begin after the surface develops a dry, skinned-over appearance, within 

5 to 10 minutes, depending upon the temperature, humidity and absorption rate of the tile. 
7. Use two buckets of cleaning water: one for rinsing the majority of the grout residue from 

the grout sponge, and one for moistening the sponge in clean water. 
8. Move a moderately damp, rounded grout sponge across the tile surface in a circular 

motion to loosen grout and to shape the joints. Drag a clean and moderately damp  
sponge diagonally across the tile joints, applying slight pressure. Use one side of the 
sponge for each pass over the tile, rinsing the sponge after the second pass. 

9. Under certain conditions, a milky film can appear on the grout surface. This film will 
dissipate in 20 to 30 minutes after the washing step is completed. 

10. Change the water bucket frequently to prevent the development of a haze on the tile 
surface. 

11. If a residue is observed on the tile surface, a final wash can be performed about one hour 
after the initial wash. Add 30 mL (1 U.S. oz.) of a clear dishwashing soap to a pail 
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containing 11.4 L (3 U.S. gallons) of clean water. Then use a clean, white, moistened 
scrub pad and a moistened sponge to remove the residue. 

12. If the joints are not fully flush, MAPEI Flexcolor CQ and 3D can be re-applied after 24 
hours of drying. If accent tile is used, verify tile thicknesses and retain first paragraph 
below if necessary. If difference in thickness is significant, consider providing a thicker 
substrate under thinner tile. 

 

3.4 PROTECTION 
 

A. Protect installed tile work from damages by other trades and general abuse until substantial 
work completion and acceptance. 

 
B. Refer to manufacturer’s product data sheet for recommendations regarding protection. 

 

END OF SECTION 093123 
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SECTION 099123 - INTERIOR PAINTING 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. This Section includes surface preparation and the application of paint systems on the following 
interior substrates: 
1. Concrete masonry units (CMU). 
2. Steel. 
3. Galvanized metal. 
4. Gypsum board. 

 
1.2 SUBMITTALS 

 
A. Product Data: For each type of product indicated. 
B. Samples: For each finish and for each color and texture required. 

1. Submit samples on rigid backing, 8-inches (200 mm) square. 
2. Step coats on samples to show each coat required for system. 
3. Label each coat of each sample. 
4. Label each sample for location and application area. 

C. Product List: Printout of current "MPI Approved Products List" for each product category 
specified in Part 2, with the proposed product highlighted. 

 
1.3 QUALITY ASSURANCE 

 
A. Applicator Qualifications: A firm or individual experienced in applying paints and coatings 

similar in material, design and extent to those indicated for this Project, whose work has 
resulted in applications with a record of successful in-service performance. 

B. Source Limitations: Obtain block filler and primers for each coating system from the same 
manufacturer as the finish coats. 

C. MPI Standards: 
1. Products: Complying with MPI standards indicated and listed in "MPI Approved 

Products List." 
2. Preparation  and  Workmanship: Comply with requirements in "MPI Architectural 

Painting Specification Manual" for products and paint systems indicated. 
D. Mockups: Apply benchmark samples of each paint system indicated and each color and finish 

selected to verify preliminary selections made under sample submittals and to demonstrate 
aesthetic effects and set quality standards for materials and execution. 
1. Architect will select one surface to represent surfaces and conditions for application of 

each paint system specified in Part 3. 
a. Wall and Ceiling Surfaces: Provide samples of at least 100 sq. ft. (9 sq. m). 
b. Other Items: Architect will designate items or areas required. 

2. Apply benchmark samples after permanent lighting and other environmental services 
have been activated. 

3. Final approval of color selections will be based on benchmark samples. 
a. If preliminary color selections are not approved, apply additional benchmark 

samples of additional colors selected by Architect at no added cost to Owner. 
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1.4 EXTRA MATERIALS 
 

A. Furnish extra materials described below that are from same production run (batch mix) as 
materials applied and that are packaged for storage and identified with labels describing 
contents. 
1. Quantity: Furnish an additional 5 percent, but not less than 1 gal. (3.8 L) of each material 

and color applied. 
 

PART 2 - PRODUCTS 
 

2.1 PAINT, GENERAL 
 

A. Material Compatibility: 
1. Provide materials for use within each paint system that are compatible with one another 

and substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors: As selected by Architect from manufacturer's full range. 
 

2.2 BLOCK FILLERS 
 

A. Interior/Exterior Latex Block Filler: MPI #4. 
1. Epoxy Block Filler: MPI #116. 

 
2.3 PRIMERS/SEALERS 

 
A. Interior Latex Primer/Sealer: MPI #50. 

 
2.4 METAL PRIMERS 

 
A. Quick-Drying Alkyd Metal Primer: MPI #76. 
B. Waterborne Galvanized-Metal Primer: MPI #134. 

 
2.5 LATEX PAINTS 

 
A. Interior Latex (Flat): MPI #53 (Gloss Level 1). 
B. Interior Latex (Satin): MPI #43 (Gloss Level 4). 
C. Interior Latex (Semigloss): MPI #54 (Gloss Level 5). 

 

2.6 SOLVENT-BASED PAINTS 
 

A. Quick Dry (semigloss) MPI #81 (Gloss Level 5) 
 

2.7 EPOXY PAINTS 
 

A. Epoxy cold cured gloss: MPI #77 (gloss level 5). 
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2.8 FLOOR COATINGS 
 

A. Interior/Exterior Clear Concrete Floor Sealer (Water Based): MPI #99. 
 

B. Tile Clad High Solids with double cast grit (MPI#98) 
 
 

PART 3 - EXECUTION 
 

3.1 EXAMINATION 
 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of work. 

B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter 
as follows: 
1. Concrete: 12 percent. 
2. Masonry (Clay and CMU): 12 percent. 
3. Gypsum Board: 12 percent. 

C. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers. 

D. Begin coating application only after unsatisfactory conditions have been corrected and surfaces 
are dry. 
1. Beginning coating application constitutes Contractor's acceptance of substrates and 

conditions. 
 

3.2 PREPARATION AND APPLICATION 
 

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural 
Painting Specification Manual" applicable to substrates indicated. 

B. Remove plates, machined surfaces, and similar items already in place that are not to be painted. 
If removal is impractical or impossible because of size or weight of item, provide surface- 
applied protection before surface preparation and painting. 
1. After completing painting operations, use workers skilled in the trades involved to 

reinstall items that were removed. Remove surface-applied protection if any. 
2. Do not paint over labels of independent testing agencies or equipment name, 

identification, performance rating, or nomenclature plates. 
C. Concrete Substrates: Remove release agents, curing compounds, efflorescence and chalk. Do 

not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that 
permitted in manufacturer’s written instructions. 
1. Clean concrete floors to be painted with a 5 percent solution of muriatic acid or other 

etching cleaner. Flush the floor with clean water to remove acid, neutralize with 
ammonia, rinse, allow to dry and vacuum before painting. 

D. Concrete Masonry Substrates: Remove efflorescence and chalk. Do not paint surfaces if 
moisture content or alkalinity of surfaces to be painted exceeds that permitted in manufacturer’s 
written instructions. 

E. Steel Substrates: Remove rust and loose mill scale. Clean using methods recommended in 
writing by paint manufacturer. 
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1. Treat bare and sandblasted or pickled clean metal with a metal treatment wash coat 
before priming. 

2. Touch up bare areas and shop-applied prime coats that have been damaged. Wire brush, 
clean with solvents recommended by paint manufacturer, and tough up with same primer 
as the shop coat. 

F. Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal 
fabricated from coil stock by mechanical methods to produce clean, lightly etched surfaces that 
promise adhesion of subsequently applied paints. 

G. Aluminum Substrates: Remove surface oxidation. 
H. Gypsum Board Substrates: Do not begin paint application until finishing compound is dry and 

sanded smooth. 
I. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and 

incompatible paints and encapsulants. 
1. Remove incompatible primers and reprime substrate with compatible primers as required 

to produce paint systems indicated. 
 

J. Apply paints according to manufacturer’s written instructions. 
1. Use applicators and techniques suited for paint and substrate indicated. 
2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces. 

Before final installation, paint surfaces behind permanently fixed equipment or furniture 
with prime coat only. 

3. Paint front and backsides of access panels, removable or hinged covers, and similar 
hinged items to match exposed surfaces. 

4. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions 
detrimental to formation of durable paint film. 

5. Provide finish coats that are compatible with primers used. 
6. The term “exposed surfaces” includes areas visible when permanent or built-in-fixtures, 

grilles, convector covers, covers for finned-tube radiation, and similar components are in 
place. Extend coatings in these areas, as required, to maintain system integrity and 
provide desired protection. 

7. Plant interior surfaces of ducts with a flat, nonspecular black paint where visible through 
registers or grilles. 

8. Finish interior of wall and base cabinets and similar field-finished casework to match 
exterior. 

9. Sand lightly between each succeeding enamel or varnish coat. 
K. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 

roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color 
breaks. 

L. Painting Steel, Mechanical and Electrical Work: Paint items exposed, but not limited to the 
following: 
1. Steel Work: 

a. Exposed beams, columns, purlins, girts. 
b. Exposed metal decking 
c. Handrails, Guardrails, Risers, Stringers not scheduled to be galvanized. 
d. Exposed miscellaneous fasteners, plates, angles 
e. Other elements exposed to finished interior areas. 

2. Mechanical Work: 
a. Uninsulated metal piping. 
b. Uninsulated plastic piping. 
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c. Pipe hangers and supports. 
d. Tanks that do not have factory-applied final finishes. 
e. Visible portions of internal surfaces of metal ducts, without liner, behind air inlets 

and outlets. 
f. Duct, equipment, and pipe insulation having cotton or canvas insulation covering 

or other paintable jacket material. 
g. Mechanical equipment that is indicated to have a factory-primed finish for field 

painting. 
h. Fire Sprinkler piping and components. 

3. Electrical Work: 
a. Switchgear. 
b. Panelboards. 
c. Electrical equipment that is indicated to have a factory-primed finish for field 

painting. 
d. Exposed conduit and boxes 

M. Protect work of other trades against damage from paint application. Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition. 

N. Provide  “Wet  Paint”  signs  to  protect  newly  painted  finishes. After completing painting 
operations, remove temporary protective wrappings provided by others to protect their work. 

O. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces. 

 
 

3.3 INTERIOR PAINTING SCHEDULE 
 

A. CMU Substrates: 
1. Latex System: MPI INT 4.2A. 

a. Prime Coat: Interior/exterior latex block filler. 
b. Intermediate Coat: Interior latex matching topcoat. 
c. Topcoat: Interior latex (satin). 

2. Epoxy System: MPI INT 4.2G. 
a. Prime Coat: Epoxy block filler. 
b. Intermediate Coat: Epoxy cold cured gloss matching topcoat. 
c. Topcoat: Epoxy cold cured (gloss). 

B. Steel Substrates: 
1. Alkyd Gloss Finish: MPI INT 5.1E. 

a. Prime Coat: Quick-drying alkyd metal primer. 
b. Intermediate Coat: Alkyd matching topcoat. 
c. Topcoat: Alkyd (semigloss). 

C. Galvanized-Metal Substrates: 
1. Alkyd System: MPI INT 5.3L. 

a. Prime Coat: Waterborne galvanized-metal primer. 
b. Intermediate Coat: Alkyd matching topcoat. 
c. Topcoat: Alkyd (semigloss). 

D. Gypsum Board Substrates: 
1. Latex System: MPI INT 9.2A. 

a. Prime Coat: Interior latex primer/sealer. 
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b. Intermediate Coat: Interior latex matching topcoat. 
c. Topcoat: Interior latex (flat) at ceiling applications and (Satin) at wall 

applications. 
2. Epoxy System: MPI INT 9.2F. 

a. Prime Coat: Interior latex primer/sealer. 
b. Intermediate Coat: Epoxy cold cured gloss matching topcoat. 
c. Topcoat: Epoxy cold cured gloss. 

E. Interior Concrete Substrates: 
1. Epoxy System: MPI 98. 

a. Tile-Clad High Solids epoxy polyamide coating. 
 
 

END OF SECTION 099123 
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SECTION 102113.40 - STONE TOILET COMPARTMENTS 

 
 

PART 1 - GENERAL 
 

1.1 SUMMARY 
 

A. Section includes: StonePly toilet compartments, urinal screens, privacy screens including 
required fittings, hardware, and accessories. 

B. Furnish and install supplementary blocking and accessories as shown in drawings for a 
complete and secure installation. 

 
1.2 REFERENCES 

 
A. Americans with Disabilities (ADA) Standards for Accessible Design. 
B. ANSI A117.1 - American National Standard for Buildings and Facilities - Providing 

Accessibility and Usability for Physically Handicapped People. 
C. ASTM E84 - Surface Burning Characteristics of Building Materials. 
D. UFAS - Uniform Federal Accessibility Standards. 
E. ASTM C 119-04: Terminology Relating to Dimension Stone 

 
1.3 SUBMITTALS 

 
A. Product Data: Submit product data, specifications and manufacturer’s installation 

instructions. 
B. Shop Drawings: Submit shop drawings for Architect’s review and approval prior to 

fabrication, including pertinent details for installation, showing layout plan, sizes, 
attachments, supports and adaptation of system to specific project. 

C. Samples: Submit a minimum of one 6" by 6" sample for each stone type selected. 
D. Test Data: Submit a summary of testing conducted verifying partition panel performance 

characteristics. 
 

1.4 QUALITY ASSURANCE 
 

A. Source: Provide StonePly partitions which are the products of one manufacturer. 
 

1.5 FIELD MEASUREMENTS 
 

A. Installer shall verify that field measurements are as indicated on shop drawings. Advise of 
any changes before fabrication and indicate measurements on Shop Drawings. 

B. Coordination: Coordinate location and quantity of any concealed in wall blocking. 
 

1.6 DELIVERY, STORAGE AND HANDLING 
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A. Deliver materials and products in unopened factory labeled packages.= 
B. Store products in manufacturer's unopened packaging until ready for installation, in a clean 

dry area protected from weather, moisture and damage; store units upright and not stacked 
unless permitted by manufacturer. 

PART 2 - PRODUCTS 
 

2.1 ACCEPTABLE MANUFACTURER 
 

A. Acceptable Manufacturer: StonePly Co., 4400 Oneal St, Greenville, TX 75401 Tel: (903) 
454-0904. Fax: (903)454-3642. Email: sales@stoneply.com www.Stoneply.com 

B. Substitutions: Not permitted. 
 

2.2 MATERIALS AND PRODUCTS 
 

A. Varieties and Source: 
1. Stone: [Silestone Classic Calacatta Engineered Quartz] by StonePly Co. 

B. The stone shall match the sample 
1. Stone Finish shall be polished, [to match the approved sample]. Polished finish is 
standard. 

C. All reinforced stone partition panels and doors shall have the following properties. 
1. Thickness 1¼” to match standard of design 
2. Facing: ¼” thickness of engineered quartz as selected 
3. All exposed edges of panel shall be engineered quartz 
4. Reinforcing: ¾” aluminum honeycomb composite bonded with high strength epoxy 
5. Average Weight: 4.5 lbs. per sq. ft. 
6. Dimensional Tolerance: Plus or minus 1/8" (3.2mm) in all directions. Plus or minus 
1/8" (3.2mm) diagonally. 

 
 

2.3 PERFORMANCE REQUIREMENTS 
 

A. The stone panel’s performance shall meet or exceed the following properties. 
B. Acid-Freeze-Thaw: Loss in flexural strength shall not exceed 20% after 100 freeze thaw cycles + 

170F to -10F immersed in dilute sulfuric acid. 
C. Large Missile Impact test: Missile impact panel with a solid wood stud, nominal 2 x 4, #2 surface 

dry, Southern Pine of not less than 8'-6'. in length and 9 lbs. in weight at a velocity between 50 
and 52 ft./sec. without defined specimen failure. 

D. Tension Bond Capacity: Shall exceed the tensile strength of the stone selected or 320 psi 
following accelerated aging by rapid freeze thaw temperature cycling from -20 degrees F to +130 
degrees F. 

E. Flame Spread ASTM E-84 : 0 Maximum smoke development: 5. Maximum fuel contribution: 0 

mailto:sales@stoneply.com
http://www.stoneply.com/
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2.4 ACCESSORIES 

 
A. Brackets: Stirrup Type: U-brackets, 

1. Stainless steel 
B. Hardware and Accessories: Manufacturer's standard design hardware and accessories. 

1. Stainless steel 
C. Fasteners: Manufacturer's exposed fasteners of stainless steel finished to match hardware. 

1. Provide theft-resistant-type heads. 
2. Provide through-bolt applications. 

 
2.5 DOORS: 

 
A. Provide 24-inch- wide in-swinging StonePly doors for standard toilet compartments 
B. Provide 36-inch- wide out-swinging StonePly doors with a minimum 32-inch- wide clear opening 

for toilet compartments indicated to be ADA accessible. 
C. Hardware: 

1. Hinges: Self-closing type, adjustable to hold doors open at angle up to 90 degrees. 
2. Latch and Keeper: Latch unit designed for emergency access with door strike and keeper. 
3. Coat Hook: Combination hook and rubber-tipped bumper, sized to prevent door from 

hitting compartment-mounted accessories. 
4. Door Bumper: Rubber-tipped bumper at out-swinging doors. 
5. Door Pull: Door pulls complying with accessibility requirements at out-swinging doors. 

Provide units on both sides of doors at accessible compartments. 
 

PART 3 – EXECUTION 
 

3.1 PREPARATION 
 

A. Verify that site conditions are ready to receive work and opening dimensions are as indicated on 
shop drawings. 

B. Verify correct spacing of plumbing fixtures. 
 

3.2 INSTALLATION 
 

A. Install in accordance with applicable code and manufacturer's recommendations, secure, plumb 
and true to line. 

B. Attach panels and pilasters to brackets with tamper-resistant thru-bolted screws. 
C. All panels shall be installed in proper alignment in accordance with the approved Shop Drawings. 

 
3.3 ADJUSTMENT 

 
A. Adjust doors to work smoothly and correctly. 
B. Adjust and align hardware to uniform clearance at vertical edge of doors. 
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C. Adjust hinges to locate in swing doors in partial open position and out swing doors in closed 

position when unlatched. 
 

3.4 CLEANING 
A. Clean all dirt and marks from stone partition panels using water or a stone cleaner appropriate for 

the type of stone and per manufacturer’s recommendations. 
 

END OF SECTION 
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SECTION 102519 – MODULAR INTEGRATED LAVATORY SYSTEM 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
1. Integrated sink system with deck-mounted hand wash station accessories. 

 
 

1.2  RELATED SECTIONS 

 A. Division 22 Section "Domestic Water Piping Specialties" for thermostatic mixing valves. 

 
1.3 

  
REFERENCES 

 A. American Society of Sanitary Engineering (ASSE): 
1. ASSE 1070 – Water Temperature Limiting Devices.. 

 B. American National Standards Institute (ANSI): 
1. ANSI Z 124.3 - Plastic Lavatories. 
2. ANSI/ICPA SS-1-2001 - Performance Standard for Solid Surface Materials. 

 C. American Society of Mechanical Engineers (ASME): 
1. ASME A112.18.1 - Plumbing Fixture Fittings. 
2. ASME A112.18.2 - Plumbing Fixture Waste Fittings. 
3. ASME A112.18.3 M - Performance Requirements for Backflow Protection Devices and 

Systems in Plumbing Fixture Fittings. 

 D. ASTM International (ASTM): 
1. ASTM E 84 - Standard Test Method for Surface Burning Characteristics of Building 

Materials. 

 E. International Code Council (ICC) 
1. ICC/ANSI A117.1 – Accessible and Usable Buildings and Facilities. 

 F. NSF International (NSF): 
1. NSF 61 - Drinking Water System Components - Health Effects. 

 G. Public Law 102-486, Energy Policy Act, requires that public lavatories manufactured after 
December 31, 1996, have flow rate or consumption not greater than 0.5 gpm (1.5 L/min.) or 
0.25 gal. (0.95 L) per metering cycle. 

 H. Underwriters Laboratories, Inc. 
1. UL 499 – Standard for Electric Heating Appliances 
2. UL 723 - Test for Surface Burning Characteristics of Building Materials. 
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I. 

3. UL 1951 - Electric Plumbing Accessories. 
 

US Federal Government: 
  1. Public Law 102-486 - Energy Policy Act. 1992. 

2. U.S. Architectural & Transportation Barriers Compliance Board. Americans with 
Disabilities Act (ADA), Accessibility Guidelines for Buildings and Facilities (ADAAG). 

 
1.4 

  
ACTION SUBMITTALS 

 A. Product Data: Manufacturer’s data sheets for lavatory unit and components. 

 B. Installation Drawings: Include unit installation instructions, seam location and treatment if any, 
requirements for concealed blocking, plumbing and electrical rough-in and connection 
requirements, and wiring diagrams. 

 
1.5 

  
INFORMATION SUBMITTALS 

 A. Manufacturer's Certificates: Indicate compliance with specification requirements. 

 
1.6 

  
MAINTENANCE SUBMITTALS 

 A. Operation and maintenance data. 

 
1.7 

  
QUALITY ASSURANCE 

 A. Manufacturer Qualifications: Approved manufacturer listed in this section. Manufacturers 
seeking approval must submit the following: 
1. Product data, including test data from qualified independent testing agency indicating 

compliance with requirements. 
2. Samples of each component of product specified. 
3. List of successful installations of similar products available for evaluation by Architect. 
4. Submit substitution request in compliance with Division 00 and Division 01 

requirements. 

 B. Source Limitations: Obtain each type of plumbing fixture and compatible accessories through 
one source from a single approved manufacturer. 

 C. Accessibility Requirements: Comply with requirements of ADA/ABA and with requirements of 
authorities having jurisdiction. 

 D. Water Flow and Consumption Requirements: Comply with Public Law 102-486 "Energy Policy 
Act." 

 E. Drinking Water Standard: Comply with NSF 61, "Drinking Water System Components – Health 
Effects," where applicable. 
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F. Electrical Components: Listed and labeled per NFPA 70, Article 100, by a testing agency 
acceptable to authorities having jurisdiction. 

 

PART 2 - PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. Basis-of-Design Product: Subject to compliance with requirements of this Section, provide  
D|13 Group, D|13 Sink System Model D|13 ISS-XL, 245 West Central Street, Natick MA 
01760; 888-670-3107; pmarquez@d13group.com; www.d13group.com. 

 
 

2.2 INTEGRATED SINK (LAVATORY) SYSTEM 
 

A. Integrated Sink System Unit (ISS): Deck with integral rectangular bowl, with under-deck 
enclosure panels, low-flow faucet, [soap dispenser,] and hand dryer, with stainless steel support 
system. 
1. Basis of Design Manufacturer/Model: D|13 Group, D|13 Sink System Model D13- ISS- 

XL 
2. Configuration: Two Single units and One Three unit wash station unit. 

a. Size: 24 by 30 inch ea. 
b. Size: 24 by 90 inch ea. 

3. Mounting: Wall-mounted 
a. Mounting Height to Sink Rim: [34 inch (863 mm)] unless otherwise indicated 

on Drawings. 
4. Deck Material: Silestone Quartz agglomerate material 

a. Color: As selected by Architect [color Stellar Snow 13] 
5. Bowl: Solid surface material Corian under-mounted, 25 by 15 inches (635 by 381 mm). 

a. Color: As selected by Architect [color Glacier White] . 
6. Enclosure: Solid Surface material Corian, sliding access panels. 

a. Color and Pattern: [glacier white] 
 

B. Accessories 
1. Hand Dryer: High-speed drying system integrated into lavatory deck with above-deck air 

spout that reverses air flow toward the back of the basin and concealed dryer. Equip with 
infrared optical sensor, adjustable speed/sound level and heating temperature controls, 
and HEPA filtration system with removable and washable metal mesh pre-filter. 

a. Basis of Design Manufacturer/Model: Excel, XLERATOR. 
b. Dry Time and Energy Use: 10-15 seconds. 
c. Air Delivery Spout Material and Finish: Die-cast, polished chrome finish 
d. Power Supply: Voltage: 110 VAC, 1500 W, 12.5 A. Equip unit with power 

chord for use with NEMA 5-20 receptacle on 20 A dedicated circuit, located as 
indicated on shop drawings. 

2. Faucet: Deck-mounted single-hole vandal-resistant handwashing faucet with battery 
backup, double-infrared sensor activated, with all serviceable components above deck. 

a. Basis of Design Manufacturer/Model: [Sloan, EFX200 Series] [Insert faucet 
model]. 

http://www.d13group.com/
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b. Flow Rate: Not greater than 0.50 gpm (0.032 L/s). 
c. Material and Finish: [Die-cast, polished chrome finish] [Insert finish]. 
d. Water Supply: Tempered supply. 

1) Solenoid   Valve: 6.75 VDC, 50/60 Hz, electronically-activated, in 
removable carrier. 

2) Mixer Lever: Removable mechanical lever for manual pre-setting of 
temperature. 

3) Mixing Valve: Thermostatic mixing valve, ASSE 1070 listed, with 
stop/strainer/check valves, and flexible stainless steel connectors. 

e. Activation Controls: Low-voltage self-adjusting sensor using infrared 
transmitting beam and adjustable timed turn-off delay. 

1) Power Pack: Class II, UL, CSA-listed plug-in transformer. 
3. Soap Dispenser: Below-deck-mounted unit with battery-powered sensor-operated valve, 

integrated into lavatory basin, with integral check valve. 
a. Basis of Design Manufacturer/Model: liquid soap 5 liter dispenser Material 

and Finish: Die-cast, polished chrome finish 
b. Refillable 5 liter Soap dispenser: provide two per unit. 

 

2.3 LAVATORY DECK MATERIALS 
 

A. Quartz Agglomerate: Solid sheets consisting of quartz aggregates bound together with a matrix 
of filled plastic resin and complying with performance requirements of ANSI/ICPA-SS-1-2001. 
1. Products: Provide one of the following: 

a. Cosentino USA, Silestone. 
2. Integral Sink Bowls: Solid surface material complying with CSA B45.5/IAPMO Z124, 

with tethered stainless-steel strainers and integral tailpieces. 
 

2.4 ENCLOSURE MATERIAL 
 

A. Solid Surface Material: Homogeneous-filled plastic resin complying with ICPA SS-1. 
1. Products: Provide one of the following: 

a. E. I. du Pont de Nemours and Company; Corian. 
2. Integral Sink Bowls: Solid surface material complying with CSA B45.5/IAPMO Z124, 

with optional tethered stainless-steel strainers and integral tailpieces. 
3. Integral Sink Bowls: Solid surface material complying with CSA B45.5/IAPMO Z124, 

with tethered stainless-steel strainers and integral tailpieces. 
4. Match Architect's samples for color, finish, and other stone characteristics relating to 

aesthetic effects. 
5. Integral Sink Bowls: Solid surface material complying with CSA B45.5/IAPMO Z124, 

with tethered stainless-steel strainers and integral tailpieces. 
 
 

B. Phenolic Composite: Solid, high-pressure decorative laminate fused to substrate during panel 
manufacture, complying with NEMA LD 3, Grade CGS. 
1. Products: Provide one of the following: 

a. Formica Corporation; Compact Structural Laminates. 
b. Wilsonart; Compact Laminate. 
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2.5 ACCCESSORY MATERIALS 
 

A. Composite Wood Products: Formaldehyde-free. 
1. Medium-Density Fiberboard (MDF): ANSI A208.2, Grade 130. 
2. Softwood Plywood: DOC PS 1, exterior. 

 
B. Stainless Steel Brackets:  AISI Type 304, cold-formed. 

 
C. Removable Access Panel Fasteners: Integrated Z-clips. 

 
D. Fabrication Adhesive: Product recommended by material manufacturer. 

1. Adhesives shall have a VOC content of 70 g/L or less. 
2. Adhesive shall comply with the testing and product requirements of the California 

Department of Public Health's "Standard Method for the Testing and Evaluation of 
Volatile Organic Chemical Emissions from Indoor Sources Using Environmental 
Chambers." 

 
E. Installation Sealant for Unit-to-Wall Joints: Silicone, mildew-resistant, single-component, 

nonsag, plus 25 percent and minus 25 percent movement capability, nontraffic-use, acid-curing 
silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 25, Use NT. 

 

2.6 FABRICATION 
 

A. Deck Joints: Fabricate units in sections for joining in field, with joints at locations indicated on 
approved installation drawings. 

 

PART 3 - EXECUTION 
 

3.1 INSTALLATION 
 

A. Assemble fixtures and associated fittings and trim in accordance with manufacturer's 
instructions. 

 
B. Install unit supports firmly attached to building structure. Fasten units to wall by  bolting 

through frame into blocking concealed in wall. 
 

C. Install fixtures level, plumb, and in accordance with manufacturer's rough-in instructions. 
 

D. Bond deck joints with adhesive and draw tight as units are set. Mask areas of deck adjacent to 
joints to prevent adhesive smears. 

 
E. Install splines in kerfs in deck edges at joints. Fill kerfs with adhesive before inserting splines 

and remove excess immediately after adjoining units are drawn into position. 
 

F. Clamp units to temporary bracing, supports, or each other to ensure that units are properly 
aligned. 
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G. Install water supply piping. Provide stop on each supply in readily-serviceable location. Fasten 
supply piping to supports or substrate. 

 
H. Install trap and waste piping to each fixture. 

 
I. Install escutcheons at exposed piping penetrations in finished locations and within cabinets. 

 
J. Seal joints between fixtures and walls, floors, and units with mildew-resistant silicone sealant. 

 

3.2 CLEANING AND PROTECTION 
 

A. Repair or replace defective work, including damaged fixtures and components. 
 

B. Clean unit surfaces, test fixtures, and leave in ready-to-use condition. 
 

C. Install new batteries in battery-operated devices at time of Substantial Completion. 
 

D. Turn over keys, tools, maintenance instructions, and maintenance stock to Owner. 
 

E. Protect units with water-resistant temporary covering. Do not allow temporary use of plumbing 
fixtures. Remove protection at Substantial Completion and dispose. 

 

3.3 TESTING AND ADJUSTING 
 

A. Set field-adjustable temperature set points of water mixing valves. Adjust set point within 
allowable temperature range. 

 
B. Test and adjust installation. 

 

END OF SECTION 102519 
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SECTION 260500 - ELECTRICAL GENERAL REQUIREMENTS 
 
 

PART 1 - GENERAL 
 
 

1.1 SUMMARY 
 

The Electrical General Requirements are supplementing and applicable to Division 26 Sections 
and shall apply to all phases of work specified herein, shown on the Drawings, or required to 
provide a complete installation of electrical systems. Section 26 is sub-divided  for  
convenience only. 

 
A. This Section includes the following: 

 
1. Job Conditions 
2. Regulatory Requirements 
3. Electrical equipment coordination and installation. 
4. Submittals, Operating and Maintenance instructions and As-built drawings. 
5. Common electrical installation requirements. 
6. Warranty of work. 

 
1.2 JOB CONDITIONS: 

 
A. SITE INSPECTIONS: Before submitting proposals, each bidder should visit the site and fully 

familiarize himself with all job conditions and shall be fully informed as to the extent of his work. 
No consideration will be given after bid opening date for alleged misunderstanding as to the 
requirements of work involved in connecting to the utilities or as to requirements of materials to 
be furnished. The contractor shall contact the utility prior to bid and make appropriate provisions 
in such bid as required by the utility for the utility’s routing and connection. 

 
B. SCHEDULED INTERRUPTIONS: Planned interruptions of utilities service, to any facility 

affected by this contract, shall be carefully planned and approved by Architect at least ten (10) 
days in advance of the requested interruption. The Contractor shall not interrupt services until the 
Architect has granted specific approval. The request shall indicate services to be affected, date 
and time of interruption and duration of outage. Request for interruption of service will not be 
approved until all equipment and materials required for the completion of that particular phase of 
work are on the job site. The work may have to be scheduled after normal working hours. 

 
C. ACCIDENTAL INTERRUPTIONS: All excavation and/or remodeling work required shall be 

performed with care so as not to interrupt other existing services (water, gas, electrical, sewer, 
sprinklers, etc.). If accidental utility interruption resulting from work performed by  the 
Contractor occurs, service shall be immediately restored to its original condition without  delay, 
by and at the expense of the Contractor, using skilled workmen of the trade required. 
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1.3 REGULATORY REQUIREMENTS: 

 
A. PERMITS, FEES, AND INSPECTIONS: This Contractor shall secure and pay for all permits, 

and inspections required on work performed under this section of the Specifications. He shall 
assume full responsibility for all assessments and taxes necessary for the completion and 
acceptance of the work. 

 
B. APPLICABLE STANDARDS AND CODES: The electrical installation shall comply with all 

applicable building codes; local, state, and federal ordinances; and the 2014 edition of the 
National Electrical Code. In case of a discrepancy among these applicable regulatory codes and 
ordinances, the most stringent requirement shall govern. The Contractor shall notify the Architect 
in writing of any such discrepancy. Should the Contractor perform any work that does not 
comply with the applicable regulatory codes and ordinances he shall bear all cost arising in 
correcting the deficiencies. Application standards and codes shall include all local ordinances, all 
state laws, and the applicable requirements of the following: 

 
1. American National Standards Institute - ANSI 
2. National Electrical Manufacturer’s Association - NEMA 
3. National Fire Protection Association – NFPA (latest editions) 
4. The Life Safety Code – NFPA 101, as adopted in Florida Edition 
5. The National Fire Alarm Code – NFPA 72, as adopted in Florida Edition 
6. Florida Building Code, latest Edition 
7. Underwriters’ Laboratories, Inc. – UL 

 
C. DRAWINGS AND SPECIFICATIONS: The drawings and these specifications are 

complementary each to the other. What is called for by one shall be as binding as if called for by 
both. Omissions from the drawings and specifications of details of work which are evidently 
necessary to carry out the intent of the drawings and specifications, or which are customarily 
performed, shall not relieve the Contractor from performing such work. In any case of 
discrepancy in the figures or catalog numbers, the matter shall be submitted to the Architect, who 
shall promptly make a determination in writing. Any adjustment by the Contractor shall be at the 
Contractor's own risk and expense. Electrical drawings are diagrammatic only.  Do not scale 
these drawings.  All equipment shall be installed in accordance with manufacturer's 
recommendations and any conflicting data shall be verified before bidding. 

 
D. The Contractor shall after completion of the work, furnish the Architect a certificate of final 

inspection and approval from the applicable local inspection department. Make  necessary 
changes to plans and specifications to meet code standards at no additional cost to the Owner. 

 
 

1.4 COOPERATION: 
 

A. INTERFACING WITH OTHER CRAFTS: It shall be the responsibility of the Contractor to 
cooperate and coordinate with all other crafts working on this project. This Contractor shall do 
all cutting, trenching, backfill and structural removals to permit entry of the electrical system 
components. The General Contractor shall do all patching and finishing. 
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B. EQUIPMENT FURNISHED UNDER OTHER SECTIONS: This Contractor shall furnish and 
install, complete electrical roughing-in and connections to all equipment furnished under other 
sections and indicate on drawings. This includes all outlets as shown on mechanical, telecom, 
and electrical drawings. All such equipment shall be set in place as work of other sections. 

 
C. HEATING AND AIR CONDITIONING: 

 
1. The Contractor shall furnish all branch circuit wiring to motors and control panels or 

centers including disconnects, receptacles, switches, and appurtenances to which  the 
system at the units may be connected, to provide a complete system of wiring for power. 
Control equipment and control circuit wiring is specified in the Mechanical Section. 

 
2. Control devices to be included in the branch circuit, except those furnished integral with 

the equipment, will be delivered by the Heating and Air Conditioning Contractor and 
installed by the Electrical Contractor. 

 
1.5 WORKMANSHIP: All work shall be executed in a neat and substantial manner by skilled 

workman, well qualified, and regularly engaged in the type of work required. Substandard  
work shall be removed and replaced by the Contractor at no cost to the Owner. 

 
1.6 APPROVAL OF MATERIALS AND EQUIPMENT: 

 
A. PRIOR-SUBMITTALS: The Contractor shall base his proposal on the materials specified herein 

and on the drawings. Reference to a particular product by manufacturer, trade name, or catalog 
number establishes the quality standards of material and equipment required for this installation 
and is not intended to exclude products equal in quality and similar design. The Architect 
reserves the sole right to decide the equality of materials proposed for use in lieu of these 
specified. It shall be the Contractor's responsibility to furnish the information and data sufficient 
to establish the quality and utility of the items in question, including furnishing of samples if 
required. 

 
B. SUBMITTALS: 

 
1. Submittals: The Contractor shall submit a list of equipment proposed for installation. He 

shall submit catalog data and shop drawings on all proposed systems and their components. 
Where substitutions alter the design or space requirements, the Contractor shall defray all 
items of cost for the revised design and construction including costs to all allied trades 
involved. Provide an electronic copy and (1) hard copy to the engineer of submittals and 
shop drawings as a minimum unless the General Conditions requires a greater number of 
copies. 

 
a. Submittals Schedule: Submittals shall be submitted within thirty (30) days after the 

contract is awarded. It is not the responsibility of the Engineer to expedite the 
review of submittals if the contractor has not adequately prepared the submittals in 
a time efficient manner. The contractor bears all the responsibility for the added 
time requirements of resubmittals. 
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b. Identification: Place a permanent label or title block on each submittal for 

identification. Each major section of submittals such as power equipment, lighting 
equipment, fire alarm, etc., shall be secured in a booklet or stapled with a covering 
index which lists the following information: 

 
1) Project name and date 
2) Name, address, and phone number of General contractor and project manager. 
3) Name, address, and phone number of Sub-contractor and project manager. 
4) Supplier of equipment with phone number and person responsible for this 

project. 
5) Index of each item covered in submittal and model number. 
6) Any deviation from contract documents shall be specifically noted on 

submittal cover index and specifically identified with highlighting, encircling, 
or boldly on specific submittal sheet. 

 
c. Resubmittals: Make resubmittals in same form and number of copies as initial 

submittal. 
 

1) Include previous submittal review comments. 
2) For each item being resubmitted, include previous review comment and 

explain how resubmitted item meets the criteria of the previous review 
comment. 

 
2. Electrical and Mechanical/Plumbing/Fire Protection Equipment Coordinations: 

 
The electrical power equipment submittals shall be accompanied by a letter 
verifying coordination of electrical services for all mechanical, plumbing, and 
fire protection equipment requiring power. The letter shall follow the format 
listed below. 

 
To:  (General Contractor) 

 
Re:  (Project name and location) 

 
We the undersigned subcontractors certify that we have coordinated the electrical 
requirements for mechanical, plumbing, and fire protection sprinkler equipment as 
evidenced by the coordination chart listed herein. 

 
 
 

 
Item 

Load 
Full Load 

Amps 

1 Phase 
or 

3 Phase 

Number of 
Electrical 

Connections 

Maximum 
Overcurrent 
Protection 

Minimum 
Overcurrent 
Protection 

Breaker 
Proposed 

Circuit 
Proposed 
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The above list details all required electrical connections for mechanical 
equipment. 

 
Signed:     

 

For:  Mechanical Subcontractor 
 

The above list details all required electrical connections for plumbing  
equipment. 

 
Signed:    

 

For:  Plumbing Subcontractor 
 

The above list details all required electrical and fire alarm connections for fire 
protection equipment. 

 
Signed:    

 

For:  
Fire Protection Sprinkler Subcontractor 

 
The above list of equipment has been reviewed and the required connections are 
being provided. (Any exceptions or request for direction shall be listed here) 

 
Signed:    

 

For:  Electrical Subcontractor 
 
 

1.7 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. PROTECTION: Take necessary precautions to protect all material, equipment, apparatus and 
work from damage. Failure to do so to the satisfaction of the Architect will be sufficient cause 
for the rejection of the material, equipment or work in question. Contractor is responsible for the 
safety and good condition of the materials installed until final acceptance by the owner. 

 
B. CLEANING: Conduit openings shall be capped or plugged during installation. Fixtures and 

equipment shall be tightly covered and protected against dirt, moisture, chemical and mechanical 
injury. At the completion of the work the fixtures, material and equipment shall be thoroughly 
cleaned and delivered in condition satisfactory to the Architect. 
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1.8 TESTING AND BALANCING: Make tests that may be required by the Owner or the Architect in 
connection with the operation of the electrical system in the buildings. Balance all single-phase 
loads connected to all panelboards in the buildings to insure approximate equal divisions of these 
loads on the main secondary power supply serving the buildings. All tests shall be made in 
accordance with the latest standards of the IEEE and the NEC. The installation shall be tested for 
performance, grounds and insulation resistance. A "megger" type instrument shall be used. 
Contractor shall perform circuit continuity and operational tests on all equipment furnished or 
connected by Contractor. The tests shall be made in the presence of the Architect or his 
representative. The Contractor shall notify the Architect at least twenty-four (24) hours in 
advance of tests. The Contractor shall provide all testing equipment and all costs shall be borne 
by him. Written reports shall be made of all tests. All faults shall be corrected immediately. 

 
A. A letter shall be written giving the following: 

 
1. Measured amps on each phase of each panel. 
2. Resistance to ground of each new grounding electrode. 
3. Measured voltage phase to phase and phase to neutral at each panel. 
4. Ground continuity and polarity instrument used. 

 
1.9 OPERATING AND MAINTENANCE INSTRUCTIONS/AS BUILT DRAWINGS: 

 
A. Four (4) complete sets of instructions containing the manufacturer’s operating and maintenance 

instructions for each piece of equipment shall be furnished to the Owner. Each set shall be 
permanently bound and shall have a hard cover. One complete set shall be furnished at the time 
that the test procedure is submitted, and remaining sets shall be furnished before the Contract is 
completed. Flysheets shall be placed before instructions covering each subject. The instruction 
sheets shall be approximately 8-1/2” by 11” with large sheets of Drawings folded in. The 
instructions shall include information for major pieces of equipment and systems. 

 
B. Upon completion of the work and at the time designated, the services of one project engineer 

shall be provided by the Contractor to instruct the representative of the Owner in the operation 
and maintenance of the systems. 

 
C. This Contractor shall provide as-built Drawings at the completion of the job. Drawings shall 

show all significant changes in equipment, wiring, routing, location, etc. All underground conduit 
routing shall be accurately indicated with locations dimensioned. As-built drawings shall be 
submitted for review as red-lined on a field hard copy. After review by the Architect, the 
Contractor will be given digital AutoCAD files and shall make revisions and resubmit final on 
disk. 

 
1.10 GUARANTEE AND SERVICE: Upon completion of all tests and acceptance, the Contractor 

shall furnish the Owner a written guarantee covering the electrical work done for a period of one 
(1) year from date of acceptance. Guarantee includes equipment capacity and performance  
ratings specified without excessive noise levels.  Upon notice from the Architect or the Owner, 
the Contractor shall, during the guarantee period, rectify and replace any defective material or 
workmanship and repair any damage caused thereby without additional cost. 
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PART 2 - PRODUCTS 

PART 3 - EXECUTION 

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION 
 

A. Comply with NECA 1. 
 

B. Measure indicated mounting heights to bottom of unit for suspended items and to center of unit 
for wall-mounting items. 

 
C. Headroom Maintenance: If mounting heights or other location criteria are not  indicated, 

arrange and install components and equipment to provide maximum possible headroom 
consistent with these requirements. 

 
D. Equipment: Install to facilitate service, maintenance, and repair or replacement of components 

of both electrical equipment and other nearby installations. Connect in such a way as to 
facilitate future disconnecting with minimum interference with other items in the vicinity. 

 
E. Right of Way: Give to raceways and piping systems installed at a required slope. 

 
 
 

END OF SECTION 260500 
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SECTION 260510 – ELECTRICAL METHODS AND BASIC MATERIALS 
 
 

PART 1 - GENERAL 
 

1.1 SECTION INCLUDES: 
 

A. SUPPORTS 
 

B. EXCAVATION, TRENCHING, AND BACKFILLING 
 

C. CUTTING AND PATCHING 
 

D. EQUIPMENT CONNECTION 
 

E. IDENTIFICATION OF EQUIPMENT 
 

F. CLEANING AND PAINTING 
 
 

PART 2 - PRODUCTS 
 

2.1 SUPPORTS: 
 

A. FRAMING STEEL: Galvanized or painted rolled steel of standard shapes and sizes. 
 

B. MANUFACTURED CHANNEL: Hot dipped galvanized with all hardware required for 
mounting as manufactured by Unistrut, Steel City, or approved equal. 

 
C. MISCELLANEOUS HARDWARE: Standard sizes treated for corrosion resistance. 

 
2.2 IDENTIFICATION: 

 
A. NAMEPLATES: Laminated black micarta with ¼” high engraved white letters. 

 
B. PANEL DIRECTORIES: Typewritten under plastic cover. 

 
C. WIRE AND CABLE MARKERS: Cloth, split sleeve, or tubing type. 

 
 

PART 3 - EXECUTION 
 

3.1 INSTALLATION 
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A. Products shall be installed in accordance with manufacturer’s instructions. 
 

B. Install support systems sized and fastened to accommodate weight of equipment and conduit, 
including wiring, which they carry. 

 
1. Fasten hanger rods, conduit clamps, and outlet junction boxes to building structure using 

pre-cast insert system, expansion anchors, preset inserts, beam clamps, or spring steel 
clips. 

 
2. Use toggle bolts or hollow wall fasteners in hollow masonry, plaster, or gypsum board 

partitions and walls; expansion anchors or preset inserts in solid masonry walls; self- 
drilling anchors or expansion and anchors on concrete surfaces; sheet metal screws in 
sheet metal studs; and wood screws in wood construction. 

 
3. Do not fasten supports to piping, ceiling support wires, ductwork, mechanical equipment, 

or conduit. 
 

4. Do not use powder-actuated anchors. 
 

5. Do not drill structural steel members without written consent from the Architect. 
 

6. Fabricate supports from structural steel or steel channel. 
 

7. Install surface mounted cabinets and panel boards with minimum of four anchors. 
 

8. Provide steel channel supports to stand cabinets one inch off wall in wet locations. 
 

9. Bridge studs top and bottom with channels to support flush mounted cabinets and panel 
boards in stud walls. 

 
C. Excavating, trenching, and backfilling shall be accomplished as indicated on the Drawings or 

where required to install systems and/or equipment. 
 

1. Trenches for all underground conduits or equipment shall be excavated to the required 
depths.  Where soft, wet, or unstable soil is encountered, the bottom of the trench shall  
be filled with 6 inches of compacted gravel and sand fill. All trench bottoms shall be 
tamped hard. Trenches shall be shored as required to meet OSHA requirements and 
general safe working conditions. 

 
2. After conduits or equipment have been inspected and approved by the Architect  and 

prior to backfilling, all forms shall be removed and the excavation shall be cleaned of all 
trash and debris. Material for backfilling shall consist of the excavation, or borrow of 
sand, gravel, or other materials approved by the Architect and shall be free of trash, 
lumber or other debris. Backfill shall be placed in horizontal layers, not exceeding 9 
inches in depth and properly moistened to approximate optimum requirements. Each 
layer shall be compacted by hand, or machine tamped to a density equivalent to 
surrounding soil. Backfill shall be brought to suitable elevation above ground to provide 
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for anticipated settlement and shrinkage. All paving broken up shall be repaired and 
returned to the original condition. 

 
3. All exterior underground conduits shall have an underground (metal foil ) tape installed 

12 inches above conduit identified as ELECTRICAL to aid in future location of conduit. 
 

4. All underground conduits shall have an underground red tape installed 12” above 
conduit. 

 
D. CUTTING AND PATCHING: This Contractor shall provide all cutting, digging, etc., incident 

to his work and shall make all required repairs thereafter to the satisfaction of the Architect,  
but in no case shall the Contractor cut into any major structural element, beam, or column 
without written approval of the Architect. 

 
1. Pavements, sidewalks, roads, curbs, walls, ceilings, floors, and roofs shall be sawcut, 

patched, repaired and/or replaced as required to permit the installation of the electrical 
work. Existing concrete floors and other slabs, which require vertical piercing for 
installation of conduit raceways shall be neatly core drilled. The Contractor shall 
carefully lay out his drilling in advance and arrange it to minimize exposed work. 

 
2. The Contractor shall bear the expense of all cutting, patching, painting, repairing, or 

replacing of the work of other trades required because of his fault, error, or tardiness or 
because of any damage done by him. 

 
3. All patching, and finishing shall be performed by the General Contractor. 

 
E. Make electrical connections to equipment in accordance with equipment manufacturer’s 

instructions. 
 

1. Verify that wiring and outlet rough-in work is complete and that equipment is ready for 
electrical connection, wiring, and energization. 

 
2. Make wiring connections in control panel or in wiring compartment of pre-wired 

equipment. Provide interconnecting wiring where indicated. 
 

3. Install and connect disconnect switches, controllers, control stations, and control devices 
as indicated. 

 
4. Make conduit connections to equipment using flexible conduit. Use liquid-tight flexible 

conduit in damp or wet locations. 
 

5. Install pre-fabricated cord set where connections with attachment plug is indicated or 
specified, or use attachment plug with suitable strain-relief clamps. 

 
6. Provide suitable strain-relief clamps for cord connections to outlet boxes and equipment 

connection boxes. 
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F. Identify electrical distribution and control equipment, and loads served, to meet regulatory 
requirements and as specified herein. 

 
1. Degrease and clean surface to receive nameplates. 

 
2. Secure nameplates to equipment fronts using screws or rivets with edges parallel to 

equipment lines. 
 

3. Each new panel shall have an external nameplate. Disconnect switches, starters or  
similar devices shall have a micarta engraved nameplate mechanically affixed indicating 
the load served and the location, such as “A/C 2” or “A/C 3 above ceiling”. Letters shall 
be ¼” white on a black background. Panels shall be designated in this manner: 

 
“Panel A 
120/208 Volts 
3 Phase 4 Wire 
Served from Panel MP” 

 
4. Panel directories shall accurately indicate load served and location of load. 

 
5. Engrave plates as indicated on the Drawings. 

 
G. Raceway junction boxes for each system shall be identified by painting the inside of the 

junction box cover for exposed work and both sides of the covers for concealed work  
according to the following code: 

 
Receptacle Circuits Black 
120 V. Lighting Circuits White 
208 V. Power & Misc. Green 
Fire Alarm System Red 

 
 

If the established color code at this site conflicts with the above, the contractor shall so state in 
a letter outlining his proposed colors to maintain conformity 

 
H. Install wire markers on each conductor in panel board gutters, boxes, and at load connections. 

 
1. Use distribution panel and branch circuit or feeder number to identify power and lighting 

circuits. 
 

2. Use control wire number as indicated on schematic and interconnection diagrams or 
equipment manufacturer’s shop drawings to identify control wiring. 

 
I. Cleaning and Painting: The respective Contractors for the various phases of work shall clear 

away all debris, surplus materials, etc., resulting form their work or operations, leaving the job 
and equipment furnished in the clean first class condition. 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

ELECTRICAL METHODS AND BASIC MATERIALS 260510 - 5 

 

 

 
 

1. All fixtures and equipment shall be thoroughly cleaned of plaster, stickers, rust, stains 
and other foreign matter or discoloration, leaving every part in an acceptable condition 
ready for use. 

 
2. The Contractor shall refinish and restore to the original condition and appearance, all 

electrical equipment, which has sustained damage to manufacturer’s prime and finish 
coats or enamel or paint. Materials and workmanship shall be equal to the requirements 
described for other painting. 

 
 

END OF SECTION 260510 
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SECTION 260519 – LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES (600 
VOLTS OR LESS) 

 

PART 1 - GENERAL 
 

1.1 SUMMARY 
 

A. This Section includes building wires and cables and associated connectors, splices, and 
terminations for wiring systems rated 600 V and less. 

 

1.2 SUBMITTALS 
 

A. Field quality-control test reports. 
 

1.3 QUALITY ASSURANCE 
 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

 
B. Comply with NFPA 70. 

 

PART 2 - PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. In other Part 2 articles where subparagraph titles below introduce lists, the following 
requirements apply for product selection: 

 
Available Manufacturers: Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the 
manufacturers specified. 

 

2.2 CONDUCTORS AND CABLES 
 

A. Manufacturers: 
1. American Insulated Wire Corp.; a Leviton Company. 
2. General Cable Corporation. 
3. Senator Wire & Cable Company. 
4. Southwire Company. 
5. Okonite 
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B. Refer to Part 3 "Conductor and Insulation Applications" Article for insulation type, cable 

construction, and ratings. 
 

C. Conductor Material: Copper. Solid conductor for No. 10 AWG and smaller, stranded for No. 8 
AWG and larger. Aluminum conductors using compact sector stranding will be permitted for 
circuits 100 amps and above. Contractor shall upsize conductor and conduits for aluminum 
equivalents and submit for approval. 

 
D. Conductor Insulation Types: THHN-THWN and SO. 

 

2.3 CONNECTORS AND SPLICES 
 

A. Manufacturers: AFC Cable Systems, Inc. 
1. AMP Incorporated/Tyco International. 
2. Hubbell/Anderson. 
3. O-Z/Gedney; EGS Electrical Group LLC. 
4. 3M Company; Electrical Products Division. 

 
B. Description: Factory-fabricated connectors and splices of size, ampacity rating, material, type, 

and class for application and service indicated. 
 

C. Connections from boxes to lay-in fixtures in grid ceiling may be made with MC (metal clad) 
cable cut to minimum length. 

 

PART 3 - EXECUTION 
 

3.1 CONDUCTOR AND INSULATION APPLICATIONS 
 

A. Service Entrance:  Type THHN-THWN, single conductors in raceway. 
 

B. Exposed Feeders:  Type THHN-THWN, single conductors in raceway. 
 

C. Feeders Concealed in Ceilings, Walls, and Partitions: Type THHN-THWN, single conductors 
in raceway. 

 
D. Feeders Concealed in Concrete, below Slabs-on-Grade, and in Crawlspaces: Type THHN- 

THWN, single conductors in raceway. 
 

E. Exposed Branch Circuits, including in Crawlspaces: Type THHN-THWN, single conductors in 
raceway. 

 
F. Branch Circuits Concealed in Ceilings, Walls, and Partitions: Type THHN-THWN, single 

conductors in raceway. 
 

G. Branch  Circuits  Concealed  in  Concrete  and  below  Slabs-on-Grade: Type THHN-THWN, 
single conductors in raceway. 
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H. Cord Drops and Portable Appliance Connections: Type SO, hard service cord. 

 
I. Fire Alarm Circuits: Type THHN-THWN, in raceway. 

 
J. Class 1 Control Circuits: Type THHN-THWN, in raceway. 

 
K. Class 2 Control Circuits: Power-limited cable, concealed in building finishes. 

 

3.2 INSTALLATION 
 

A. Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated. 
 

B. Use manufacturer-approved pulling compound or lubricant where necessary; compound used 
must not deteriorate conductor or insulation. Do not exceed manufacturer's recommended 
maximum pulling tensions and sidewall pressure values. 

 
C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will 

not damage cables or raceway. 
 

D. Install exposed cables parallel and perpendicular to surfaces of exposed structural members, 
and follow surface contours where possible. 

 
E. Support cables according to Division 26 Section "Raceways and Boxes for Electrical Systems." 

 
F. Seal around cables penetrating fire-rated elements according to Division 21 Section "Firestop 

Systems and Sleeves." 
 

G. Identify and color-code conductors and cables according to Division 26 Section “Identification 
for Electrical Systems.” 

 
H. Make splices and taps that are compatible with conductor material and that possess equivalent 

or better mechanical strength and insulation ratings than unspliced conductors. 
 

1. Use oxide inhibitor in each splice and tap conductor for aluminum conductors. 
 

I. Wiring at Outlets: Install conductor at each outlet, with at least 6 inches (150 mm) of slack. 
 

3.3 FIELD QUALITY CONTROL 
 

A. Testing: Perform each electrical test and visual and  mechanical  inspection  stated  in  
NETA ATS, Section 7.3.1. Certify compliance with test parameters. 

 
B. Test Reports: Prepare a written report to record the following: 

 
1. Test procedures used. 
2. Test results that comply with requirements. 
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3. Test results that do not comply with requirements and corrective action taken to achieve 

compliance with requirements. 
 

END OF SECTION 260519 
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SECTION 260523 – FIRESTOP SYSTEMS AND SLEEVES 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. This Section includes the following: 
 

1. Through penetration firestop systems. 
2. Sleeves for raceways and cables. 
3. Sleeve seals. 

 

1.2 PERFORMANCE REQUIREMENTS 
 

A. Rated Systems: Provide through-penetration firestop systems with the following ratings 
determined per UL 1479: 

 
1. F-Rated Systems: Provide through-penetration firestop systems with F-ratings indicated, 

but not less than that equaling or exceeding fire-resistance rating of constructions 
penetrated. 

2. T-Rated Systems: For the following conditions, provide through-penetration firestop 
systems with T-ratings indicated, as well as F-ratings, where systems protect penetrating 
items exposed to potential contact with adjacent materials in occupiable floor areas: 

a. Penetrations located outside wall cavities. 
b. Penetrations located outside fire-resistance-rated shaft enclosures. 

 
3. L-Rated Systems: Where through-penetration firestop systems are indicated in smoke 

barriers, provide through-penetration firestop systems with L-ratings of not more than 3.0 
cfm/sq. ft (0.01524cu. m/s x sq. m) at both ambient temperatures and  400 deg F (204  
deg C). 

 
B. For through-penetration firestop systems exposed to view, traffic, moisture, and physical 

damage, provide products that, after curing, do not deteriorate when exposed to these conditions 
both during and after construction. 

 
C. For through-penetration firestop systems exposed to view, provide products with flame-spread 

and smoke-developed indexes of less than 25 and 450,  respectively,  as  determined  per  
ASTM E 84. 

 

1.3 QUALITY ASSURANCE 
 

A. Installer Qualifications: A firm that has been approved by FMG according to FMG 4991, 
"Approval of Firestop Contractors." 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

FIRESTOP SYSTEMS AND SLEEVES 260523 - 2 

 

 

 

B. Installation Responsibility: Assign installation of through-penetration firestop systems and fire- 
resistive joint systems in Project to a single qualified installer. 

 
C. Fire-Test-Response Characteristics: Provide through-penetration firestop systems that comply 

with the following requirements and those specified in Part 1 "Performance Requirements" 
Article: 

 
1. Firestopping tests are performed by a qualified testing and inspecting agency. A  

qualified testing and inspecting agency is UL or another agency performing testing and 
follow-up inspection services for firestop systems acceptable to authorities having 
jurisdiction. 

2. Through-penetration firestop systems are identical to those tested per testing standard 
referenced in "Part 1 Performance Requirements" Article. Provide rated systems bearing 
classification marking of qualified testing and inspecting agency. 

 
D. Coordinate construction of openings and penetrating items to ensure that through-penetration 

firestop systems are installed according to specified requirements. 
 

E. Do not cover up through-penetration firestop system installations that will become concealed 
behind other construction until each installation has been examined by building inspector, if 
required by authorities having jurisdiction. 

 

PART 2 - PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. Products: Subject to compliance with requirements, provide one of the through-penetration 
firestop systems indicated for each application that are produced by one of the following 
manufacturers: 

 
1. A/D Fire Protection Systems Inc. 
2. Hilti, Inc. 
3. Nelson Firestop Products. 
4. NUCO Inc. 
5. RectorSeal Corporation (The). 
6. Specified Technologies Inc. 
7. 3M; Fire Protection Products Division. 
8. Tremco; Sealant/Weatherproofing Division. 

 

2.2 FIRESTOPPING 
 

A. Compatibility: Provide through-penetration firestop systems that are compatible with one 
another; with the substrates forming openings; and with the items, if any, penetrating through- 
penetration firestop systems, under conditions of service and application, as demonstrated by 
through-penetration firestop system manufacturer based on testing and field experience. 
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B. Accessories: Provide components for each through-penetration firestop system that are needed 
to install fill materials and to comply with Part 1 "Performance Requirements" Article.  Use 
only components specified by through-penetration firestop system manufacturer and approved 
by qualified testing and inspecting agency for firestop systems indicated. 

 

2.3 SLEEVES FOR RACEWAYS AND CABLES 
 

A. Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain 
ends. 

 
B. Cast-Iron Pipe Sleeves: Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, 

with plain ends and integral waterstop, unless otherwise indicated. 
 

C. Coordinate sleeve selection and application with selection and application of firestopping. 
 

2.4 SLEEVE SEALS 
 

A. Description: Modular sealing device, designed for field assembly, to fill annular space between 
sleeve and raceway or cable. 

 
1. Sealing Elements: EPDM interlocking links shaped to fit surface of cable or conduit. 

Include type and number required for material and size of raceway or cable. 
2. Pressure Plates: Plastic. Include two for each sealing element. 
3. Connecting Bolts and Nuts: Carbon steel with corrosion-resistant coating of length 

required to secure pressure plates to sealing elements. Include one for each sealing 
element. 

 

PART 3 - EXECUTION 
 

3.1 THROUGH-PENETRATION FIRESTOP SYSTEM INSTALLATION 
 

A. General: Install through-penetration firestop systems to comply with Part 1 "Performance 
Requirements" Article and with firestop system manufacturer's written installation instructions 
and published drawings for products and applications indicated. 

 
B. Install forming/damming/backing materials and other accessories of types required to support 

fill materials during their application and in the position needed to produce cross-sectional 
shapes and depths required to achieve fire ratings indicated. 

 
1. After installing fill materials and allowing them to fully cure, remove combustible 

forming materials and other accessories not indicated as permanent components of 
firestop systems. 

 
C. Install fill materials for firestop systems by proven techniques to produce the following results: 
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1. Fill voids and cavities formed by openings, forming materials, accessories, and 
penetrating items as required to achieve fire-resistance ratings indicated. 

2. Apply materials so they contact and adhere to substrates formed by openings and 
penetrating items. 

3. For fill materials that will remain exposed after completing Work, finish to produce 
smooth, uniform surfaces that are flush with adjoining finishes. 

 
D. Identification: Identify through-penetration firestop systems with preprinted metal or plastic 

labels. Attach labels permanently to surfaces adjacent to and within 6 inches (150 mm) of edge 
of the firestop systems so that labels will be visible to anyone seeking to remove penetrating 
items or firestop systems. Use mechanical fasteners for metal labels. Include the following 
information on labels: 

 
1. The words "Warning - Through-Penetration Firestop System - Do Not Disturb. Notify 

Building Management of Any Damage." 
2. Contractor's name, address, and phone number. 
3. Through-penetration firestop system designation of applicable testing and inspecting 

agency. 
4. Date of installation. 
5. Through-penetration firestop system manufacturer's name. 
6. Installer's name. 

 

3.2 FIELD QUALITY CONTROL 
 

A. Inspecting Agency: Owner will engage an independent inspecting agency to inspect through- 
penetration firestops. Independent inspecting agency shall comply with ASTM E 2174 
requirements including those related to qualifications, conducting inspections, and preparing 
test reports. 

 
B. Where deficiencies are found, repair or replace through-penetration firestop systems so they 

comply with requirements. 
 

C. Proceed with enclosing through-penetration firestop systems with other construction only after 
inspection reports are issued and firestop installations comply with requirements. 

 

3.3 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 
 

A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or busways 
penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies. 

 
B. Coordinate sleeve selection and application with selection and application of firestopping. 

 
C. Concrete Slabs and Walls: Install sleeves for penetrations unless core-drilled holes or formed 

openings are used. Install sleeves during erection of slabs and walls. 
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D. Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall assemblies 
unless openings compatible with firestop system used are fabricated during construction of 
floor or wall. 

 
E. Cut sleeves to length for mounting flush with both surfaces of walls. 

 
F. Extend sleeves installed in floors 2 inches (50 mm) above finished floor level. 

 
G. Size pipe sleeves to provide 1/4-inch (6.4-mm) annular clear space between sleeve and raceway 

or cable unless sleeve seal is to be installed. 
 

H. Seal space outside of sleeves with grout for penetrations of concrete and masonry and with 
approved joint compound for gypsum board assemblies. 

 
I. Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between sleeve 

and raceway or cable, using joint sealant appropriate for size, depth, and location of joint. 
 

J. Fire-Rated-Assembly Penetrations: Maintain indicated fire rating of walls, partitions, ceilings, 
and floors at raceway and cable penetrations. Install sleeves and seal raceway and cable 
penetration sleeves with firestop materials. 

 
K. Roof-Penetration Sleeves: Seal penetration of individual raceways and cables with flexible 

boot-type flashing units applied in coordination with roofing work. 
 

L. Aboveground, Exterior-Wall Penetrations: Seal penetrations using sleeves and mechanical 
sleeve seals. Select sleeve size to allow for 1-inch (25-mm) annular clear space between pipe 
and sleeve for installing mechanical sleeve seals. 

 
M. Underground, Exterior-Wall Penetrations: Install "wall pipes" for sleeves.  Size sleeves to  

allow for 1-inch (25-mm) annular clear space between raceway or cable and sleeve for 
installing mechanical sleeve seals. 

 

END OF SECTION 260523 
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SECTION 260526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. This Section includes methods and materials for grounding systems and equipment. 
 

1.2 SUBMITTALS 
 

A. Product Data: For each type of product indicated. 
 

B. Field quality-control test reports. 
 

1.3 QUALITY ASSURANCE 
 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

 
B. Comply with UL 467 for grounding and bonding materials and equipment. 

 

PART 2 - PRODUCTS 
 

2.1 CONDUCTORS 
 

A. Insulated Conductors: Copper wire or cable insulated for 600 V unless otherwise required by 
applicable Code or authorities having jurisdiction. 

 
B. Bare Copper Conductors: 

 
1. Solid Conductors: ASTM B 3. 
2. Stranded Conductors: ASTM B 8. 
3. Tinned Conductors: ASTM B 33. 
4. Bonding Cable: 28 kcmil, 14 strands of No. 17 AWG conductor, 1/4 inch (6 mm) in 

diameter. 
5. Bonding Conductor: No. 4 or No. 6 AWG, stranded conductor. 
6. Bonding Jumper: Copper tape, braided conductors, terminated with copper ferrules; 1- 

5/8 inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 
7. Tinned  Bonding  Jumper: Tinned-copper tape, braided conductors, terminated with 

copper ferrules; 1-5/8 inches (41 mm) wide and 1/16 inch (1.6 mm) thick. 
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2.2 CONNECTORS 

 
A. Listed and labeled by a nationally recognized testing laboratory acceptable to authorities having 

jurisdiction for applications in which used, and for specific types, sizes, and combinations of 
conductors and other items connected. 

 
B. Bolted Connectors for Conductors and Pipes: Copper or copper alloy, bolted pressure-type, 

with at least two bolts. 
 

1. Pipe Connectors: Clamp type, sized for pipe. 
 

C. Welded Connectors: Exothermic-welding kits of types recommended by kit manufacturer for 
materials being joined and installation conditions. 

 

2.3 GROUNDING ELECTRODES 
 

A. Ground Rods: Copper-clad steel, sectional type; 3/4 inch in diameter by 20 feet long (19 mm  
by 3 m). 

 

PART 3 - EXECUTION 
 

3.1 APPLICATIONS 
 

A. Conductors: Install solid conductor for No. 8 AWG and smaller, and stranded conductors for 
No. 6 AWG and larger, unless otherwise indicated. 

 
B. Underground Grounding Conductors: Install insulated copper conductor, No. 2/0 AWG 

minimum. Bury at least 24 inches (600 mm) below grade. 
 

C. Isolated Grounding Conductors: Green-colored insulation with continuous yellow stripe. On 
feeders with isolated ground, identify grounding conductor where visible to normal inspection, 
with alternating bands of green and yellow tape, with at least three bands of green and two 
bands of yellow. 

 
D. Conductor Terminations and Connections: 

 
1. Pipe and Equipment Grounding Conductor Terminations: Bolted connectors. 
2. Underground Connections: Welded connectors, except at test wells and as otherwise 

indicated. 
3. Connections to Ground Rods at Test Wells: Bolted connectors. 
4. Connections to Structural Steel: Welded connectors. 
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3.2 EQUIPMENT GROUNDING 

 
A. Install insulated equipment grounding conductors with the following items, in addition to those 

required by NFPA 70: 
 

1. Feeders and branch circuits. 
2. Lighting circuits. 
3. Receptacle circuits. 
4. Single-phase motor and appliance branch circuits. 
5. Three-phase motor and appliance branch circuits. 
6. Flexible raceway runs. 
7. Computer and Rack-Mounted Electronic Equipment Circuits: Install insulated equipment 

grounding conductor in branch-circuit runs from equipment-area power panels and 
power-distribution units. 

 
B. Air-Duct Equipment Circuits: Install insulated equipment grounding conductor to duct- 

mounted electrical devices operating at 120 V and more, including air cleaners, heaters, 
dampers, humidifiers, and other duct electrical equipment. Bond conductor to each unit and to 
air duct and connected metallic piping. 

 
C. Water Heater and Heat-Tracing Cables: Install a separate insulated equipment grounding 

conductor to each electric water heater and heat-tracing cable. Bond conductor to heater units, 
piping, connected equipment, and components. 

 
D. Isolated Equipment Enclosure Circuits: For designated equipment supplied by a branch circuit 

or feeder, isolate equipment enclosure from supply circuit raceway with a nonmetallic raceway 
fitting listed for the purpose. Install fitting where raceway enters enclosure, and install a 
separate insulated equipment grounding conductor. Isolate conductor from raceway and from 
panelboard grounding terminals. Terminate at equipment grounding conductor terminal of the 
applicable derived system or service, unless otherwise indicated. 

 
E. Signal and Communication Equipment: For telephone, alarm, voice and data, and other 

communication equipment, provide No. 4 AWG minimum insulated grounding conductor in 
raceway from grounding electrode system to each service location, terminal cabinet, wiring 
closet, and central equipment location. 

 
1. Service and Central Equipment Locations and Wiring Closets: Terminate grounding 

conductor on a 1/4-by-2-by-12-inch (6-by-50-by-300-mm) grounding bus. 
2. Terminal Cabinets: Terminate grounding conductor on cabinet grounding terminal. 

 
F. Metal Poles Supporting Outdoor Lighting Fixtures: Install grounding electrode and a separate 

insulated equipment grounding conductor in addition to grounding conductor installed with 
branch-circuit conductors. 
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3.3 INSTALLATION 

 
A. Grounding Conductors: Route along shortest and straightest paths possible, unless otherwise 

indicated or required by Code. Avoid obstructing access or placing conductors where they may 
be subjected to strain, impact, or damage. 

 
B. Ground Rods: Drive rods until tops are 2 inches (50 mm) below finished floor or final grade, 

unless otherwise indicated. 
 

1. Interconnect ground rods with grounding electrode conductor below grade and as 
otherwise indicated. Make connections without exposing steel or damaging coating, if 
any. 

2. For grounding electrode system, install at least two rods spaced at least one-rod length 
from each other and located at least the same distance from other grounding electrodes, 
and connect to the service grounding electrode conductor. 

 
C. Bonding Straps and Jumpers: Install in locations accessible for inspection and maintenance, 

except where routed through short lengths of conduit. 
 

1. Bonding to Structure: Bond straps directly to basic structure, taking care not to penetrate 
any adjacent parts. 

2. Bonding to Equipment Mounted on Vibration Isolation Hangers and Supports: Install so 
vibration is not transmitted to rigidly mounted equipment. 

3. Use exothermic-welded connectors for outdoor locations, but if a disconnect-type 
connection is required, use a bolted clamp. 

 
D. Grounding and Bonding for Piping: Provide grounding for all new metal pipes. 

 
E. Bonding Interior Metal Ducts: Bond metal air ducts to equipment grounding conductors of 

associated fans, blowers, electric heaters, and air cleaners. Install bonding jumper to bond 
across flexible duct connections to achieve continuity. 

 

3.4 FIELD QUALITY CONTROL 
 

A. Perform the following tests and inspections and prepare test reports: 
 

1. After installing new grounding electrode systems but before permanent electrical circuits 
have been energized, test for compliance with requirements. 

2. Test completed grounding system at each location where a maximum ground-resistance 
level is specified, at service disconnect enclosure grounding terminal, and at ground test 
wells. 

 
a. Measure ground resistance not less than two full days after last trace of 

precipitation and without soil being moistened by any means other than natural 
drainage or seepage and without chemical treatment or other artificial means of 
reducing natural ground resistance. 

b. Perform tests by fall-of-potential method according to IEEE 81. 
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B. Report measured ground resistances that exceed 5 ohms. 

 

END OF SECTION 260526 
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SECTION 260529 - ELECTRICAL SUPPORTS 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. This Section includes the following: 
 

1. Hangers and supports for electrical equipment and systems. 
2. Construction requirements for concrete bases. 

 

1.2 SUBMITTALS 
 

A. Product Data: Illustrate and indicate style, material, strength, fastening provision, and finish for 
each type and size of support component used. 

 
B. Shop Drawings for Supports: For supports and their attachments to structure not defined on 

Drawings, identify hardware, and indicate analysis, forces, strengths, materials, and dimensions, 
signed and sealed by a qualified professional engineer. 

 

1.3 QUALITY ASSURANCE 
 

A. Welding: Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural 
Welding Code - Steel." 

 

PART 2 - PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to 
product selection: 

 
1. Available Manufacturers: Subject to compliance with requirements, manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 
manufacturers specified. 

 

2.2 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS 
 

A. Rated Strength: Adequate in tension, shear, and pullout force to resist maximum loads 
calculated or imposed under this Project, with a minimum structural safety factor of five the 
applied force. 
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B. Steel Slotted Support Systems: Comply with MFMA-3, factory-fabricated components for field 
assembly, and provide finish suitable for the environment in which installed. 

 
1. Available Manufacturers: 

 
a. Cooper B-Line; a division of Cooper Industries. 
b. ERICO International Corporation. 
c. Allied Support Systems; Power-Strut Unit. 
d. GS Metals Corp. 
e. Michigan Hanger Co., Inc.; O-Strut Div. 
f. National Pipe Hanger Corp. 
g. Thomas & Betts Corporation. 
h. Unistrut; Tyco International, Ltd. 
i. Wesanco, Inc. 

 
2. Channel Dimensions: Selected for structural loading. 

 
C. Raceway and Cable Supports: As described in NECA 1. 

 
D. Conduit and Cable Support Devices: Steel and malleable-iron hangers, clamps, and associated 

fittings, designed for types and sizes of raceway or cable to be supported. 
 

E. Support for Conductors in Vertical Conduit: Factory-fabricated assembly consisting  of  
threaded body and insulating wedging plug or plugs for non-armored electrical conductors or 
cables in riser conduits. Plugs shall have number, size, and shape of conductor gripping pieces 
as required to suit individual conductors or cables supported. Body shall be malleable iron. 

 
F. Structural Steel for Fabricated Supports and Restraints: ASTM A 36/A 36M, steel plates, 

shapes, and bars; black and galvanized. 
 

G. Mounting, Anchoring, and Attachment Components: Items for fastening electrical items or  
their supports to building surfaces include the following: 

 
1. Mechanical-Expansion Anchors: Insert-wedge-type, zinc-coated steel, for use in 

hardened portland cement concrete with tension, shear, and pullout capacities appropriate 
for supported loads and building materials in which used. 

 
a. Available Manufacturers: 

 
1) Cooper B-Line; a division of Cooper Industries. 
2) Empire Tool and Manufacturing Co., Inc. 
3) Hilti, Inc. 
4) ITW Construction Products. 
5) MKT Fastening, LLC. 
6) Powers Fasteners. 

 
2. Concrete Inserts: Steel or malleable-iron slotted-support-system units similar to MSS 

Type 18; complying with MFMA-3 or MSS SP-58. 
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3. Clamps  for  Attachment  to  Steel Structural Elements: MSS SP-58, type suitable for 
attached structural element. 

4. Through Bolts: Structural type, hex head, high strength. Comply with ASTM A 325. 
5. Toggle Bolts: All-steel springhead type. 
6. Hanger Rods: Threaded steel. 

 

2.3 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES 
 

A. Description: Welded or bolted, structural-steel shapes, shop or field fabricated to fit dimensions 
of supported equipment. 

 

PART 3 - EXECUTION 
 

3.1 APPLICATION 
 

A. Comply with NECA 1 for application of hangers and supports for electrical equipment and 
systems, unless requirements in this Section or applicable Code are stricter. 

 

3.2 SUPPORT INSTALLATION 
 

A. Comply with NECA 1 for installation requirements, except as specified in this Article. 
 

B. Raceway Support Methods: In addition to methods described in NECA 1, EMT, IMC, and  
RMC may be supported by openings through structure members, as permitted in NFPA 70. 

 
C. Strength of Support Assemblies: Where not indicated, select sizes of components so strength 

will be adequate to carry present and future static loads within specified loading limits. 
Minimum static design load used for strength determination shall be weight of supported 
components plus 200 lb (90 kg). 

 
D. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten 

electrical items and their supports to building structural elements by the following methods, 
unless otherwise indicated by Code: 

 
1. To Wood: Fasten with lag screws or through bolts. 
2. To New Concrete: Bolt to concrete inserts. 
3. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor 

fasteners on solid masonry units. 
4. To Existing Concrete: Expansion anchor fasteners. 
5. To Steel: Beam clamps (MSS Type 19, 21, 23, 25, or 27) complying with MSS SP-69. 
6. To Light Steel: Sheet metal screws. 
7. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount on slotted- 

channel racks attached to substrate. 
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E. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing 
bars. 

 

3.3 INSTALLATION OF FABRICATED METAL SUPPORTS 
 

A. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor electrical materials and equipment. 

 
B. Field Welding: Comply with AWS D1.1/D1.1M. 

 

3.4 CONCRETE BASES 
 

A. Concrete Bases: Anchor equipment to concrete base according to equipment manufacturer's 
written instructions. 

 
B. Construct concrete bases of dimensions indicated but not less than 4 inches (100 mm) larger in 

both directions than supported unit, and so expansion anchors will be a minimum of 10 bolt 
diameters from edge of the base. 

 
1. Install dowel rods to connect concrete base to concrete floor. Unless otherwise indicated, 

install dowel rods on 18-inch (450-mm) centers around full perimeter of the base. 
2. Install epoxy-coated anchor bolts for supported equipment that extend through concrete 

base, and anchor into structural concrete floor. 
3. Place and secure anchorage devices. Use supported equipment manufacturer's setting 

drawings, templates, diagrams, instructions, and directions furnished with items to be 
embedded. 

4. Install anchor bolts to elevations required for proper attachment to supported equipment. 
5. Install anchor bolts according to anchor-bolt manufacturer's written instructions. 
6. Use 3000-psi (20.7-MPa), 28-day compressive-strength concrete. 

 

3.5 INSTALLATION OF SEISMIC-RESTRAINT COMPONENTS 
 

A. Install bushing assemblies for anchor bolts for floor-mounted equipment, arranged to provide 
resilient media between anchor bolt and mounting hole in concrete base. 

 
B. Install bushing assemblies for mounting bolts for wall-mounted equipment, arranged to provide 

resilient media where equipment or equipment-mounting channels are attached to wall. 
 

C. Restraint Cables: Provide slack within maximums recommended by manufacturer. 
 

D. Attachment to Structure: If specific attachment is not indicated, anchor bracing to structure at 
flanges of beams, upper truss chords of bar joists, or at concrete members. 
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3.6 ACCOMMODATION OF DIFFERENTIAL SEISMIC MOTION 
 

A. Make flexible connections in runs of raceways, cables, wireways, cable trays, and busways 
where they cross expansion joints, where adjacent sections or branches are supported by 
different structural elements, and where they terminate with connection to electrical equipment 
that is anchored to a different structural element from the one supporting them as they approach 
equipment. 

 

END OF SECTION 260529 
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SECTION 260533 - RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical wiring. 
 

B. See Division 26 Section "Firestop Systems and Sleeves" for firestopping materials and 
installation at penetrations through walls, ceilings, and other fire-rated elements. 

 
C. See Division 26 Section "Electric Methods and Basic Materials" for supports, anchors, and 

identification products. 
 

D. See Division 26 Section "Wiring Devices" for devices installed in boxes and for floor-box 
service fittings. 

 

1.2 SUBMITTALS 
 

A. Product  Data: For surface raceways, wireways and fittings, floor boxes, hinged-cover 
enclosures, and cabinets indicated. 

 
B. Shop Drawings: Show fabrication and installation details of components for raceways, fittings, 

boxes, enclosures, and cabinets. 
 

1.3 QUALITY ASSURANCE 
 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

 
B. Comply with NFPA 70. 

 

PART 2 - PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. In other Part 2 articles where subparagraph titles below introduce lists, the following 
requirements apply for product selection: 
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Available Manufacturers: Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the 
manufacturers specified. 

 

2.2 METAL CONDUIT AND TUBING 
 

A. Manufacturers: 
 

1. AFC Cable Systems, Inc. 
2. Alflex Inc. 
3. Anamet Electrical, Inc.; Anaconda Metal Hose. 
4. Electri-Flex Co. 
5. Grinnell Co./Tyco International; Allied Tube and Conduit Div. 
6. LTV Steel Tubular Products Company. 
7. Manhattan/CDT/Cole-Flex. 
8. O-Z Gedney; Unit of General Signal. 
9. Wheatland Tube Co. 

 
B. Rigid Steel Conduit: ANSI C80.1. 

 
C. EMT and Fittings: ANSI C80.3. 

 
1. Fittings: Steel, Set-screw or compression type. No die-cast. 

 
D. LFMC: Flexible steel conduit with PVC jacket. 

 
E. Fittings: NEMA FB 1; compatible with conduit and tubing materials. 

 

2.3 NONMETALLIC CONDUIT AND TUBING 
 

A. Manufacturers: 
 

1. American International. 
2. Anamet Electrical, Inc.; Anaconda Metal Hose. 
3. Arnco Corp. 
4. Cantex Inc. 
5. Certainteed Corp.; Pipe & Plastics Group. 
6. Condux International. 
7. ElecSYS, Inc. 
8. Electri-Flex Co. 
9. Lamson & Sessions; Carlon Electrical Products. 
10. Manhattan/CDT/Cole-Flex. 
11. RACO; Division of Hubbell, Inc. 
12. Spiralduct, Inc./AFC Cable Systems, Inc. 
13. Thomas & Betts Corporation. 

 
B. RNC: NEMA TC 2, Schedule 40 and Schedule 80 PVC. 
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C. RNC Fittings: NEMA TC 3; match to conduit or tubing type and material. 

 

2.4 METAL WIREWAYS 
 

A. Manufacturers: 
 

1. Hoffman. 
2. Square D. 

 
B. Material and Construction: Sheet metal sized and shaped as indicated. 

 
C. Fittings and Accessories: Include couplings, offsets, elbows, expansion joints, adapters, hold- 

down straps, end caps, and other fittings to match and mate with wireways as required for 
complete system. 

 
D. Select features, unless otherwise indicated, as required to complete wiring system and to 

comply with NFPA 70. 
 

E. Wireway Covers: Screw-cover type. 
 

F. Finish: Manufacturer's standard enamel finish. 
 

2.5 BOXES, ENCLOSURES, AND CABINETS 
 

A. Manufacturers: 
 

1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc. 
2. Emerson/General Signal; Appleton Electric Company. 
3. Erickson Electrical Equipment Co. 
4. Hoffman. 
5. Hubbell, Inc.; Killark Electric Manufacturing Co. 
6. O-Z/Gedney; Unit of General Signal. 
7. RACO; Division of Hubbell, Inc. 
8. Thomas & Betts Corporation. 
9. Walker Systems, Inc.; Wiremold Company (The). 

 
B. Sheet Metal Outlet and Device Boxes: NEMA OS 1. 

 
C. Cast-Metal Outlet and Device Boxes: NEMA FB 1, Type FD, with gasketed cover. 

 
D. Nonmetallic Outlet and Device Boxes: NEMA OS 2. 

 
E. Small Sheet Metal Pull and Junction Boxes: NEMA OS 1. 

 
F. Cast-Metal Pull and Junction Boxes: NEMA FB 1, cast aluminum with gasketed cover. 

 
G. Hinged-Cover Enclosures: NEMA 250, Type 1, with continuous hinge cover and flush latch. 
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1. Metal Enclosures: Steel, finished inside and out with manufacturer's standard enamel. 
2. Nonmetallic Enclosures: Plastic, finished inside with radio-frequency-resistant paint. 

 
H. Cabinets: NEMA 250, Type 1, galvanized steel box with removable interior panel and 

removable front, finished inside and out with manufacturer's standard enamel. Hinged door in 
front cover with flush latch and concealed hinge. Key latch to match panelboards.  Include 
metal barriers to separate wiring of different systems and voltage and include accessory feet 
where required for freestanding equipment. 

 

2.6 FACTORY FINISHES 
 

A. Finish: For raceway, enclosure, or cabinet components, provide manufacturer's standard paint 
applied to factory-assembled surface raceways, enclosures, and cabinets before shipping. 

 

PART 3 - EXECUTION 
 

3.1 RACEWAY APPLICATION 
 

A. Outdoors: 
 

1. Exposed: Rigid steel. 
2. Concealed: Rigid steel. 
3. Underground, Single Run: SCH 40 PVC. 
4. Underground, Grouped: SCH 40 PVC. 
5. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, 

Electric Solenoid, or Motor-Driven Equipment): LFMC. 
6. Boxes and Enclosures: NEMA 250, Type 3R. 

 
B. Indoors: 

 
1. Exposed: EMT in unfinished areas where shown or permitted. 
2. Concealed: EMT. 
3. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, 

Electric Solenoid, or Motor-Driven Equipment): FMC; except use LFMC in damp or wet 
locations or where exposed to view (not concealed). 

4. Damp or Wet Locations: Rigid steel conduit. 
5. Boxes and Enclosures: NEMA 250, Type 1, except as follows: 

a. Damp or Wet Locations: NEMA 250, Type 4, nonmetallic. 
6. Flexible metal conduit: Where applications are not concealed by the building 

construction, liquid tight flexible conduit and grounding type fittings shall be used and 
system shall be fully bonded. 

 
C. Minimum  Raceway  Size: 1/2-inch trade size (DN 16), except underground shall be ¾” 

minimum. 
 

D. Raceway Fittings: Compatible with raceways and suitable for use and location. 
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1. Steel Conduit: Use threaded rigid steel conduit fittings, unless otherwise indicated. 

 

3.2 INSTALLATION 
 

A. Keep raceways at least 6 inches (150 mm) away from parallel runs of flues and steam or hot- 
water pipes. Install horizontal raceway runs above water and steam piping. 

 
B. Complete raceway installation before starting conductor installation. 

 
C. Support raceways as required by NEC. 

 
D. Install temporary closures to prevent foreign matter from entering raceways. 

 
E. Protect stub-ups from damage where conduits rise through floor slabs. Arrange so curved 

portions of bends are not visible above finished slab. 
 

F. Make bends and offsets so ID is not reduced. Keep legs of bends in same plane and keep 
straight legs of offsets parallel, unless otherwise indicated. 

 
G. Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise 

indicated. 
 

1. Install concealed raceways with a minimum of bends in shortest practical distance, 
considering type of building construction and obstructions, unless otherwise indicated. 

 
H. Raceways Embedded in Slabs: Install in middle 1/3 of slab thickness where practical and leave 

at least 2 inches (50 mm) of concrete cover. 
 

1. Secure raceways to reinforcing rods to prevent sagging or shifting during concrete 
placement. 

2. Space raceways laterally to prevent voids in concrete. 
3. Run conduit larger than 1-inch trade size (DN 27) parallel or at right angles to main 

reinforcement. Where at right angles to reinforcement, place conduit close to slab 
support. 

4. Change from nonmetallic tubing to Schedule 80 nonmetallic conduit, rigid steel conduit, 
or IMC before rising above floor, except PVC branch circuits may rise concealed in walls 
to first box maximum 48” AFF. 

 
I. Install exposed raceways parallel or at right angles to nearby surfaces or structural members 

and follow surface contours as much as possible. 
 

1. Run parallel or banked raceways together on common supports. 
2. Make parallel bends in parallel or banked runs. Use factory elbows only where elbows 

can be installed parallel; otherwise, provide field bends for parallel raceways. 
 

J. Join raceways with fittings designed and approved for that purpose and make joints tight. 
 

1. Use insulating bushings to protect conductors. 
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K. Tighten set screws of threadless fittings with suitable tools. 

 
L. Terminations: 

 
1. Where raceways are terminated with locknuts and bushings, align raceways to enter 

squarely and install locknuts with dished part against box. Use two locknuts, one inside 
and one outside box. 

2. Where raceways are terminated with threaded hubs, screw raceways or fittings tightly 
into hub so end bears against wire protection shoulder. Where chase nipples are used, 
align raceways so coupling is square to box; tighten chase nipple so no threads are 
exposed. 

 
M. Install pull cords in empty raceways. Use polypropylene or monofilament plastic line with not 

less than 200-lb (90-kg) tensile strength. Leave at least 12 inches (300 mm) of slack at each  
end of pull cord. 

 
N. Install raceway sealing fittings at suitable, approved, and accessible locations and fill them with 

UL-listed sealing compound. For concealed raceways, install each fitting in a flush steel box 
with a blank cover plate having a finish similar to that of adjacent plates or surfaces. Install 
raceway sealing fittings at the following points: 

 
1. Where conduits pass from warm to cold locations, such as boundaries of refrigerated 

spaces. 
2. Where otherwise required by NFPA 70. 

 
O. Stub-up Connections: Extend conduits through concrete floor for connection to freestanding 

equipment. Install with an adjustable top or coupling threaded inside for plugs set flush with 
finished floor. Extend conductors to equipment  with  rigid  steel conduit;  FMC may be  used  
6 inches (150 mm) above the floor. Install screwdriver-operated, threaded plugs flush with  
floor for future equipment connections. 

 
P. Flexible Connections: Use maximum of 72 inches (1830 mm) of flexible conduit for recessed 

and semirecessed lighting fixtures; for equipment subject to vibration, noise transmission, or 
movement; and for all motors. Use LFMC in damp or wet locations or where exposed to view 
(not concealed). Install separate ground conductor across flexible connections. 

 
Q. Surface Raceways: Install a separate, green, ground conductor in raceways from junction box 

supplying raceways to receptacle or fixture ground terminals. 
 

R. Install hinged-cover enclosures and cabinets plumb. Support at each corner. 
 

3.3 PROTECTION 
 

A. Provide final protection and maintain conditions that ensure coatings, finishes, and cabinets are 
without damage or deterioration at time of Substantial Completion. 

 
1. Repair damage to galvanized finishes with zinc-rich paint recommended by 

manufacturer. 
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2. Repair damage to PVC or paint finishes with matching touchup coating recommended by 

manufacturer. 
 

END OF SECTION 260533 
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SECTION 260553 – IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. This Section includes the following: 
 

1. Identification for conductors and communication and control cable. 
2. Warning labels and signs. 
3. Equipment identification labels. 

 
 

1.2  SUBMITTALS 

 A. Product Data: For each electrical identification product indicated. 

 
1.3 

  
QUALITY ASSURANCE 

 A. Comply with ANSI A13.1. 

 
1.4 

  
COORDINATION 

 A. Coordinate identification names, abbreviations, colors, and other features with requirements in 
the Contract Documents, Shop Drawings, manufacturer's wiring diagrams, and the Operation 
and Maintenance Manual, and with those required by codes, standards, and 29 CFR 1910.145. 
Use consistent designations throughout Project. 

 
 

PART 2 - PRODUCTS 
 

2.1 CONDUCTOR AND COMMUNICATION- AND CONTROL-CABLE IDENTIFICATION 
MATERIALS 

 
A. Marker Tape: Vinyl or vinyl -cloth, self-adhesive wraparound type, with circuit identification 

legend machine printed by thermal transfer or equivalent process. 
 

2.2 WARNING LABELS AND SIGNS 
 

A. Comply with NFPA 70 and 29 CFR 1910.145. 
 

B. Self-Adhesive Warning Labels: Factory printed, multicolor, pressure-sensitive adhesive labels, 
configured for display on front cover, door, or other access to equipment, unless otherwise 
indicated. 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

IDENTIFICATION FOR ELECTRICAL SYSTEMS 260553 - 2 

 

 

 

C. Baked-Enamel Warning Signs: Preprinted aluminum signs, punched or drilled for fasteners, 
with colors, legend, and size required for application. 1/4-inch (6.4-mm) grommets in corners 
for mounting. Nominal size, 7 by 10 inches (180 by 250 mm). 

 
D. Fasteners for Signs: Self-tapping, stainless-steel screws or stainless-steel machine screws with 

nuts and flat and lock washers. 
 

E. Warning label and sign shall include, but are not limited to, the following legends: 
 

1. Multiple Power Source Warning: "DANGER - ELECTRICAL SHOCK HAZARD - 
EQUIPMENT HAS MULTIPLE POWER SOURCES." 

2. Workspace Clearance Warning: "WARNING - OSHA REGULATION - AREA IN 
FRONT OF ELECTRICAL EQUIPMENT MUST BE KEPT CLEAR FOR 36 INCHES 
(915 mm)." 

 

2.3 EQUIPMENT IDENTIFICATION LABELS 
 

A. Adhesive Film Label with Clear Protective Overlay: Machine printed, in black, by thermal 
transfer or equivalent process. Minimum letter height shall be 3/8 inch (10 mm). Overlay shall 
provide a weatherproof and ultraviolet-resistant seal for label. 

 
B. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label: Adhesive backed, with white 

letters on a dark-gray background. Minimum letter height shall be 3/8 inch (10 mm). 
 

PART 3 - EXECUTION 
 

3.1 APPLICATION 
 

A. Auxiliary Electrical Systems Conductor and Cable Identification: Use marker tape to identify 
field-installed alarm, control, signal, sound, intercommunications, voice, and data wiring 
connections. 

 
1. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, and 

cable pull points. Identify by system and circuit designation. 
2. Use system of designations that is uniform and consistent with system used by 

manufacturer for factory-installed connections. 
 

B. Warning Labels for Indoor Cabinets, Boxes, and Enclosures for Power and Lighting: Comply 
with 29 CFR 1910.145 and apply baked-enamel warning signs. Identify system voltage with 
black letters on an orange background. Apply to exterior of door, cover, or other access. 

 
1. Equipment with Multiple Power or Control Sources: Apply to door or cover of  

equipment including, but not limited to, the following: 
a. Power transfer switches. 
b. Controls with external control power connections. 
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2. Equipment Requiring Workspace Clearance According to NFPA 70: Unless otherwise 
indicated, apply to door or cover of equipment but not on flush panelboards and similar 
equipment in finished spaces. 

 
C. Equipment Identification Labels: On each unit of equipment, install unique designation label 

that is consistent with wiring diagrams, schedules, and Operation and Maintenance Manual. 
Apply labels to disconnect switches and protection equipment, central or master units, control 
panels, control stations, terminal cabinets, and racks of each system. Systems include power, 
lighting, control, communication, signal, monitoring, and alarm systems unless equipment is 
provided with its own identification. 

 
1. Labeling Instructions: 

 
a. Indoor Equipment: Self-adhesive, engraved, laminated acrylic or melamine label. 

Unless otherwise indicated, provide a single line of text with 1/2-inch- (13-mm-) 
high letters on 1-1/2-inch- (38-mm-) high label; where 2 lines of text are required, 
use labels 2 inches (50 mm) high. 

b. Outdoor Equipment: Engraved, laminated acrylic or melamine label, drilled for 
screw attachment. 

c. Elevated Components: Increase sizes of labels and legend to those appropriate for 
viewing from the floor. 

 
2. Equipment to Be Labeled: 

 
a. Panelboards, electrical cabinets, and enclosures. 
b. Electrical switchgear and switchboards. 
c. Disconnect switches. 
d. Enclosed circuit breakers. 
e. Motor starters. 
f. Push-button stations. 
g. Power transfer equipment. 
h. Contactors. 
i. Receptacles: Provide panel and circuit designation. 

 

3.2 INSTALLATION 
 

A. Verify identity of each item before installing identification products. 
 

B. Location: Install identification materials and devices at locations for most convenient viewing 
without interference with operation and maintenance of equipment. 

 
C. Apply identification devices to surfaces that require finish after completing finish work. 

 
D. Self-Adhesive Identification Products: Clean surfaces before application, using materials and 

methods recommended by manufacturer of identification device. 
 

E. Attach nonadhesive signs and plastic labels with screws and auxiliary hardware appropriate to 
the location and substrate. 
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F. Color-Coding for Phase and Voltage Level Identification, 600 V and Less: Use the  colors 
listed below for ungrounded service, feeder, and branch-circuit conductors. 

 
1. Color shall be factory applied. 
2. Colors for 208/120-V Circuits: (unless existing color code is different) 

a. Phase A: Black. 
b. Phase B: Red. 
c. Phase C: Blue. 
d. Neutral: White. 

 

END OF SECTION 260553 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

LIGHTING CONTROLS AND DEVICES 260923 - 1 

 

 

 
 
 
 

SECTION 260923 – LIGHTING CONTROLS AND DEVICES 
 

PART 1 – GENERAL 
 

1. SECTION INCLUDES 
 

A. Network lighting control system and components: 
 

1. Lighting management panels 
2. Lighting management modules 
3. Low voltage wall stations 
4. Wired sensors 

 
2. RELATED DOCUMENTS 

 
A. Section 262726 Wiring Devices 

 
B. Section 265100 Interior Lighting Fixtures 

 
1.3 SUMMARY 

 
A. The lighting control system specified in this section shall provide time-based, sensor-based 

(both occupancy and daylight), and manual lighting control 
 

B. The system shall be capable of turning lighting loads on/off as well as dimming lights (if 
lighting load is capable of being dimmed). Specific dimmers will be capable of “dimming 
lights to off” 

 
 

C. The system architecture shall be capable of enabling stand-alone groups (rooms) of devices to 
function in some default capacity, even if network connectivity to the greater system is lo 

 
 

1.4 SUBMITTALS 
 

A. Product Datasheets (general device descriptions, dimensions, electrical specifications, wiring 
details, nomenclature) 

 
B. Riser Diagrams – typical per room type (detailed drawings showing interconnectivity of 

devices) 
 

C. Other Diagrams – as needed for special operation or interaction with other system(s) 
 

D. Example Contractor Startup/Commissioning Worksheet – must be completed prior to factory 
start-up 
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E. Hardware and Software Operation Manuals. 
 

F. Other operational descriptions as needed. 
 

1.5 ON-SITE COMMISIONING REQUIREMENTS 
 

A. Pre-Wire Meeting Requirements 

1. Certified Technician will meet onsite with the electrical contractors to coordinate 
installation details, review best practices, and discuss project specific challenges. This 
should happen prior to the installation being started, enabling the contractors to work 
with a lighting systems expert to prepare and make changes up prior to installation 
commencement. 

 
B. A manufacturer’s lighting systems team works onsite, after fixture and controls installation is 

completed. The project is reviewed and checked for proper wiring, installation and functionality 
of the system as a whole. Any problems are addressed and resolved with the onsite contractors. 
If fixture addressing is required, the manufacturer’s technicians will perform this task in 
accordance with the intended lighting design. 

 
C. Onsite programming requirements 

 
1. Manufacturer’s technicians map out the fixture locations and addresses within the 

lighting control software. Astronomic timeclock events, scenes, and schedules are 
programmed per a pre-defined script. These events, scenes, and schedules are tested and 
finalized for final approval by the project’s ownership. 

 
D. Training requirements 

 
1. Manufacturer’s technicians provide training for system users and the system maintenance 

team. The details of the technology are covered from a maintenance and troubleshooting 
point of view. This covers the lighting control system and its core functionality, with a 
focus on how to edit existing scenes and astronomic lighting events. 

2. The manufacturer’s representative will provide in-depth training to the end user on 
managing the specific control system, giving them the tools and knowledge to operate 
their system. 

 
1.6 PROJECT CLOSEOUT DOCUMENTATION 

 
A. Provide a factory published manual 

 
1. Warranty 
2. Technical support contact 
3. Electronic manual on manufacturer’s website for free download 

 
 

1.5 QUALITY ASSURANCE 
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A. All components and the manufacturing facility where product was manufactured must be RoHS 
compliant. 

 
B. In high humidity or cold environments, the sensors shall be conformably coated and rated for 

condensing humidity and -40 degree Fahrenheit (and Celsius) operation. 
 

C. All applicable products must be UL / CUL Listed or other acceptable national testing 
organization. 

 
 

1.6 PROJECT CONDITIONS 
 

A. Only install equipment after the following site conditions are maintained: 
 

1. Ambient Temperature 14 to 105 degrees F (-10 to 40 degrees C) 
2. Relative Humidity less than 90% non-condensing 

 
B. Standard electrical enclosures are permanently installed 

 
C. Equipment is protected from dust, debris and moisture 

 

1.7 WARRANTY 
 

A. Five (5) year 100% parts replacement 
 

1.8 MAINTENANCE & SUSTAINABILITY 
 

A. Provide new parts, upgrades, and/or replacements available for a minimum of 5 years available 
to the end user 

 
B. Provide free telephone technical support 

 
 

PART 2 – PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. Basis of controls design Manufacturer: 
Acuity Brands, One Lithonia Way 
Conyers GA 30012 
www.acuitycontrols.com 

 
B. Substitutions: Permitted with PRIOR APPROVAL ONLY: 

 
1. All substitutions must be submitted in writing for approval at least 14 days prior to bid 

date. 
2. Proposed substitute products must be documented with a line by line compliance review. 

http://www.acuitycontrols.com/
http://www.acuitycontrols.com/
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3. Proposal substitute must provide contractor submittal revised lighting plans, lighting 
control risers and details. 

 
2.2 SYSTEM REQUIREMENTS 

 
A. System shall have an architecture that is based upon two main concepts; 

 
1. intelligent lighting control devices 
2. standalone lighting control zones 

 
B. Intelligent lighting control devices shall consist of one or more basic lighting control 

components; occupancy sensors, photocell sensors, relays, dimming outputs, manual switch 
stations, and manual dimming stations. Combining one or more of these components into a 
single device enclosure should be permissible so as to minimize overall device count of system. 

 
C. System must interface directly with LED luminaires. 

 
 

D. Lighting control zones shall consist of one or more intelligent lighting control components, be 
capable of stand-alone operation, and be capable of being connected to a higher level network 
backbone. 

 
E. Individual lighting zones must continue to provide a user defined default level of lighting 

control in the event of a system communication failure with the backbone network or the 
management software becoming unavailable. 

 
 

F. Individual lighting zones shall be capable of being segmented into several “local” channels of 
occupancy, photocell, and switch functionality for more advanced configurations and sequences 
of operation. 

 
 

G. System shall be capable of operating a lighting control zone according to several sequences of 
operation. System shall be able to change a spaces sequence of operation according to a time 
schedule so as to enable customized time-of-day, day-of-week, utilization of a space. Note: 
Operating modes should be utilized only in manners consistent with local energy codes. 

 
1. Auto-On / Auto-Off (via occupancy sensors) 

a. Zones with occupancy sensors automatically turn lights on when occupant is 
detected. 

b. Zones with occupancy and/or photocell sensors turn lights off when vacancy or 
sufficient daylight is detected. 

c. Pressing a switch will turn lights off. The lights will remain off regardless of 
occupancy until switch is pressed again, restoring the sensor to Automatic On 
functionality. 

2. Manual-On / Auto-Off (also called Semi-Automatic) 
a. Pushing a switch will turn lights on. 
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b. Zones with occupancy and/or photocell sensors turn lights off when vacancy or 
sufficient daylight is detected. 

3. Manual-On to Auto-On/Auto-Off 
a. Pushing a switch will turn lights on. 
b. After initial lights on, zones with occupancy and/or photocell sensors turn lights 

on/off according to occupancy/vacancy and/or daylight conditions. 
c. Sequence can be reset via scheduled (ex. daily each morning) events. 

4. Auto-to-Override On 
a. Zones with occupancy sensors automatically turn lights on when occupant is 

detected. 
b. Zone lighting then goes into an override on state for a set amount of time, or until 

the next time event returns the lighting to an auto-off style of control. 
c. Sequence can be reset via scheduled (ex. daily each morning) events. 

5. Manual-to-Override On 
a. Pushing a switch will turn lights on. 
b. Zone lighting then goes into an override on state for a set amount of time or until 

the next time event returns the lighting to an auto-off style of control. 
c. Sequence can be reset via scheduled (ex. daily each morning) events. 

6. Auto On / Predictive Off 
a. Zones with occupancy sensors automatically turn lights on when occupant is 

detected. 
b. Zones with occupancy and/or photocell sensors turn lights off when vacancy or 

sufficient daylight is detected. 
c. Pressing the switch will turn the lights off and a short “exit timer” begins. After 

the timer expires, sensor scans the room to detect whether occupant is still present. 
If no occupancy is detected, zone returns to auto-on. If occupancy is detected, 
lights must be turned on via the switch. 

7. Multi-Level Operation (multiple lighting levels per manual button press) 
a. Operating mode designed specifically for bi-level applications. 
b. Enables the user to cycle through up to four potential on/off/dim low/dim high 

lighting states using only a single button. 
c. Eliminates user confusion as to which of two buttons controls which load 
d. Three different transition sequences are available in order to comply with energy 

codes or user preference). 
e. Mode available as a setting on all devices that have single manual on/off switch. 
f. Depending on the sequence selected, every button push steps through 

relay/dimming states according to below table 
g. In addition to achieving bi-level lighting control by switching loads with relays, the 

ability to command dimming outputs to “step” in a sequence that achieves bi-level 
operation is present. 
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2.3 INDIVIDUAL DEVICE SPECIFICATIONS 
 

A. Networked system occupancy sensors 
 

1. Occupancy sensors shall sense the presence of human activity within the desired space 
and fully control the on/off function of the lights. 

2. Sensors shall utilize passive infrared (PIR) technology, which detects occupant motion, to 
initially turn lights on from an off state, thus preventing false on conditions. Ultrasonic or 
Microwave based sensing technologies shall not be accepted. 

3. For applications where a second method of sensing is necessary to adequately detect 
maintained occupancy (such as in rooms with obstructions), a sensor with an additional 
“dual” technology shall be used. 

4. Dual technology sensors shall have one of its two technologies not require motion to 
detect occupancy. Acceptable dual technology includes PIR/Microphonics (also known 
as Passive Dual Technology or PDT) which both looks for occupant motion and listens 
for sounds indicating occupants. Sensors where both technologies detect motion 
(PIR/Ultrasonic) shall not be acceptable. 

5. All sensing technologies shall be acoustically passive, meaning they do not transmit 
sounds waves of any frequency (for example in the Ultrasonic range), as these 
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technologies have the potential for interference with other electronic devices within the 
space (such as electronic white board readers). Acceptable detection technologies include 
Passive Infrared (PIR), and/or Microphonics technology. Ultrasonic or Microwave based 
sensing technologies shall not be accepted. 

6. Sensors shall be available with zero or one integrated dry contact switching relays, 
capable of switching 1 amp at 24 VAC/VDC (resistive only). 

7. Sensors shall be available with one or two occupancy “poles”, each of which provides a 
programmable time delay. 

8. All sensors shall have two RJ-45 ports or capable of utilizing a splitter. 
9. All sensors shall have the ability to detect when it is not receiving valid communication 

and blink its LED in a pattern to visually indicate of a potential wiring issue 
10. Every sensor parameter shall be available and configurable remotely from the software 

and locally via the device push-button. 
11. Sensors shall be able to function together with other sensors in order to provide expanded 

coverage areas. 
12. Sensors shall be equipped with an automatic override for 100 hour burn-in of lamps. This 

feature must be available at any time for lamp replacements. 
13. Wall switch sensors shall recess into single-gang switch box and fit a standard GFI 

opening. 
14. Wall switch sensors must meet NEC grounding requirements by providing a dedicated 

ground connection and grounding to mounting strap. Line and load wire connections 
shall be interchangeable. Sensor shall not allow current to pass to the load when sensor is 
in the unoccupied (Off) condition. 

15. Wall switch sensors shall have optional features for photocell/daylight override, and low 
temperature/high humidity operation. 

16. Wall switch sensors shall be available in four standard colors (Ivory, White, Light 
Almond, Gray) 

17. Wall switch sensors shall be available with optional raise/lower dimming adjustment 
controls. 

18. Network system shall have sensors that can be embedded into luminaire such that only 
the lens shows on luminaire face. 

19. Embedded sensors shall be capable of both PIR and Dual Technology occupancy 
detection 

20. Embedded sensors shall have an optional photocell 
21. Network system shall also have ceiling, fixture, recessed, & corner mounted sensors 

available. 
22. Sensors shall have optional features for photocell/daylight override, dimming control, 

and low temperature/high humidity operation. 
 

B. Networked system power (relay) packs 
 

1. Power Packs shall incorporate one Class 1 relay, a 0-10 VDC dimming output, and 
contribute low voltage power to the rest of the system. Secondary Packs shall incorporate 
the relay and 0-10 VDC or line voltage dimming output, but shall not be required to 
contribute system power. Power Supplies shall provide system power only, but are not 
required to switch line voltage circuit. 

2. Power Packs shall accept 120 or 277 VAC (or optionally 347 VAC), be plenum rated, 
and provide Class 2 power to the system. 
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3. Every Power Pack parameter shall be available and configurable remotely from the 
software and locally via the device push-button. 

4. Power Pack shall securely mount to junction location through a threaded ½ inch chase 
nipple or be capable of being secured within a luminaire ballast channel. Plastic clips into 
junction box shall not be accepted. All Class 1 wiring shall pass through chase nipple into 
adjacent junction box without any exposure of wire leads. Note: UL Listing under Energy 
Management or Industrial Control Equipment automatically meets this requirement, 
whereas Appliance Control Listing does not meet this safety requirement. 

5. When required by local code, Power Pack must install inside standard electrical enclosure 
and provide UL recognized support to junction box. All Class 1 wiring is to pass through 
chase nipple into adjacent junction box without any exposure of wire leads. 

6. Power Packs (Secondary) shall be available that provide up to 16 Amp switching of all 
lighting load types. 

7. Power Packs shall be available that provide up to 5 Amps switching of all lighting load 
types as well as 0-10 VDC dimming or fluorescent ballasts/LED drivers. 

8. Specific Secondary Packs shall be available that provide up to 5 Amps of switching and 
can dim 120/277 VAC magnetic low voltage transformers. 

9. Specific Secondary Packs shall be available that provide up to 4 Amps of switching and 
can dim 120 VAC electronic low voltage transformers. 

10. Specific Power/Secondary Packs shall be available that are UL924 listed for switching of 
Emergency Power circuits. 

11. Specific Secondary Packs shall be available that control louver/damper motors for 
skylights. 

12. Specific Secondary Packs shall be available that provide a pulse on/pulse off signal for 
purposes of controlling shade systems via relay inputs. 

13. Power (Secondary) Packs shall be available that provide up to 20 Amps switching of 
general purposed receptacle (plug-load) control. 

 
F. Networked auxiliary input / output (i/o) devices 

 
1. Devices shall be plenum rated and be inline wired, screw mountable, or have an extended 

chase nipple for mounting to a ½” knockout. 
2. Devices shall have two RJ-45 ports 
3. Specific I/O devices shall have a dimming control output that can control 0-10 VDC 

dimmable ballasts or LED drivers by sinking up to 20 mA of current. 
4. Specific I/O devices shall have an input that reads a 0-10 VDC signal from an external 

device. 
5. Specific I/O devices shall have a switch input that can interface with either a maintained 

or momentary switch and run a switch event (toggle the lighting load) or run a 
local/remote control profile. 

6. Specific I/O devices shall sense state of low voltage outdoor photocells. 
7. Specific I/O devices shall sense momentary and maintained contact closures, and either 

toggle a connected load after a momentary contact or ramp the load high/low during a 
maintained contact (stopping when the contact releases). 

 
G. Networked system wall switches & dimmers 

 
1. Devices shall recess into single-gang switch box and fit a standard GFI opening. 
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2. All devices shall provide toggle switch control. Dimming control and low 
temperature/high humidity operation are available options. 

3. Devices shall be available in four colors (Ivory, White, Light Almond, Gray). 
4. Devices with mechanical push-buttons shall provide tactile and LED user feedback. 
5. Devices with mechanical push-buttons shall be made available with custom button 

labeling 
6. Devices with a single “on” button shall be capable of selecting all possible lighting 

combinations for a bi-level lighting zone such that the user confusion as to which of two 
buttons (as is present in multi-button scenarios) controls which load is eliminated. 

 
 

H. Networked system scene controllers 
 

1. Device shall have two, three, four, or eight buttons for selecting programmable lighting 
control profiles or acting as on/off switches. 

2. Devices shall be available in four colors (Ivory, White, Light Almond, Gray). 
3. Device shall recess into single-gang switch box and fit a standard GFI opening. 
4. Devices shall provide LED user feedback. 
5. Device shall be capable of reprogramming other devices in its zone so as to implement 

user selected lighting scene. 
6. Device shall be capable of selecting a lighting profile be run by the system’s upstream 

Gateway so as to implement selected lighting profile across multiple zones (and not just 
its local zone). 

7. Device shall have LEDs indicating current selection. 
 
 

End of Section 260943 
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SECTION 262726 - WIRING DEVICES 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. This Section includes the following: 

1. Single and duplex receptacles, ground-fault circuit interrupters, and integral surge 
suppression units. 

2. Single- and double-pole snap switches and dimmer switches. 
3. Device wall plates. 

 

1.2 SUBMITTALS 
 

A. Product Data: For each type of product indicated. 
 

B. Shop Drawings: List of legends and description of materials and process used for premarking 
wall plates. 

 
C. Samples: One for each type of device and wall plate specified, in each color specified. 

 
D. Field quality-control test reports. 

 

1.3 QUALITY ASSURANCE 
 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

 
B. Comply with NFPA 70. 

 

PART 2 - PRODUCTS 
 

2.1 MANUFACTURERS 
 

Subject to compliance with requirements, manufacturers offering products that may be 
incorporated into the Work include, but are not limited to, the following: 

 
1. Wiring Devices: 

a. Bryant Electric, Inc./Hubbell Subsidiary. 
b. Hubbell Incorporated; Wiring Device-Kellems. 
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c. Leviton Mfg. Company Inc. 
d. Pass & Seymour/Legrand; Wiring Devices Div. 

 
2. Multioutlet Assemblies: 

a. Hubbell Incorporated; Wiring Device-Kellems. 
b. Wiremold Company (The). 

 

2.2 RECEPTACLES 
 

A. Straight-Blade-Type Receptacles: Comply with NEMA WD 1, NEMA WD 6, DSCC W-C- 
596G, and UL 498. 

 
B. Straight-Blade and Locking Receptacles: Heavy-Duty grade. 

 
C. Straight-Blade Receptacles: Manufacturer’s top grade below Hospital grade. 

 
D. GFCI Receptacles: Straight blade, feed-through type, Heavy-Duty  grade,  with  integral 

NEMA WD 6, Configuration 5-20R duplex receptacle; complying with UL 498 and UL 943. 
Design units for installation in a 2-3/4-inch- (70-mm-) deep outlet box without an adapter. 

 

2.3 PENDANT CORD/CONNECTOR DEVICES 
 

A. Description: Matching, locking-type plug and receptacle body connector, NEMA WD 6, 
Configurations L5-20P and L5-20R, Heavy-Duty grade. 

1. Body: Nylon with screw-open cable-gripping jaws and provision for attaching external 
cable grip. 

2. External Cable Grip: Woven wire-mesh type made  of high-strength galvanized-steel  
wire strand, matched to cable diameter, and with attachment provision designed for 
corresponding connector. 

 

2.4 SWITCHES 
 

A. Single- and Double-Pole Switches: Comply with DSCC W-C-896F and UL 20. 
 

B. Snap Switches: Heavy-Duty grade, quiet type. 
 

C. Combination Switch and Receptacle: Both devices in a single gang unit with plaster ears and 
removable tab connector that permit separate or common feed connection. 

 
1. Switch: 20 A, 120/277-V ac. 
2. Receptacle: NEMA WD 6, Configuration 5-20R. 

 
D. Dimmer Switches: Modular, full-wave, solid-state units with integral, quiet on/off switches  

and audible frequency and EMI/RFI filters. 



DAG Architects, Inc. January 2019 

Okaloosa County TDC – Emerald Coast Convention Center 
Restroom Renovations and Meeting Room Counters 

WIRING DEVICES 262726 - 3 

 

 

 

1. Control: Continuously adjustable slider; with single-pole or three-way switching to suit 
connections. 

2. Fluorescent Lamp Dimmer Switches: Modular; compatible with dimmer ballasts; trim 
potentiometer to adjust low-end dimming; dimmer-ballast combination capable of 
consistent dimming with low end not greater than 20 percent of full brightness. 

3. LED Dimmer Switches: Modular; compatible with dimmer drivers; trim potentiometer  
to adjust low-end dimming; dimmer-driver combination capable of consistent dimming 
with low end not greater than 20 percent of full brightness. 

 
 

2.5 WALL PLATES 
 

A. Single and combination types to match corresponding wiring devices. 
 

1. Plate-Securing Screws: Metal with head color to match plate finish. 
2. Material for Finished Spaces: Smooth Metal 302/304 stainless steel with satin finish. 
3. Material for Unfinished Spaces: Smooth Metal 302/304 stainless steel with satin finish 

except where shown surface shall be “bell” die-cast aluminum with similar plates. 
4. Material for Wet Locations: Cast aluminum with in-use lift cover, and listed and labeled 

for use in "wet locations." 
 

2.6 FINISHES 
 

A. Color: 
 

1. Wiring Devices: Gray 

PART 3 - EXECUTION 

3.1 INSTALLATION 
 

A. Install devices and assemblies level, plumb, and square with building lines. 
 

B. Install wall dimmers to achieve indicated rating after derating for ganging. 
 

C. Install unshared neutral conductors on line and load side of dimmers. 
 

D. Arrangement of Devices: Unless otherwise indicated, mount flush, with long dimension 
vertical, and with grounding terminal of receptacles on top. Group adjacent switches under 
single, multigang wall plates. 

 
E. Remove wall plates and protect devices and assemblies during painting. 
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3.2 IDENTIFICATION 
 

A. Comply with Division 26 Section "Identification for Electrical Systems." 
 

3.3 CONNECTIONS 
 

A. Ground equipment according to Division 26 Section "Grounding and Bonding." 
 

B. Connect wiring according to Division 26 Section "Conductors and Cables." 
 

3.4 FIELD QUALITY CONTROL 
 

A. Perform the following field tests and inspections and prepare test reports: 
 

1. After installing wiring devices and after electrical circuitry has been energized, test every 
outlet for proper polarity, ground continuity, and compliance with requirements. 

2. Test GFCI operation with both local and remote fault simulations according to 
manufacturer's written instructions. 

 
B. Remove malfunctioning units, replace with new units, and retest as specified above. 

 

END OF SECTION 262726 
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SECTION 265100 - INTERIOR LIGHTING 
 

PART 1 - GENERAL 
 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

 
A. This Section includes the following: 

1. Interior lighting fixtures, lamps, and ballasts. 
2. Emergency lighting units. 
3. Exit signs. 
4. Lighting fixture supports. 

 
B. Related Sections include the following: 

1. Division 26 Section "Wiring Devices" for manual wall-box. 
2. Division 26 Section "Lighting Controls and Devices" for automatic control of lighting, 

including time switches, photoelectric relays, occupancy sensors, and multipole lighting 
relays and contactors. 

 
1.3 DEFINITIONS 

 
A. BF: Ballast factor. 

 
B. CRI: Color-rendering index. 

 
C. CU: Coefficient of utilization. 

 
D. HID: High-intensity discharge. 

 
E. LER: Luminaire efficacy rating. 

 
F. Luminaire: Complete lighting fixture, including ballast/driver housing if provided. 

 
G. RCR: Room cavity ratio. 

 
H. SSL: Solid State Lighting (LED) 
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I. BUG Rating: Backlight, Uplight, Glare Rating. 
 

1.4 SUBMITTALS 
 

A. Product Data: For each type of lighting fixture, arranged in order of fixture designation. 
Include data on features, accessories, finishes, and the following: 
1. Physical description of lighting fixture including dimensions. 
2. Emergency lighting units including battery and charger. 
3. Ballast. 
4. Energy-efficiency data. 
5. Life, output, and energy-efficiency data for lamps. 
6. Photometric data, in IESNA format, based on laboratory tests of each lighting fixture 

type, outfitted with lamps, ballasts, drivers, and accessories identical to those indicated 
for the lighting fixture as applied in this Project. 
a. For indicated fixtures, photometric data shall be certified by a qualified independent 

testing agency. Photometric data for remaining fixtures shall be certified by the 
manufacturer. 

b. Photometric data shall be certified by a manufacturer's laboratory with a current 
accreditation under the National Voluntary Laboratory Accreditation Program 
(NVLAP) for Energy Efficient Lighting Products. 

 
B. Shop Drawings: Show details of nonstandard or custom lighting fixtures. Indicate dimensions, 

weights, methods of field assembly, components, features, and accessories. 
 

C. Wiring Diagrams: Power and control wiring. 
 

D. Coordination Drawings: Reflected ceiling plan(s) and other details, drawn to scale, on which 
the following items are shown and coordinated with each other, based on input from installers 
of the items involved: 
1. Lighting fixtures. 
2. Suspended ceiling components. 
3. Structural members to which suspension systems for lighting fixtures will be attached. 
4. Other items in finished ceiling including the following: 

a. Air outlets and inlets. 
b. Speakers. 
c. Sprinklers. 
d. Smoke and fire detectors. 
e. Occupancy sensors. 
f. Access panels. 
g. Perimeter moldings. 

5. Product Certificates: For each type of ballast for bi-level and dimmer-controlled fixtures, 
signed by product manufacturer. 

6. Qualification Data: For agencies providing photometric data for lighting fixtures. 
7. Field quality-control test reports. 
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8. Operation  and Maintenance Data: For lighting equipment and fixtures to include in 
emergency, operation, and maintenance manuals. 

9. Warranties: Special warranties specified in this Section. 
 

1.5 QUALITY ASSURANCE 
 

A. Luminaire Photometric Data Testing Laboratory Qualifications: Provided by manufacturers' 
laboratories that are accredited under the National Volunteer Laboratory Accreditation Program 
for Energy Efficient Lighting Products. 

 
B. Luminaire Photometric Data Testing Laboratory Qualifications: Provided by an independent 

agency, with the experience and capability to conduct the testing indicated, that is an NRTL as 
defined by OSHA in 29 CFR 1910.7. 

 
C. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, 

Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

 
D. Comply with NFPA 70. 

 
E. FMG Compliance: Lighting fixtures for hazardous locations shall be listed and labeled for 

indicated class and division of hazard by FMG. 
 

1.6 COORDINATION 
 

A. Coordinate layout and installation of lighting fixtures and suspension system with other 
construction that penetrates ceilings or is supported by them, including HVAC equipment, fire- 
suppression system, and partition assemblies. 

 
1.7 WARRANTY 

 
A. Special Warranty for Emergency Lighting Batteries: 

1. Warranty Period for Self-Powered Exit Sign Batteries: 5 years from date of Substantial 
Completion. Full warranty shall apply for full 5 years, no prorated warranties are 
permitted. 

B. Special Warranty for Ballasts: Manufacturer's standard form in which ballast manufacturer 
agrees to repair or replace ballasts that fail in materials or workmanship within specified 
warranty period. 

 
1. Warranty Period for Electronic Ballasts: 5 years from date of Substantial Completion. 
2. Warranty   Period   for Electromagnetic  Ballasts: 3 years from date of Substantial 

Completion. 
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3. Warranty Period: Two year(s) from date of Substantial Completion. 
 

1.8 EXTRA MATERIALS 
 

A. Furnish extra materials described below that match products installed and that are packaged 
with protective covering for storage and identified with labels describing contents. 

 
1. Lamps: 10 for every 100 of each type and rating installed. Furnish at least one of each 

type. 
2. Plastic Diffusers and Lenses: 1 for every 100 of each type and rating installed.  Furnish  

at least one of each type. 
3. Battery and Charger Data: One for each emergency lighting unit. 
4. Ballasts: 1 for every 100 of each type and rating installed. Furnish at least one of each 

type. 
5. Globes and Guards: 1 for every 20 of each type and rating installed. Furnish at least one 

of each type. 
 

PART 2 - PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to 
product selection: 

 
B. In Interior Lighting Fixture Schedule where titles below are column or row headings that 

introduce lists, the following requirements apply to product selection: 

1. Available Manufacturers: Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
manufacturers specified. 

2. Manufacturers: Subject to compliance with requirements, provide products by one of the 
manufacturers specified. 

3. Basis-of-Design Product: The design for each lighting fixture is based on the product 
named. Subject to compliance with requirements, provide either the named product or a 
comparable product by one of the other manufacturers specified. 

 
2.2 LIGHTING FIXTURES AND COMPONENTS, GENERAL REQUIREMENTS 

 
A. Recessed Fixtures: Comply with NEMA LE 4 for ceiling compatibility for recessed fixtures. 

 
B. LED Fixtures: Comply with UL 8750. Test according to Illuminating Engineering Society of 

North America (IESNA) LM-80 standards. 
 

C. Metal Parts: Free of burrs and sharp corners and edges. 
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D. Sheet Metal Components: Steel, unless otherwise indicated. Form and support to prevent 
warping and sagging. 

 
E. Doors, Frames, and Other Internal Access: Smooth operating, free of light leakage under 

operating conditions, and designed to permit relamping without use of tools. Designed to 
prevent doors, frames, lenses, diffusers, and other components from falling accidentally during 
relamping and when secured in operating position. 

 
F. Reflecting surfaces shall have minimum reflectance as follows, unless otherwise indicated: 

1. White Surfaces: 85 percent. 
2. Specular Surfaces: 83 percent. 
3. Diffusing Specular Surfaces: 75 percent. 
4. Laminated Silver Metalized Film: 90 percent. 

 
G. Plastic Diffusers, Covers, and Globes: 

1. Acrylic  Lighting  Diffusers: 100  percent  virgin  acrylic  plastic. High resistance to 
yellowing and other changes due to aging, exposure to heat, and UV radiation. 

a. Lens Thickness: At least 0.125 inch minimum unless different thickness is indicated. 
b. UV stabilized. 

 
H. Electromagnetic-Interference Filters: Factory installed to suppress conducted electromagnetic- 

interference as required by MIL-STD-461E. Fabricate lighting fixtures with one filter on each 
ballast indicated to require a filter. 

 
2.3 LED TROFFERS 

 
A. Description: Led lighting fixtures shall have long life replaceable LEDs (where applicable) 

coupled with high-efficiency drivers, provide superior quality and quality of illumination for 
extended service life. Fixture shall be rated to deliver specified performance for 50,000 hours. 

 
B. Fixtures noted to be dimmable shall have 0-10-volt control. COORDINATE with dimming sys- 

tem. 
 

C. Fixtures shall provide (degree) K color temperatures as indicated on drawings. 
 

D. Fixtures shall have a minimum of 5-year warranty 
 

E. LM-79-08, IESNA Approved Method for the Electrical and Photometric Measurements of Sol- 
id-Sate Lighting Products 
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F. LM-80-08, IESNA Approved Method for Measuring Lumen Maintenance of LED Light 
Sources 

 
2.4 EMERGENCY LIGHTING UNITS 

 
A. Description: Self-contained units complying with UL 924. 

1. Battery: Sealed, maintenance-free, lead-acid type. 
2. Charger: Fully automatic, solid-state type with sealed transfer relay. 
3. Operation: Relay automatically turns lamp on when power supply circuit voltage drops  

to 80 percent of nominal voltage or below. Lamp automatically disconnects from battery 
when voltage approaches deep-discharge level. When normal voltage is restored, relay 
disconnects lamps from battery, and battery is automatically recharged and floated on 
charger. 

4. Test Push Button: Push-to-test type, in unit housing, simulates loss of normal power and 
demonstrates unit operability. 

5. LED Indicator Light: Indicates normal power on. Normal glow indicates trickle charge; 
bright glow indicates charging at end of discharge cycle. 

6. Wire Guard: Heavy-chrome-plated wire guard protects lamp heads or fixtures. 
7. Integral Time-Delay Relay: Holds unit on for fixed interval of 15 minutes when power is 

restored after an outage. 
8. Remote Test: Switch in hand-held remote device aimed in direction of tested unit  

initiates coded infrared signal. Signal reception by factory-installed infrared receiver in 
tested unit triggers simulation of loss of its normal power supply, providing visual 
confirmation of either proper or failed emergency response. 

9. Integral Self-Test: Factory-installed electronic device automatically initiates code- 
required test of unit emergency operation at required intervals. Test failure  is 
annunciated by an integral audible alarm and flashing red LED. 

 
2.5 EXIT SIGNS 

 
A. Description: Comply with UL 924; for sign colors, visibility, luminance, and lettering size, 

comply with authorities having jurisdiction. 
 

2.6 LIGHTING FIXTURE SUPPORT COMPONENTS 
 

A. Comply with Division 26 Section "Electrical Supports" for channel- and angle-iron supports 
and nonmetallic channel and angle supports. 

 
B. Single-Stem Hangers: 1/2-inch steel tubing with swivel ball fittings and ceiling canopy. Finish 

same as fixture. 
 

C. Twin-Stem Hangers: Two, 1/2-inch steel tubes with single canopy designed to mount a single 
fixture. Finish same as fixture. 
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D. Wires: ASTM A 641/A 641M, Class 3, soft temper, zinc-coated steel, 12 gage. 
 

E. Wires for Humid Spaces: ASTM A 580/A 580M, Composition 302 or 304, annealed stainless 
steel, 12 gage. 

 
F. Rod Hangers: 3/16-inch minimum diameter, cadmium-plated, threaded steel rod. 

 
G. Hook Hangers: Integrated assembly matched to fixture and line voltage and equipped with 

threaded attachment, cord, and locking-type plug. 
 

2.7 REQUIREMENTS FOR INDIVIDUAL LIGHTING FIXTURES 
 

A. Comply with requirements of Lighting Fixture Schedule on electrical drawings. 
 

PART 3 - EXECUTION 
 

3.1 INSTALLATION 
 

A. Lighting fixtures: Set level, plumb, and square with ceilings and walls. Install lamps in each 
fixture. 

 
B. Support for Lighting Fixtures in or on Grid-Type Suspended Ceilings: Use grid as a support 

element. 
 

1. Install a minimum of four ceiling support system rods or wires for each fixture. Locate 
not more than 6 inches from lighting fixture corners. 

2. Support Clips: Fasten to lighting fixtures and to ceiling grid members at or near each 
fixture corner with clips that are UL listed for the application. 

3. Fixtures of Sizes Less Than Ceiling Grid: Install as indicated on reflected ceiling plans  
or center in acoustical panel, and support fixtures independently with at least two 3/4- 
inch metal channels spanning and secured to ceiling tees. 

4. Install at least one independent support rod or wire from structure to a tab on lighting 
fixture. Wire or rod shall have breaking strength of the weight of fixture at a safety  
factor of 3. 

 
C. Suspended Lighting Fixture Support: 

 
1. Pendants and Rods: Where longer than 48 inches, brace to limit swinging. 
2. Stem-Mounted, Single-Unit Fixtures: Suspend with twin-stem hangers. 
3. Continuous Rows: Use tubing or stem for wiring at one point and tubing or rod for 

suspension for each unit length of fixture chassis, including one at each end. 
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D. Adjust aimable lighting fixtures to provide required light intensities. 
 

E. Connect wiring according to Division 26 Section "Conductors and Cables." 
 

3.2 FIELD QUALITY CONTROL 
 

A. Test for Emergency Lighting: Interrupt power supply to demonstrate proper operation. Verify 
transfer from normal power to battery and retransfer to normal. 

 
B. Prepare a written report of tests, inspections, observations, and verifications indicating and 

interpreting results. If adjustments are made to lighting system, retest to demonstrate 
compliance with standards. 

 
END OF SECTION 265100 
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P 002 PLUMBING SPECIFICATIONS
P 101 PLUMBING OVERALL PLAN
P 201 PLUMBING ENLARGED PLANS

1

2

3 4 5 6

7

PROJECT SCOPE

LOCATION MAP
No. Description Date



LEGEND
DEMO EXISTING WALL

DEMO EXISTING CONCRETE SLAB

NOT IN CURRENT SCOPE OF WORK

01.03

02.05

02.01

02.02

02.0502.05

02.0502.05

02.10

02.10

02.10

02.02

02.01

02.05

02.0502.05

02.0502.05

02.0502.0502.05

02.1502.15

02.15

02.15

02.12

02.13

02.16

02.16

02.02

02.1602.16

02.01

02.01

02.12
02.13

02.01
02.02

02.12
02.12

02.13

02.0202.02 02.0202.02

02.01

D101.2
1

D101.2
2

D101.2
3

RESTROOM 1

RESTROOM 2

RESTROOM 3

RESTROOM 4

RESTROOM 5 RESTROOM 6

REMOVE DOOR & 
INFILL WALL

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING ANY DEMOLITION OR NEW CONSTRUCTION.

2. PROTECT ANY AND ALL ITEMS WHICH ARE TO REMAIN OR TO 
BE ALTERED.

3. THE DEMOLITION DRAWINGS ARE NOT ALL INCLUSIVE OF ALL 
ITEMS THAT MAY BE REMOVED IN THE COURSE OF THE 
PROJECT.  THE A/E RESERVES THE RIGHT TO INCLUDE 
ADDITIONAL DEMOLITION NOTES DISCOVERED DURING 
CONSTRUCTION.

4. ALL RESTROOMS IN AREA OF WORK TO BE FULLY 
RENOVATED WITH ALL FLOOR, WALL, AND CEILING FINISHES 
TO BE REMOVED TO SUBSTRATE, TYPICAL. 

5. ALL MEP AND FIRE PROTECTION SYSTEMS AND/OR FIXTURES 
ARE TO BE EVALUATED BY A LICENSED ENGINEER AND 
UPGRADED WHERE POSSIBLE. ANY INDICATION OF 
ELEMENTS IN ARCHITECTURAL DRAWINGS 
DIAGRAMMATICALLY REFLECT AN AESTHETIC INTENT, BUT 
SHOULD BE COORDINATED WITH MEP AND FIRE PROTECTION 
DRAWINGS FOR FULL EXTENT OF CONSULTANT WORK.

6. AT ANY POINT, WHERE DRAWINGS OF ONE SPECIALTY 
CONFLICT WITH ANOTHER, THE CONTRACTOR IS 
RESPONSIBLE FOR BRINGING DISCREPANCIES TO THE 
ATTENTION OF THE ARCHITECT PRIOR TO THE START OF 
WORK IN THAT AREA FOR CLARIFICATION OF DESIGN INTENT.

7. ALL MEETING ROOM CEILINGS AND FLOORS ARE NOT 
INCLUDED IN THIS PHASE OF WORK AND ARE TO REMAIN AS 
IS, TYPICAL. 

GENERAL DEMO NOTESGENERAL NOTES:

1.  THE LIMIT OF WORK IN THESE  CONTRACT DOCUMENTS IS 5'-0" FROM 
THE BUILDING PERIMETER OR UNLESS OTHERWISE SPECIFICALLY 
NOTED.  

2.  CONTRACTOR SHALL PREPARE EXISTING SURFACES TO RECEIVE NEW 
WORK AND/OR SHALL PATCH AND REPAIR SURFACES DAMAGED  
DURING REMOVAL OR INSTALLATION OF THE WORK INDICATED.   
DAMAGED SURFACES SHALL BE REPAIRED TO MATCH THE EXISTING  
ADJACENT SURFACES.  WHERE REMOVAL OF EXISTING ITEMS CREATES 
VOIDS OR DEPRESSION IN EXISTING CONSTRUCTION CONTRACTOR 
SHALL PATCH AND REPAIR TO BE FLUSH WITH EXISTING.

3.  DAG ARCHITECTS DID NOT PERFORM A COMPREHENSIVE FIELD SURVEY 
AND IS NOT TO BE HELD ACCOUNTABLE FOR INACCURATE DIMENSIONS 
OR HIDDEN CONDITIONS.  ALL DIMENSIONS OF EXISTING CONDITIONS 
ARE TO FINISHED SURFACES, WERE HAND MEASURED AND MAY HAVE 
BEEN ROUNDED OFF TO THE VALUES SHOWN ON THE DRAWINGS 
PROVIDED. THE REPRESENTATION OF HIDDEN CONDITIONS IS BASED 
UPON DAG ARCHITECTS KNOWLEDGE OF TYPICAL CONSTRUCTION 
PRACTICES AND SHOULD BE VERIFIED BY THE CONTRACTOR.

4. THE CONTRACTOR IS TO FIELD VERIFY ALL EXISTING CONDITIONS TO 
INCLUDE DIMENSIONS, ELEVATIONS, COMPONENTS AND ASSEMBLIES 
BEFORE BIDDING, PURCHASE, FABRICATION, ASSEMBLY OR 
INSTALLATION.  CONTRACT ADJUSTMENTS DUE TO FAILURE TO VERIFY 
NON-HIDDEN CONDITIONS WILL NOT BE ACCEPTED.

5. CONTRACTOR SHALL MAINTAIN FREE AND UNOBSTRUCTED ACCESS TO 
AND EGRESS FROM THE AREA OF WORK.

6.  CONTRACTOR SHALL CLEAN AND REMOVE DEBRIS ON A DAILY BASIS.

7.  GENERAL CONTRACTOR SHALL COORDINATE ALL PORTIONS OF THE 
WORK AND MAINTAIN A QUALIFIED SUPERINTENDENT FULL-TIME WHEN 
WORK IS TO BE PERFORMED ON SITE AT ALL TIMES, NO EXCEPTIONS. 

8.  THE LOCATIONS OF KNOWN UNDERGROUND UTILITIES ARE SHOWN IN 
AN APPROXIMATE WAY ONLY AND HAVE NOT BEEN INDEPENDENTLY 
VERIFIED BY THE OWNER OR ITS REPRESENTATIVE. THE CONTRACTOR 
SHALL DETERMINE THE EXACT LOCATION OF ALL EXISTING UTILITIES 
BEFORE COMMENCING WORK, AND AGREES TO BE FULLY RESPONSIBLE 
FOR ANY AND ALL DAMAGES WHICH MIGHT BE OCCASIONED BY THE 
CONTRACTOR'S FAILURE TO EXACTLY LOCATE AND PRESERVE ANY AND 
ALL UNDERGROUND UTILITIES

DEMOLITION NOTES:

1.   CONTRACTOR SHALL LIMIT REMOVAL AND DEMOLITION WORK TO THAT  
SPECIFICALLY REQUIRED FOR THE INSTALLATION OF NEW WORK.    
CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING DEMOLITION  
ANY DAMAGE TO THE EXISTING SITE SHALL BE FULLY REPAIRED AND 
RESTORED TO MATCH THE ORIGINAL CONSTRUCTION AT NO COST TO 
THE OWNER.  COORDINATE  WORK WITH ALL DISCIPLINES INVOLVED 
PRIOR TO COMMENCEMENT.   

2.   CONTRACTOR SHALL REPAIR ALL VOIDS, OPENINGS OR HOLES IN 
EXISTING SUBSTRATES THAT RESULT FROM THE REMOVAL OF EXISTING 
EQUIPMENT, FIXTURES, DEVICES, PIPING AND SIMILAR ITEMS.    
CONTRACTOR SHALL USE SIMILAR MATERIALS, EQUAL IN QUALITY TO 
THE AREAS BEING REPAIRED..

3.   WHERE CONSTRUCTION AROUND EXISTING WALLS HAS BEEN 
DISTURBED EITHER PARTIAL OR COMPLETE, THE CONTRACTOR SHALL 
BE RESPONSIBLE FOR RECONSTRUCTING A COVERING TO MATCH THE  
EXISTING ADJACENT WALL SURFACE, USING SIMILAR MATERIALS EQUAL 
IN QUALITY TO THE AREAS BEING REPAIRED.

4.   MECHANICAL AND ELECTRICAL RUNS DISCOVERED WITHIN A  
DEMOLISHED WALL, YET NOT INDICATED ON THE CONTRACT 
DOCUMENTS  AS TO THEIR REROUTING, CAPPING, ETC., SHALL BE 
IDENTIFIED  IN NATURE AND EXTENT OF RUN BY THE CONTRACTOR AND 
THEN THE OWNER'S REPRESENTATIVE SHALL BE CONTACTED FOR 
FURTHER CLARIFICATION. 

5.   CONTRACTOR SHALL REPAIR ALL VOIDS, OPENINGS OR HOLES IN 
EXISTING SUBSTRATES AND/OR EXISTING EXTERIOR ENVELOPE THAT 
RESULT FROM THE REMOVAL OF EXISTING EQUIPMENT, FIXTURES, 
DEVICES, PIPING AND SIMILAR ITEMS.       CONTRACTOR SHALL USE 
SIMILAR MATERIALS, EQUAL IN QUALITY TO THE AREAS BEING 
REPAIRED.

6. CONTRACTOR SHALL BRACE ALL WALLS, ROOFS, AND FLOORING TO 
PREVENT COLLAPSE.

7. THE OWNER IS TO HAVE FIRST RIGHT OF REFUSAL ON ALL MATERIALS, 
ASSEMBLIES, EQUIPMENT, FIXTURES, APPURTENANCES, ETC. THAT ARE 
REMOVED FROM THE PROJECT SITE.  CONTRACTOR IS TO EXERCISE 
ALL DUE CARE TO REMOVE ITEMS DESIGNATED BY OWNER IN A 
MANNER TO MINIMIZE DAMAGE TO ITEMS.

8. CONTRACTOR IS TO NOTIFY ARCHITECT IMMEDIATELY OF ANY 
DISCREPANCIES BETWEEN THESE DRAWINGS AND ACTUAL EXISTING 
CONDITIONS.

9.  GENERAL CONTRACTOR SHALL MAINTAIN RECORD DRAWINGS ON SITE 
DURING CONSTRUCTION THAT SHOW AS-BUILT CONDITIONS OF ALL 
WORK INCLUDING PIPING, ELECTRICAL RUNS, DIMENSIONS, 
DISCOVERED ITEMS DUE TO DEMOLITION, ETC.  THESE RECORD 
DRAWINGS ARE TO BE PROVIDED TO THE ARCHITECT PRIOR TO 
SUBSTANTIAL COMPLETION.

10.  ANY DEVIATIONS IN THE WORK SHALL BE COORDINATED BETWEEN 
OWNER AND ARCHITECT PRIOR TO WORK PERFORMED.  IF IT DOES NOT 
MEET APPROVAL OF OWNER, THE CONTRACTOR SHALL BEAR ALL 
COSTS ASSOCIATED IN CORRECTING THE WORK AT NO EXPENSE TO 
THE OWNER.

11.  CONTRACTOR SHALL PROVIDE ALL LABOR, TOOLS & EQUIPMENT 
NECESSARY WHETHER INDICATED OR REQUIRED TO PROVIDE THE 
OWNER WITH A COMPLETE PROJECT READY FOR USE.

12.  CONTRATORS SHALL FOLLOW ALL FEDERAL, STATE AND LOCAL CODES 
AND LAWS IN PERFORMANCE OF THE WORK.  ALL CONTRACTORS SHALL 
PROVIDE WRITTEN PROOF OF INSURANCE PRIOR TO NOTICE TO 
PROCEED.

13.  GENERAL CONTRACTOR SHALL WARRANTY ALL PORTIONS OF THE 
WORK ONE YEAR FROM THE DATE OF SUBSTANTIAL COMPLETION.  
GENERAL CONTRACTOR SHALL ACQUIRE ALL WARRANTIES FROM ALL 
TRADES AND SUBMIT FOR SUBSTANTIAL COMPLETION.

14.  ALL DIMENSIONS FOR NEW CONSTRUCTION ARE TO FACE OF STUD, TO 
FACE OF CMU AND TO CENTER LINE OF COLUMN.

15.  GENERAL CONTRACTOR SHALL COORDINATE SITE ACCESS AND 
SCHEDULE WITH THE OWNER IN ORDER TO MINIMIZE DISRUPTION OF 
THE OWNER'S ACCESS TO THE FACILITIES.

16.  PROJECT KEYNOTES ARE SHEET SPECIFIC.  EACH KEYNOTE IS FOR 
THAT PARTICULAR SHEET ONLY.  IF SAME KEYNOTES ARE USED ON 
DIFFERENT SHEETS, THIS IS FOR EASE OF COMMUNICATION, BUT DOES 
NOT PRECLUDE OR OVERRIDE EACH INDIVIDUAL SHEET'S KEYNOTES.

17. CONTRACTOR SHALL COORDINATE ALL PORTIONS OF THE WORK  

9. GC TO NOTIFY ARCHITECT UPON COMPLETION OF DEMOLITION, 
BEFORE BEGINNING RENOVATION, FOR OBSERVATION OF 
PREVIOUSLY HIDDEN CONDITIONS.

10. ANY EXISTING PENETRATIONS OF THE BUILDING WEATHER 
ENVELOPE THAT ARE TO BE ABANDONED ARE TO BE CAULKED, 
SEALED, FLASHED, OR OTHERWISE MADE WEATHERTIGHT IN A 
MANNER COMPATIBLE TO THE EXISTING ASSEMBLY AND TO 
MATCH EXISTING SYSTEMS.  

11. ANY NEW PENETRATIONS OF THE BUILDING WEATHER 
ENVELOPE ARE TO BE CAULKED, SEALED, FLASHED, OR 
OTHERWISE MADE WEATHERTIGHT IN A MANNER COMPATIBLE 
TO THE EXISTING ASSEMBLY AND TO MATCH EXISTING 
SYSTEMS.

12. THE REPRESENTATION OF EXISTING BUILDING CONDITIONS IS 
PRIMARILY BASED ON PLANS PROVIDED BY OWNER AND ON 
DAG ARCHITECTS SITE VISIT OBSERVATIONS.

13. DAG ARCHITECTS DID NOT PERFORM A COMPREHENSIVE FIELD 
SURVEY AND IS NOT TO BE HELD ACCOUNTABLE FOR 
INACCURATE DIMENSIONS OR HIDDEN CONDITIONS.  ALL 
DIMENSIONS OF EXISTING CONDITIONS ARE TO FINISHED 
SURFACES, WERE HAND MEASURED AND MAY HAVE BEEN 
ROUNDED OFF TO THE VALUES. THE REPRESENTATION OF 
HIDDEN CONDITIONS IS BASED UPON DAG ARCHITECTS 
KNOWLEDGE OF TYPICAL CONSTRUCTION PRACTICES AND 
SHOULD BE VERIFIED BY THE CONTRACTOR.
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OWNERSHIP OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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SCALE:    1/16" = 1'-0"

OVERALL EXHIBIT LEVEL DEMOLITION PLAN1

KEYNOTES
NUMBER DESCRIPTION

01.03 NOT PART OF THIS RENOVATION PHASE.
02.01 REMOVE EXISTING TILE TO SUBSTRATE & DISCARD.
02.02 REMOVE AND REPLACE EXISTING PLUMBING FIXTURES.
02.05 REMOVE EXISTING COUNTERTOPS AND BRACKET

SUPPORTS.
02.10 REMOVE EXISTING WATER FOUNTAINS & REPLACE.
02.12 REMOVE & REPLACE EXISTING TOILET ACCESSORIES.
02.13 REMOVE & REPLACE EXISTING RESTROOM PARTITIONS.
02.15 REMOVE EXISTING DOOR AND REPLACE WITH CASED

OPENING
02.16 REMOVE EXISTING FLOORING TO SUBSTRATE IN ITS

ENTIRETY AND DISCARD.

1
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7' - 4" AFF

7' - 4" AFF

9' - 2" AFF

7' 
-4

" A
FF 7' - 4" AFF

9' - 2" AFF

9' - 6" AFF

9' - 6" AFF

9' - 6" AFF

EXIT

EXIT
02.06

02.0902.09

02.09

02.08

02.0802.08

01.03

02.0902.09

OPEN TO 
STRUCTURE

9' - 6" AFF

7' - 4" AFF

7' - 4" AFF

9' - 2" AFF

9' - 6" AFF

9' - 2" AFF

7' - 4" AFF

7' - 4" AFF

OPEN TO 
STRUCTURE

02.08

02.09

02.09

02.09

9' - 2" AFF

7' - 4" AFF

7' - 4" AFF

9' - 6" AFF

9' - 0" AFF
9' - 6" AFF

9' - 2" AFF

7' - 4" AFF

OPEN TO 
STRUCTURE

02.08 02.08 02.08

02.09

02.09

02.09

02.09

REMOVE DOOR & INFILL OPENING 

DEMO WALL TO 
PROVIDE NEW ACCESS 
TO POWDER ROOM 
FROM RESTROOM

LIGHT FIXTURES,
SEE ELECTRICAL

RCP LEGEND

MECHANICAL DEVICES,
SEE MECHANICAL

2' x 2' ACOUSTICAL CEILING TILE
9'-0" AFF UNLESS NOTED OTHERWISE,
SEE FINISH SCHEDULE

GYPSUM BOARD CEILING 9'-0" AFF UNLESS NOTED 
OTHERWISE, PROVIDE MOISTURE RESISTANT @ ALL WET 
AREAS AND JANITOR'S CLOSET

SPEAKER SYSTEM, SEE FIRE ALARM

EXIT LIGHT, SEE ELECTRICAL

MOTION DETECTOR, SEE ELECTRICALM

DIRECTIONAL EXIT LIGHT, SEE ELECTRICAL

CEILING HEIGHT DESIGNATION"__" AFF

EXPOSED CEILINGEXP

S

PREFINISHED VENTILATED METAL SOFFIT 
PANELS

PROJECTOR MOUNTPM

ACCESS PANEL

WIRE CAGING MOUNTED TO UNDER SIDE 
OF TRUSS

EXPOSED TO STRUCTURE

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING ANY DEMOLITION OR NEW CONSTRUCTION.

2. PROTECT ANY AND ALL ITEMS WHICH ARE TO REMAIN OR TO 
BE ALTERED.

3. THE DEMOLITION DRAWINGS ARE NOT ALL INCLUSIVE OF ALL 
ITEMS THAT MAY BE REMOVED IN THE COURSE OF THE 
PROJECT.  THE A/E RESERVES THE RIGHT TO INCLUDE 
ADDITIONAL DEMOLITION NOTES DISCOVERED DURING 
CONSTRUCTION.

4. ALL RESTROOMS IN AREA OF WORK TO BE FULLY 
RENOVATED WITH ALL FLOOR, WALL, AND CEILING FINISHES 
TO BE REMOVED TO SUBSTRATE, TYPICAL. 

5. ALL MEETING ROOM CEILINGS AND FLOORS ARE NOT 
INCLUDED IN THIS PHASE OF WORK AND ARE TO REMAIN AS 
IS. 

6. ALL MEP AND FIRE PROTECTION SYSTEMS AND/OR FIXTURES 
TO BE EVALUATED BY A LICENSED ENGINEER AND 
UPGRADED WHERE POSSIBLE. ANY INDICATION OF 
ELEMENTS IN ARCHITECTURAL DRAWINGS 
DIAGRAMMATICALLY REFLECT AN AESTHETIC INTENT, BUT 
SHOULD BE COORDINATED WITH MEP AND FIRE PROTECTION 
DRAWINGS FOR FULL EXTENT OF CONSULTANT WORK.

7. AT ANY POINT, WHERE DRAWINGS OF ONE SPECIALTY 
CONFLICT WITH ANOTHER, THE CONTRACTOR IS 
RESPONSIBLE FOR BRINGING DISCREPANCIES TO THE 
ATTENTION OF THE ARCHITECT PRIOR TO THE START OF 
WORK IN THAT AREA FOR CLARIFICATION OF DESIGN INTENT.

GENERAL NOTES

DEMOLISH EXISTING LIGHT 
FIXTURES,
SEE ELECTRICAL

DEMOLITION RCP LEGEND

DEMOLISH EXISTING 
MECHANICAL DEVICES,
SEE MECHANICAL

DEMOLISH EXISTING GYPSUM BOARD CEILING, UNLESS 
NOTED OTHERWISE, 

SPEAKER SYSTEM, SEE FIRE ALARM 

EXIT LIGHT TO REMAIN, SEE ELECTRICAL 

MOTION DETECTOR, SEE ELECTRICALM

DIRECTIONAL EXIT LIGHT TO REMAIN, SEE ELECTRICAL

CEILING HEIGHT DESIGNATION GIVEN IS EXISTING"__" AFF

S

EXISTING SPRINKLERS REVISED, 
COORDINATE WITH MECHANICAL
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COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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SCALE:    1/4" = 1'-0"

01_RCP_Demo - RR 1 & 21

SCALE:    1/4" = 1'-0"

01_RCP_Demo - RR 3 & 42
SCALE:    1/4" = 1'-0"

01_RCP_Demo - RR 5 & 63

KEYNOTES
NUMBER DESCRIPTION

01.03 NOT PART OF THIS RENOVATION PHASE.
02.06 REMOVE EXISTING LIGHT FIXTURES AND REPLACE WITH

LED FIXTURES WHERE POSSIBLE. SEE ELECTRICAL FOR
EXACT SPECIFICATIONS.

02.08 EXISTING CEILING TO REMAIN
02.09 EXISTING CEILING TO BE REMOVED.
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A401
1

A402
1

A407
1

A403
1

A404
1

A405
1

A406
1

A401
2

A406
2

A407
2

A403
2

MEETING ROOM #1
215

MEETING ROOM #2
216

MEETING ROOM #3
217

MEETING ROOM #4
218

MEETING ROOM #8
222

MEETING ROOM #7
221

MEETING ROOM #6
220

MEETING ROOM #5
219

A402
2

A404
2

RESTROOM #3 RESTROOM #4

RESTROOM #2

RESTROOM # 1

RESTROOM #5 RESTROOM #6

A405
2

A401
3

A402
3

A403
3

A404
3 A406

3
A405

3

01.03

228.1

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT. 
COORDINATE WITH A/V, DATA AND ELECTRICAL 
DRAWINGS.

3. CONTRACTOR SHALL COORDINATE WORK WITH 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS.

4. SEE ENLARGED PLAN SHEETS (A401-A407) FOR FINISHES, 
FIXTURES, AND DIMENSIONS.

5. WHERE EXISTING OUTLETS CONFLICT WITH NEW 
CASEWORK, MOVE EXISTING OUTLETS ABOVE 
COUNTERTOP (COORDINATE WITH ELECTRICAL 
ENGINEER)

GENERAL NOTES

SCALE:    1/16" = 1'-0"

OVERALL FIRST FLOOR PLAN1
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OWNERSHIP OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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KEYNOTES
NUMBER DESCRIPTION

01.03 NOT PART OF THIS RENOVATION PHASE.
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LEGEND

EXISTING STANDING SEAM 
METAL ROOF SYSTEM

MECHANICAL EQUIPMENT, SEE  MECHANICAL

ROOF CURB

EXISTING ROOF MEMBRANE

OUTLINE OF BUILDING BELOW

EXHAUST FAN, SEE  MECHANICAL

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. DRAWINGS PRESENTED ARE DIAGRAMMATIC 
REPRESENTATIONS FROM EXISTING AS-BUILT DRAWINGS, 
AND ROOF CONDITIONS HAVE NOT BEEN VERIFIED BY 
ARCHITECTURAL TEAM. 

3. THE CONTRACTOR SHALL PROVIDE REINFORCING AS 
NECESSARY BENEATH ROOF SURFACE MOUNTED AND 
CEILING MOUNTED EQUIPMENT. COORDINATE WITH ALL 
TRADES.

4. ANY ADDED PENETRATIONS IN ROOF MUST BE FLASHED 
APPROPRIATELY TO PREVENT WATER INTRUSION. 

GENERAL NOTES: ROOF

-
-

23.01 23.01

23.01

23.02

23.02 23.02 23.0123.02
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OWNERSHIP OF SERVICE
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COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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KEYNOTES
NUMBER DESCRIPTION

23.01 CONTRACTOR TO CONNECT NEW RESTROOM VENTILATION
TO EXISTING MECHANICAL SYSTEM.

23.02 NEW HVAC ROOF UNIT: COORDINATE MOUNTING AND
CURBING REQUIREMENTS WITH EXISTING ROOF
STRUCTURE

SCALE:    1/16" = 1'-0"

ROOF PLAN1

1

2

3 4 5 6

7

No. Description Date



FINISH LEGEND

C1

P1
B1

P1

FINISH SYMBOLS

FLOOR FINISH

WALL FINISH

DIRECTION OF SPECIFIED 
FINISH

CHANGE IN SPECIFIED FINISH- PROVIDE 
TRANSITION STRIP AS REQUIRED

WALL AND BASE FINISH

EXTENT OF FINISH

EXTENT OF FINISH

FLOORING

WALLS

COUNTERTOPS

MATERIAL 1, PT-1

MATERIAL 2, LVT-1 

TILE 1, PT -1

TILE 2, GT- 1

TILE 3, CT-1

QTZ- 1

SS-1 

SS- 2 

EQTZ- 1

PAINT                                                                                            

P-1   MANUF: SHERWIN WILLIAMS
COLOR: CITYSCAPE
COLOR #: 7067
FINISH: SEMI-GLOSS
NOTE: ALCOVE COLOR IN MEETING ROOMS

P-2   MANUF: SHERWIN WILLIAMS
COLOR: COLOR MATCH TO BENJAMIN MOORE 

OC-56 MOONSHINE
FINISH: SEMI-GLOSS
NOTE: OVERALL MEETING ROOM COLOR

P-3   MANUF: SHERWIN WILLIAMS
COLOR: WHITE, TBD
COLOR #:
FINISH: FLAT
NOTE: CEILING PAINT

P-4   MANUF: SHERWIN WILLIAMS
COLOR: GRAY MATTERS
COLOR #: 7066
FINISH: SEMI-GLOSS
NOTE: RESTROOM VESTIBULE COLOR

TILE                                                                                          

PT-1   MANUF: PORCELANOSA 
COLOR: AVENUE GREY LAPPATO
COLOR #: C220400321-100143115
FINISH: LAPPATO 
NOTE: 12X24" HORIZONTAL RUNNING BOND
CONTACT: NAME MIGUEL RODRIGUEZ

PHONE # 305.522.7306

GT-1   MANUF: BODESI
COLOR: CUSTOM HAND PAINTED BY MANF.
COLOR #: 6254 + 6398 (80
FINISH:
NOTE: 4X12" VERTICAL STACK BOND
CONTACT: NAME BO WOJTYRA 

PHONE # 1.888.658.2488

GT-2   MANUF: ELIDA CERAMICA 
ITEM #: 915526 
MODEL # GPLW 
COLOR: WHITE
FINISH: GLOSSY
NOTE: DECORATIVE PENCIL LINER
CONTACT: NAME

PHONE #

G-1 MANF: TAC 
COLOR: CHARCOAL GRAY
COLOR #: 929
FINISH:
NOTE: OR SIMILAR

G-2 MANF: TAC 
COLOR: SILVERADO 
COLOR #: 949
FINISH:
NOTE: OR SIMILAR

PARTITIONS                                                                                          

   EQTZ- 1 MANUF: SILESTONE 
COLOR: ETERNAL CALACATTA CLASSIC 
COLOR #: 
FINISH: POLISHED
HARDWARE FINISH: SATIN 
NOTE: STONE PLY IS THE INNER STRUCTURE WITH QTZ AS SURFACE MATERIAL
CONTACT: NAME ASHLEA WHEELER 

PHONE # 903.454.4630

PLASTIC LAMINATE                                                                                         

PL-1 MANUFACTURER: WILSONART     
PRODUCT #: 7964
COLOR: SKYLINE WALNUT
FINISH: STANDARD
CONTACT:

COUNTERTOPS                                                                                         

QTZ-1 MANUFACTURER: SILESTONE    
PRODUCT #:
COLOR: STELLAR SNOW 13
FINISH: POLISHED
CONTACT:

SS-1 MANUFACTURER: LIVING STONE    
PRODUCT #: L713
COLOR: SHORELINE
FINISH:
CONTACT: NAME- MITCH WEIR 

PHONE # 901-361-0038

SS-2 MANUFACTURER: CORIAN  
PRODUCT #: 
COLOR: GLACIER
FINISH:
NOTE: SINK BASIN AND SINK SURROUND
CONTACT: NAME 

PHONE # 
SPECIALTY                                                                                         

S1 MANUFACTURER: D13    
PRODUCT #:
COLOR:
FINISH:
CONTACT:

FLOORING                                                                                         

LVT- 1 MANUFACTURER: TANDUS CENTIVA    
PRODUCT #: PCFN 10023
COLOR: GREY/ GREEN CUSTOM
FINISH: EMBOSSED IN QU (QUARRY)
NOTE: MATCH TO EXISTING HALL MATERIAL
CONTACT: NAME GINGER DYSON

PHONE # 1.251.604.6897

RB- 1 MANUFACTURER: JOHNSONITE    
PRODUCT: MILLWORK MONARCH
PRODUCT #: MW-01-M
COLOR #: CHARCOAL WG 20
NOTE: MATCH TO EXISTING BASE IN HALL 
CONTACT: NAME GINGER DYSON

PHONE # 1.251.604.6897

WB- 1 MANUFACTURER: SHERWIN WILLIAMS    
PRODUCT: PAINT SEMI-GLOSS
COLOR CODE: SW 7068 
COLOR NAME #: GRIZZLE GRAY
NOTE: MATCH TO RUBBER BASE COLOR 
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Project number
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OWNERSHIP OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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No. Description Date

DOOR SCHEDULE
DOOR FRAME

MARK DOOR MATERIAL
DOOR
TYPE

SIZE FRAME
TYPE FRAME MATERIAL HARDWARE SET COMMENTSWIDTH HEIGHT

223 WD DL 3' - 0" 7' - 0" HM - 4 HM SEE SPECIFICATIONS
223.1 - CO 3' - 0" 7' - 0" HM - 4 HM n/a
224 WD DL 3' - 0" 7' - 0" HM - 4 HM SEE SPECIFICATIONS

224.1 - CO 3' - 0" 7' - 0" HM - 4 HM n/a
225 WD DL 3' - 0" 7' - 0" HM -4 HM SEE SPECIFICATIONS

225.1 - CO 3' - 0" 7' - 0" HM - 4 HM n/a
226 WD DL 3' - 0" 7' - 0" HM - 4 HM SEE SPECIFICATIONS

226.1 - CO 3' - 0" 7' - 0" HM - 4 HM n/a
227 WD DL 3' - 0" 7' - 0" HM - 4 HM SEE SPECIFICATIONS
228 WD DL 3' - 0" 7' - 0" HM - 4 HM SEE SPECIFICATIONS

228.1 - CO 5' - 0" 7' - 0" HM-4 HM n/a



1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT.

3. CONTRACTOR SHALL COORDINATE WORK WITH 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS.

4. REFER TO FINISH LEGEND ON SHEET A400 FOR MORE 
INFORMATION ABOUT FINISHES SHOWN ON THIS SHEET. 

5. PROVIDE POSITIVE SLOPE TOWARDS ALL FLOOR DRAINS.
6. ALL BATHROOM STALLS ARE TO BE COMPOSITE STONE-

PLY TOILET COMPARTMENT SYSTEM WITH EQTZ-1 
VENEER.  INSTALL PER MANUFACTURER'S 
RECOMMENDATIONS. 

7. STALL DOORS SHOWN IN ENLARGED FLOORPLANS AS A-H 
FOR PARTITION HARDWARE COORDINATION ONLY. NOT 
RELEVANT TO DOOR SCHEDULE. 

GEN. NOTES: ENLG. PLAN
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1. SEE SHEET A400 FOR ROOM FINISH SCHEDULE FOR 
ADDITIONAL INFORMATION.

2. ALL ACCESS PANEL LOCATIONS TO BE COORDINATED WITH 
MECHANICAL, ELECTRICAL, PLUMBING AND FIRE SPRINKLER 
WORK.

3. REPLACE CEILINGS AT NEW HEIGHT IN RESTROOMS #1 TO #6, 
UPGRADING FIXTURES WHERE POSSIBLE. 

4. SEE ELECTRICAL FOR LIGHTING FIXTURE SCHEDULE.
5. WHERE APPLICABLE, ALL FIRE SPRINKLER HEADS AND 

ELECTRICAL FIXTURES SHALL BE CENTERED WITHIN CEILING 
TILES. 

6. IF ANY ITEMS INDICATED ON THE DRAWINGS ARE IN 
CONFLICT WITH ONE ANOTHER, CONTRACTOR IS 
RESPONSIBLE FOR BRINGING TO ARCHITECT FOR FURTHER 
CLARIFICATION ON DESIGN INTENT. 

GENERAL NOTES: RCP
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OWNERSHIP OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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KEYNOTES
NUMBER DESCRIPTION

09.07 PT-1 PORCELAIN TILE: PORCELANOSA AVENUE GREY,
12X24, FINISH LAPPATO

09.08 GT-1 GLASS TILE: BODESI HAND PAINTED GLASS TILE, 4X12
CUSTOM COLOR

09.09 GT-2 GLASS PENCIL LINER: ELIDA CERAMICA 12X0.51,
GLOSSY (OR SIMILAR)

9.12 EQTZ- 1 ENGINEERED QUARTZ: SILESTONE, ETERNAL
CALACATTA CLASSIC, POLISHED

10.04 RAKKS EHV-VANITY SUPPORT BRACKET SINK SURROUND
(ADA INSTALLMENT AROUND SINK) CORIAN SOLID SURFACE
PANELS

11.01 TORK HAND TOWEL DISPENSER, 552520, WHITE; OWNER
PROVIDED, CONTRACTOR INSTALLED

11.02 TORK 3 ROLL BATH TISSUE ROLL DISPENSER, 565828,
WHITE; OWNER PROVIDED, CONTRACTOR INSTALLED

11.03 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X48" LED 110V WIRING

11.04 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X32" LED 110V WIRING

11.05 SD: SOAP DISPENSER; OWNER PROVIDED, CONTRACTOR
INSTALLED

11.06 WATER COOLER SPECIFIED BY WATFORD PLUMBING
ENGINEER

11.07 GB: GRAB BAR (ADA HEIGHT) MOUNTED BETWEEN 33-36"
AFF

11.08 CHANGING TABLE: KOALA KARE KB200-05, WHITE GRANITE:
MOUNTED 24" AFF

11.09 ADA ADULT TOILET (WALL MOUNTED)
11.11 ADA SINK SPECIFIED BY WATERFORD PLUMBING ENGINEER
26.11 LED LIGHTING UNDER SINK SYSTEM (ATTACHMENT NOT

INCLUDED WITH SINK SYSTEM)

SCALE:    1/4" = 1'-0"

DIMENSION PLAN - RESTROOM 11

SCALE:    1/4" = 1'-0"

FINISH PLAN - RESTROOM 12

SCALE:    1/4" = 1'-0"

LVL 01 RCP - RESTROOM 13

SCALE:    1/2" = 1'-0"

RESTROOM 1 - N. ELEV. b12

SCALE:    1/2" = 1'-0"

RESTROOM 1 - E. ELEV. a6

SCALE:    1/2" = 1'-0"

RESTROOM 1 - S. ELEV. b5

SCALE:    1/2" = 1'-0"

RESTROOM 1 - W. ELEV. a4

SCALE:    1/2" = 1'-0"

RESTROOM 1 - W. ELEV. b10

SCALE:    1/2" = 1'-0"

RESTROOM 1 - N. ELEV. a7

SCALE:    1/2" = 1'-0"

RESTROOM 1 - S. ELEV. a9

SCALE:    1/2" = 1'-0"

RESTROOM 1 - E. ELEV. b11

1

2

3 4 5 6

7

No. Description Date



1. SEE SHEET A400 FOR ROOM FINISH SCHEDULE FOR 
ADDITIONAL INFORMATION.

2. ALL ACCESS PANEL LOCATIONS TO BE COORDINATED WITH 
MECHANICAL, ELECTRICAL, PLUMBING AND FIRE SPRINKLER 
WORK.

3. REPLACE CEILINGS AT NEW HEIGHT IN RESTROOMS #1 TO #6, 
UPGRADING FIXTURES WHERE POSSIBLE. 

4. SEE ELECTRICAL FOR LIGHTING FIXTURE SCHEDULE.
5. WHERE APPLICABLE, ALL FIRE SPRINKLER HEADS AND 

ELECTRICAL FIXTURES SHALL BE CENTERED WITHIN CEILING 
TILES. 

6. IF ANY ITEMS INDICATED ON THE DRAWINGS ARE IN 
CONFLICT WITH ONE ANOTHER, CONTRACTOR IS 
RESPONSIBLE FOR BRINGING TO ARCHITECT FOR FURTHER 
CLARIFICATION ON DESIGN INTENT. 

GENERAL NOTES: RCP

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT.

3. CONTRACTOR SHALL COORDINATE WORK WITH 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS.

4. REFER TO FINISH LEGEND ON SHEET A400 FOR MORE 
INFORMATION ABOUT FINISHES SHOWN ON THIS SHEET. 

5. PROVIDE POSITIVE SLOPE TOWARDS ALL FLOOR DRAINS.
6. ALL BATHROOM STALLS ARE TO BE COMPOSITE STONE-

PLY TOILET COMPARTMENT SYSTEM WITH EQTZ-1 
VENEER.  INSTALL PER MANUFACTURER'S 
RECOMMENDATIONS. 

7. STALL DOORS SHOWN IN ENLARGED FLOORPLANS AS A-H 
FOR PARTITION HARDWARE COORDINATION ONLY. NOT 
RELEVANT TO DOOR SCHEDULE. 

GEN. NOTES: ENLG. PLAN
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KEYNOTES
NUMBER DESCRIPTION

09.07 PT-1 PORCELAIN TILE: PORCELANOSA AVENUE GREY,
12X24, FINISH LAPPATO

09.08 GT-1 GLASS TILE: BODESI HAND PAINTED GLASS TILE, 4X12
CUSTOM COLOR

09.09 GT-2 GLASS PENCIL LINER: ELIDA CERAMICA 12X0.51,
GLOSSY (OR SIMILAR)

9.12 EQTZ- 1 ENGINEERED QUARTZ: SILESTONE, ETERNAL
CALACATTA CLASSIC, POLISHED

10.04 RAKKS EHV-VANITY SUPPORT BRACKET SINK SURROUND
(ADA INSTALLMENT AROUND SINK) CORIAN SOLID SURFACE
PANELS

11.01 TORK HAND TOWEL DISPENSER, 552520, WHITE; OWNER
PROVIDED, CONTRACTOR INSTALLED

11.02 TORK 3 ROLL BATH TISSUE ROLL DISPENSER, 565828,
WHITE; OWNER PROVIDED, CONTRACTOR INSTALLED

11.03 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X48" LED 110V WIRING

11.04 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X32" LED 110V WIRING

11.05 SD: SOAP DISPENSER; OWNER PROVIDED, CONTRACTOR
INSTALLED

11.06 WATER COOLER SPECIFIED BY WATFORD PLUMBING
ENGINEER

11.07 GB: GRAB BAR (ADA HEIGHT) MOUNTED BETWEEN 33-36"
AFF

11.08 CHANGING TABLE: KOALA KARE KB200-05, WHITE GRANITE:
MOUNTED 24" AFF

11.09 ADA ADULT TOILET (WALL MOUNTED)
11.10 ADA ADULT URINAL (WALL-MOUNTED)
11.11 ADA SINK SPECIFIED BY WATERFORD PLUMBING ENGINEER
26.11 LED LIGHTING UNDER SINK SYSTEM (ATTACHMENT NOT

INCLUDED WITH SINK SYSTEM)

Scale

Project number

Dated

OWNERSHIP OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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SCALE:    1/4" = 1'-0"

LVL 01 RCP - RESTROOM 23

SCALE:    1/4" = 1'-0"

DIMENSION PLAN - RESTROOM 21

SCALE:    1/4" = 1'-0"

FINISH PLAN - RESTROOM 22

SCALE:    1/2" = 1'-0"

RESTROOM 2 - S. ELEV.6

SCALE:    1/2" = 1'-0"

RESTROOM 2 - E. ELEV b9
SCALE:    1/2" = 1'-0"

RESTROOM 2 - E. ELEV a5

SCALE:    1/2" = 1'-0"

RESTROOM 2 - W. ELEV b8

SCALE:    1/2" = 1'-0"

RESTROOM 2 - N. ELEV. a7

SCALE:    1/2" = 1'-0"

RESTROOM 2 -W. ELEV b4

SCALE:    1/2" = 1'-0"

RESTROOM 2 - N. ELEV. b10
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1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT.

3. CONTRACTOR SHALL COORDINATE WORK WITH 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS.

4. REFER TO FINISH LEGEND ON SHEET A400 FOR MORE 
INFORMATION ABOUT FINISHES SHOWN ON THIS SHEET. 

5. PROVIDE POSITIVE SLOPE TOWARDS ALL FLOOR DRAINS.
6. ALL BATHROOM STALLS ARE TO BE COMPOSITE STONE-

PLY TOILET COMPARTMENT SYSTEM WITH EQTZ-1 
VENEER.  INSTALL PER MANUFACTURER'S 
RECOMMENDATIONS. 

7. STALL DOORS SHOWN IN ENLARGED FLOORPLANS AS A-H 
FOR PARTITION HARDWARE COORDINATION ONLY. NOT 
RELEVANT TO DOOR SCHEDULE. 

GEN. NOTES: ENLG. PLAN

1. SEE SHEET A400 FOR ROOM FINISH SCHEDULE FOR 
ADDITIONAL INFORMATION.

2. ALL ACCESS PANEL LOCATIONS TO BE COORDINATED WITH 
MECHANICAL, ELECTRICAL, PLUMBING AND FIRE SPRINKLER 
WORK.

3. REPLACE CEILINGS AT NEW HEIGHT IN RESTROOMS #1 TO #6, 
UPGRADING FIXTURES WHERE POSSIBLE. 

4. SEE ELECTRICAL FOR LIGHTING FIXTURE SCHEDULE.
5. WHERE APPLICABLE, ALL FIRE SPRINKLER HEADS AND 

ELECTRICAL FIXTURES SHALL BE CENTERED WITHIN CEILING 
TILES. 

6. IF ANY ITEMS INDICATED ON THE DRAWINGS ARE IN 
CONFLICT WITH ONE ANOTHER, CONTRACTOR IS 
RESPONSIBLE FOR BRINGING TO ARCHITECT FOR FURTHER 
CLARIFICATION ON DESIGN INTENT. 

GENERAL NOTES: RCP
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KEYNOTES
NUMBER DESCRIPTION

09.07 PT-1 PORCELAIN TILE: PORCELANOSA AVENUE GREY,
12X24, FINISH LAPPATO

09.08 GT-1 GLASS TILE: BODESI HAND PAINTED GLASS TILE, 4X12
CUSTOM COLOR

09.09 GT-2 GLASS PENCIL LINER: ELIDA CERAMICA 12X0.51,
GLOSSY (OR SIMILAR)

9.12 EQTZ- 1 ENGINEERED QUARTZ: SILESTONE, ETERNAL
CALACATTA CLASSIC, POLISHED

10.04 RAKKS EHV-VANITY SUPPORT BRACKET SINK SURROUND
(ADA INSTALLMENT AROUND SINK) CORIAN SOLID SURFACE
PANELS

11.01 TORK HAND TOWEL DISPENSER, 552520, WHITE; OWNER
PROVIDED, CONTRACTOR INSTALLED

11.02 TORK 3 ROLL BATH TISSUE ROLL DISPENSER, 565828,
WHITE; OWNER PROVIDED, CONTRACTOR INSTALLED

11.03 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X48" LED 110V WIRING

11.04 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X32" LED 110V WIRING

11.05 SD: SOAP DISPENSER; OWNER PROVIDED, CONTRACTOR
INSTALLED

11.06 WATER COOLER SPECIFIED BY WATFORD PLUMBING
ENGINEER

11.07 GB: GRAB BAR (ADA HEIGHT) MOUNTED BETWEEN 33-36"
AFF

11.08 CHANGING TABLE: KOALA KARE KB200-05, WHITE GRANITE:
MOUNTED 24" AFF

11.09 ADA ADULT TOILET (WALL MOUNTED)
11.11 ADA SINK SPECIFIED BY WATERFORD PLUMBING ENGINEER
26.11 LED LIGHTING UNDER SINK SYSTEM (ATTACHMENT NOT

INCLUDED WITH SINK SYSTEM)
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FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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SCALE:    1/4" = 1'-0"
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SCALE:    1/2" = 1'-0"
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RESTROOM 3 - W. ELEVATION b8
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1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT.

3. CONTRACTOR SHALL COORDINATE WORK WITH 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS.

4. REFER TO FINISH LEGEND ON SHEET A400 FOR MORE 
INFORMATION ABOUT FINISHES SHOWN ON THIS SHEET. 

5. PROVIDE POSITIVE SLOPE TOWARDS ALL FLOOR DRAINS.
6. ALL BATHROOM STALLS ARE TO BE COMPOSITE STONE-

PLY TOILET COMPARTMENT SYSTEM WITH EQTZ-1 
VENEER.  INSTALL PER MANUFACTURER'S 
RECOMMENDATIONS. 

7. STALL DOORS SHOWN IN ENLARGED FLOORPLANS AS A-H 
FOR PARTITION HARDWARE COORDINATION ONLY. NOT 
RELEVANT TO DOOR SCHEDULE. 

GEN. NOTES: ENLG. PLAN

1. SEE SHEET A400 FOR ROOM FINISH SCHEDULE FOR 
ADDITIONAL INFORMATION.

2. ALL ACCESS PANEL LOCATIONS TO BE COORDINATED WITH 
MECHANICAL, ELECTRICAL, PLUMBING AND FIRE SPRINKLER 
WORK.

3. REPLACE CEILINGS AT NEW HEIGHT IN RESTROOMS #1 TO #6, 
UPGRADING FIXTURES WHERE POSSIBLE. 

4. SEE ELECTRICAL FOR LIGHTING FIXTURE SCHEDULE.
5. WHERE APPLICABLE, ALL FIRE SPRINKLER HEADS AND 

ELECTRICAL FIXTURES SHALL BE CENTERED WITHIN CEILING 
TILES. 

6. IF ANY ITEMS INDICATED ON THE DRAWINGS ARE IN 
CONFLICT WITH ONE ANOTHER, CONTRACTOR IS 
RESPONSIBLE FOR BRINGING TO ARCHITECT FOR FURTHER 
CLARIFICATION ON DESIGN INTENT. 

GENERAL NOTES: RCP
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KEYNOTES
NUMBER DESCRIPTION

09.07 PT-1 PORCELAIN TILE: PORCELANOSA AVENUE GREY,
12X24, FINISH LAPPATO

09.08 GT-1 GLASS TILE: BODESI HAND PAINTED GLASS TILE, 4X12
CUSTOM COLOR

09.09 GT-2 GLASS PENCIL LINER: ELIDA CERAMICA 12X0.51,
GLOSSY (OR SIMILAR)

9.12 EQTZ- 1 ENGINEERED QUARTZ: SILESTONE, ETERNAL
CALACATTA CLASSIC, POLISHED

10.04 RAKKS EHV-VANITY SUPPORT BRACKET SINK SURROUND
(ADA INSTALLMENT AROUND SINK) CORIAN SOLID SURFACE
PANELS

11.01 TORK HAND TOWEL DISPENSER, 552520, WHITE; OWNER
PROVIDED, CONTRACTOR INSTALLED

11.02 TORK 3 ROLL BATH TISSUE ROLL DISPENSER, 565828,
WHITE; OWNER PROVIDED, CONTRACTOR INSTALLED

11.03 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X48" LED 110V WIRING

11.04 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X32" LED 110V WIRING

11.05 SD: SOAP DISPENSER; OWNER PROVIDED, CONTRACTOR
INSTALLED

11.07 GB: GRAB BAR (ADA HEIGHT) MOUNTED BETWEEN 33-36"
AFF

11.08 CHANGING TABLE: KOALA KARE KB200-05, WHITE GRANITE:
MOUNTED 24" AFF

11.09 ADA ADULT TOILET (WALL MOUNTED)
11.10 ADA ADULT URINAL (WALL-MOUNTED)
11.11 ADA SINK SPECIFIED BY WATERFORD PLUMBING ENGINEER
26.11 LED LIGHTING UNDER SINK SYSTEM (ATTACHMENT NOT

INCLUDED WITH SINK SYSTEM)
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FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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SCALE:    1/4" = 1'-0"

LVL 01 RCP - RESTROOM 43

SCALE:    1/4" = 1'-0"

DIMENSION PLAN - RESTROOM 41

SCALE:    1/4" = 1'-0"

FINISH PLAN - RESTROOM 42

SCALE:    1/2" = 1'-0"

RESTROOM 4 - N. ELEV a7

SCALE:    1/2" = 1'-0"

RESTROOM 4 - S. ELEV a6
SCALE:    1/2" = 1'-0"

RESTROOM 4 - S. ELEV b9
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SCALE:    1/2" = 1'-0"

RESTROOM 4 - W. ELEV a4
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SCALE:    1/2" = 1'-0"

RESTROOM 4 - N. ELEV b10

1

2

3 4 5 6

7

No. Description Date



9' - 0" AFF

9' - 6" AFF

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT.

3. CONTRACTOR SHALL COORDINATE WORK WITH 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS.

4. REFER TO FINISH LEGEND ON SHEET A400 FOR MORE 
INFORMATION ABOUT FINISHES SHOWN ON THIS SHEET. 

5. PROVIDE POSITIVE SLOPE TOWARDS ALL FLOOR DRAINS.
6. ALL BATHROOM STALLS ARE TO BE COMPOSITE STONE-

PLY TOILET COMPARTMENT SYSTEM WITH EQTZ-1 
VENEER.  INSTALL PER MANUFACTURER'S 
RECOMMENDATIONS. 

7. STALL DOORS SHOWN IN ENLARGED FLOORPLANS AS A-H 
FOR PARTITION HARDWARE COORDINATION ONLY. NOT 
RELEVANT TO DOOR SCHEDULE. 

GEN. NOTES: ENLG. PLAN

1. SEE SHEET A400 FOR ROOM FINISH SCHEDULE FOR 
ADDITIONAL INFORMATION.

2. ALL ACCESS PANEL LOCATIONS TO BE COORDINATED WITH 
MECHANICAL, ELECTRICAL, PLUMBING AND FIRE SPRINKLER 
WORK.

3. REPLACE CEILINGS AT NEW HEIGHT IN RESTROOMS #1 TO #6, 
UPGRADING FIXTURES WHERE POSSIBLE. 

4. SEE ELECTRICAL FOR LIGHTING FIXTURE SCHEDULE.
5. WHERE APPLICABLE, ALL FIRE SPRINKLER HEADS AND 

ELECTRICAL FIXTURES SHALL BE CENTERED WITHIN CEILING 
TILES. 

6. IF ANY ITEMS INDICATED ON THE DRAWINGS ARE IN 
CONFLICT WITH ONE ANOTHER, CONTRACTOR IS 
RESPONSIBLE FOR BRINGING TO ARCHITECT FOR FURTHER 
CLARIFICATION ON DESIGN INTENT. 

GENERAL NOTES: RCP
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ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.
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PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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KEYNOTES
NUMBER DESCRIPTION

09.07 PT-1 PORCELAIN TILE: PORCELANOSA AVENUE GREY, 12X24,
FINISH LAPPATO

09.08 GT-1 GLASS TILE: BODESI HAND PAINTED GLASS TILE, 4X12
CUSTOM COLOR

09.09 GT-2 GLASS PENCIL LINER: ELIDA CERAMICA 12X0.51, GLOSSY
(OR SIMILAR)

9.12 EQTZ- 1 ENGINEERED QUARTZ: SILESTONE, ETERNAL
CALACATTA CLASSIC, POLISHED

10.04 RAKKS EHV-VANITY SUPPORT BRACKET SINK SURROUND
(ADA INSTALLMENT AROUND SINK) CORIAN SOLID SURFACE
PANELS

11.01 TORK HAND TOWEL DISPENSER, 552520, WHITE; OWNER
PROVIDED, CONTRACTOR INSTALLED

11.02 TORK 3 ROLL BATH TISSUE ROLL DISPENSER, 565828, WHITE;
OWNER PROVIDED, CONTRACTOR INSTALLED

11.03 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY: 24X48"
LED 110V WIRING

11.04 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY: 24X32"
LED 110V WIRING

11.05 SD: SOAP DISPENSER; OWNER PROVIDED, CONTRACTOR
INSTALLED

11.07 GB: GRAB BAR (ADA HEIGHT) MOUNTED BETWEEN 33-36" AFF
11.08 CHANGING TABLE: KOALA KARE KB200-05, WHITE GRANITE:

MOUNTED 24" AFF
11.09 ADA ADULT TOILET (WALL MOUNTED)
11.10 ADA ADULT URINAL (WALL-MOUNTED)
11.11 ADA SINK SPECIFIED BY WATERFORD PLUMBING ENGINEER
26.11 LED LIGHTING UNDER SINK SYSTEM (ATTACHMENT NOT

INCLUDED WITH SINK SYSTEM)

SCALE:    1/4" = 1'-0"

LVL 01 RCP - RESTROOM 53

SCALE:    1/4" = 1'-0"

DIMENSION PLAN - RESTROOM 51

SCALE:    1/4" = 1'-0"

FINISH PLAN - RESTROOM 52

SCALE:    1/2" = 1'-0"

RESTROOM 5 - W. ELEV.4

SCALE:    1/2" = 1'-0"

RESTROOM 5 - E. ELEV. a5
SCALE:    1/2" = 1'-0"

RESTROOM 5 - E. ELEV. b8

SCALE:    1/2" = 1'-0"

RESTROOM 5 - S. ELEV. b9
SCALE:    1/2" = 1'-0"

RESTROOM 5 - S. ELEV. a6

SCALE:    1/2" = 1'-0"

RESTROOM 5 - N. ELEV. a7
SCALE:    1/2" = 1'-0"

RESTROOM 5 - N. ELEV. b10

1

2

3 4 5 6

7

No. Description Date



9' - 6" AFF

9' - 0" AFF
9' - 0" AFF

9' - 0" AFF

A4064

7

6

5

A406

10

A406

9

12

A4068

11

RESTROOM #6
228

3' - 0" 1" 3' - 0" 1" 3' - 0" 1" 3' - 0" 1" 6' - 1 1/2" 1' - 6"

EQ EQ EQ EQ EQ EQ EQ EQ

5'
 - 

2 
3/

4"
15

' -
 1

0"

5' - 8"

6'
 - 

5"

13

228

228 A228 B228 C228 D228 E

A4064

7

6

5

A406

10

A406

9

12

A4068

11

A405 8 GT-1
PT-1

GT-1
PT-1

P-1
RB-1 LVT-1

PT-1

PT-1

13

PT-1

RESTROOM #6
228

11.06

INFILL WALL

QTZ-1

PROVIDE NEW OPENING 
FOR POWDER ROOM

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT.

3. CONTRACTOR SHALL COORDINATE WORK WITH 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS.

4. REFER TO FINISH LEGEND ON SHEET A400 FOR MORE 
INFORMATION ABOUT FINISHES SHOWN ON THIS SHEET. 

5. PROVIDE POSITIVE SLOPE TOWARDS ALL FLOOR DRAINS.
6. ALL BATHROOM STALLS ARE TO BE COMPOSITE STONE-

PLY TOILET COMPARTMENT SYSTEM WITH EQTZ-1 
VENEER.  INSTALL PER MANUFACTURER'S 
RECOMMENDATIONS. 

7. STALL DOORS SHOWN IN ENLARGED FLOORPLANS AS A-H 
FOR PARTITION HARDWARE COORDINATION ONLY. NOT 
RELEVANT TO DOOR SCHEDULE. 

GEN. NOTES: ENLG. PLAN

1. SEE SHEET A400 FOR ROOM FINISH SCHEDULE FOR 
ADDITIONAL INFORMATION.

2. ALL ACCESS PANEL LOCATIONS TO BE COORDINATED WITH 
MECHANICAL, ELECTRICAL, PLUMBING AND FIRE SPRINKLER 
WORK.

3. REPLACE CEILINGS AT NEW HEIGHT IN RESTROOMS #1 TO #6, 
UPGRADING FIXTURES WHERE POSSIBLE. 

4. SEE ELECTRICAL FOR LIGHTING FIXTURE SCHEDULE.
5. WHERE APPLICABLE, ALL FIRE SPRINKLER HEADS AND 

ELECTRICAL FIXTURES SHALL BE CENTERED WITHIN CEILING 
TILES. 

6. IF ANY ITEMS INDICATED ON THE DRAWINGS ARE IN 
CONFLICT WITH ONE ANOTHER, CONTRACTOR IS 
RESPONSIBLE FOR BRINGING TO ARCHITECT FOR FURTHER 
CLARIFICATION ON DESIGN INTENT. 

GENERAL NOTES: RCP

3'
 - 

4"

2'
 - 

11
 1

/2
"

1/
4"

3'
 - 

0"
1/

4"
3'

 - 
0"

11.01

09.07

09.07

09.0909.09

2'
 - 

1 
5/

8"

1'
 - 

5 
3/

16
"

1'
 - 

4"

(TYPICAL) CENTER OF 
MIRROR AND MIDDLE 

FAUCET ALIGNED 

2' - 6" 2' - 6" 2' - 6" 2' - 6" 09.08 09.0711.03

09.07

09.09
TYPICAL

ACCESS PANEL 
FOR TRASH 

(TYPICAL)
ACCESS PANEL 

FOR TRASH 
(TYPICAL)

9 1/2" 2' - 9" 8 1/4" 2' - 4" 8 1/4" 2' - 4" 8 1/4" 2' - 4" 8 1/4" 2' - 9" 2 1/2"

09.07

9.12

11.07

1'
 - 

0"
4'

 - 
10

"
1'

 - 
0"

6'
 - 

10
"

METAL HEADRAIL 

26.11

2'
 - 

10
"

3'
 - 

0"

1' - 6"

11.0411.0511.01 09.09

11.04

11.11

11.01 11.05

11.02 11.09

11.07

10.04

09.09

2' - 6"

1'
 - 

4"

09.079.12 09.08 09.09

1'
 - 

1"
2 

1/
2"

1' - 5"

228228.1

10.04

11.11

COUNTERTOP (BEYOND)
PROVIDE BRACKET SUPPORTS AS NECESSARY

7'
 - 

0"

5' - 0"

09.08

09.07

11.07

5 1/4" 2' - 11 1/4" 4"

3'
 - 

8"

11.08

EQ EQ

10 1/4"

3'
 - 

8"

2'
 - 

0"

11.08

EXISTING DOOR
TO REMAIN

09.09

09.07

Scale

Project number

Dated

OWNERSHIP OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.

REVISIONS:

C

A

64321

PIC

PM

B

PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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KEYNOTES
NUMBER DESCRIPTION

09.07 PT-1 PORCELAIN TILE: PORCELANOSA AVENUE GREY,
12X24, FINISH LAPPATO

09.08 GT-1 GLASS TILE: BODESI HAND PAINTED GLASS TILE, 4X12
CUSTOM COLOR

09.09 GT-2 GLASS PENCIL LINER: ELIDA CERAMICA 12X0.51,
GLOSSY (OR SIMILAR)

9.12 EQTZ- 1 ENGINEERED QUARTZ: SILESTONE, ETERNAL
CALACATTA CLASSIC, POLISHED

10.04 RAKKS EHV-VANITY SUPPORT BRACKET SINK SURROUND
(ADA INSTALLMENT AROUND SINK) CORIAN SOLID SURFACE
PANELS

11.01 TORK HAND TOWEL DISPENSER, 552520, WHITE; OWNER
PROVIDED, CONTRACTOR INSTALLED

11.02 TORK 3 ROLL BATH TISSUE ROLL DISPENSER, 565828,
WHITE; OWNER PROVIDED, CONTRACTOR INSTALLED

11.03 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X48" LED 110V WIRING

11.04 MIRROR: PARIS MIRROR: LIGHTED MIRROR HARMONY:
24X32" LED 110V WIRING

11.05 SD: SOAP DISPENSER; OWNER PROVIDED, CONTRACTOR
INSTALLED

11.06 WATER COOLER SPECIFIED BY WATFORD PLUMBING
ENGINEER

11.07 GB: GRAB BAR (ADA HEIGHT) MOUNTED BETWEEN 33-36"
AFF

11.08 CHANGING TABLE: KOALA KARE KB200-05, WHITE GRANITE:
MOUNTED 24" AFF

11.09 ADA ADULT TOILET (WALL MOUNTED)
11.11 ADA SINK SPECIFIED BY WATERFORD PLUMBING ENGINEER
26.11 LED LIGHTING UNDER SINK SYSTEM (ATTACHMENT NOT

INCLUDED WITH SINK SYSTEM)

SCALE:    1/4" = 1'-0"

LVL 01 RCP - RESTROOM 63

SCALE:    1/4" = 1'-0"

DIMENSION PLAN - RESTROOM 61

SCALE:    1/4" = 1'-0"

FINISH PLAN - RESTROOM 62

SCALE:    1/2" = 1'-0"

RESTROOM 6 - N. ELEV a7

SCALE:    1/2" = 1'-0"

RESTROOM 6 - E. ELEV6

SCALE:    1/2" = 1'-0"

RESTROOM 6 - S. ELEV a5
SCALE:    1/2" = 1'-0"

RESTROOM 6 - S. ELEV. b9

SCALE:    1/2" = 1'-0"

FAMILY RESTROOM # - S. ELEV.10

SCALE:    1/2" = 1'-0"

FAMILY RESTROOM # - E. ELEV.12
SCALE:    1/2" = 1'-0"

RESTROOM 6 - W. ELEV a4
SCALE:    1/2" = 1'-0"

RESTROOM 6 - W. ELEV b8

SCALE:    1/2" = 1'-0"

RESTROOM 6 - N. ELEV b11

1

2

3 4 5 6

7

SCALE:    1/2" = 1'-0"

FAMILY RESTROOM13

No. Description Date



A4076 5

A40710 9

A4078 7

A4074 3

A407 11

MEETING ROOM #1
215

MEETING ROOM #2
216

MEETING ROOM #3
217

MEETING ROOM #4
218

MEETING ROOM #8
222

MEETING ROOM #7
221

MEETING ROOM #6
220

MEETING ROOM #5
219

5
A600

4
A600

A4076 5

A40710 9

A4078 7

A4074 3

A407 11

MEETING ROOM #5
219

MEETING ROOM #6
220

MEETING ROOM #7
221

MEETING ROOM #8
222

MEETING ROOM #4
218

MEETING ROOM #3
217

MEETING ROOM #2
216

MEETING ROOM #1
215

P-1

P-1

P-1

P-1

P-1

P-1

P-1

P-1
RB-1

P-1

P-1

P-1

P-1

P-1
RB-1

5
A600

4
A600

3'
 - 

6"

ARTWORK PROVIDED AND HUNG BY CLIENT

9.15
9.15

7' - 7"7' - 4 1/8"

4"1 
1/

2"
2'

 - 
10

 1
/2

"

4"1 
1/

2"
2'

 - 
7"

3 
1/

2"

3'
 - 

4"

FILLER STRIP, TYPICAL CABINET FILL STRIP 

2 3/8" 2' - 0" 3' - 0" 2' - 0" 2"
9.13

2' - 6" 2' - 6" 2' - 6"

9.13

EXISTING NV 
DOORS TO 

REMAIN 
(TYPICAL)

9.13
9.15

ARTWORK 
PROVIDED 
BY CLIENT

5' - 10"

3'
 - 

4"

1 
1/

2"
2'

 - 
7"

3 
1/

2"

2" 2' - 9" 2' - 9" 2"

4
A600

PAINT ALCOVE, (TYPICAL)
REFER TO FINISH PLAN 
FOR SPECIFIED COLOR

EXISTING CONCEALED 
FOLDING PARTITION 
WALL SYSTEM

ARTWORK PROVIDED AND HUNG BY CLIENT

7' - 0 1/8" 6' - 8 1/16"

3'
 - 

0"

9.13

9.15

2' - 0 1/16" 3' - 0" 2' - 0 1/16"

2'
 - 

10
 1

/2
"

3'
 - 

4"

3'
 - 

6"

1" 1' - 9" 3' - 0" 0"1' - 9"
1 1/16"

CABINET FILL STRIP CABINET FILL STRIP

WHERE NEW CASEWORK IS PROPOSED, 
RELOCATE OUTLETS ABOVE COUNTER, TYPICAL

14' - 11 7/8"15' - 11"

3'
 - 

0"

3'
 - 

0"

9.159.13

3'
 - 

6"

9.13 9.15

CABINET FILL STRIP CABINET FILL STRIP 2 1/2"

1' - 9" 3' - 0" 3' - 0" 3' - 0" 3' - 0" 1' - 9"

2 1/2"

4
A600

3'
 - 

0"

24' - 11 13/16" 24' - 0 3/8"

9.159.15

3'
 - 

6"

5
A600PAINT ALCOVE WALLS (TYPICAL)

SEE FINISH PLAN FOR COLOR
PAINT ALCOVE WALLS (TYPICAL)

SEE FINISH PLAN FOR COLOR

3'
 - 

0"

ARTWORK PROVIDED AND HUNG BY CLIENT

9.13
9.15

7' - 0"

2' - 0" 3' - 0" 2' - 0"

9.15

4"
1 

1/
2"

2'
 - 

10
 1

/2
"

ARTWORK PROVIDED AND HUNG BY CLIENT

1' - 9" 2' - 9" 2' - 9" 2' - 9" 1' - 9"

ARTWORK PROVIDED AND HUNG BY CLIENT

8' - 7 3/4"

4"

9.15

ARTWORK PROVIDED AND HUNG BY CLIENT

3'
 - 

4"

1 
1/

2"
2'

 - 
7"

3 
1/

2"

8' - 9"

9.13

9.15

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT.

3. CONTRACTOR SHALL COORDINATE WORK WITH 
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS.

4. REFER TO FINISH LEGEND ON SHEET A400 FOR MORE 
INFORMATION ABOUT FINISHES SHOWN ON THIS SHEET. 

5. PROVIDE POSITIVE SLOPE TOWARDS ALL FLOOR DRAINS.
6. ALL BATHROOM STALLS ARE TO BE COMPOSITE STONE-

PLY TOILET COMPARTMENT SYSTEM WITH EQTZ-1 
VENEER.  INSTALL PER MANUFACTURER'S 
RECOMMENDATIONS. 

7. STALL DOORS SHOWN IN ENLARGED FLOORPLANS AS A-H 
FOR PARTITION HARDWARE COORDINATION ONLY. NOT 
RELEVANT TO DOOR SCHEDULE. 

GEN. NOTES: ENLG. PLAN

1. FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO 
PERFORMING NEW WORK.

2. THE CONTRACTOR SHALL PROVIDE REINFORCING BEHIND 
WALL MOUNTED AND CEILING MOUNTED EQUIPMENT. 
COORDINATE WITH A/V, DATA AND ELECTRICAL 
DRAWINGS.

3. WHERE CASEWORK CONFLICTS WITH EXISTING 
ELECTRICAL AND DATA IN MEETING ROOMS, RELOCATE 
ELECTRICAL RECEPTACLES TO BE ACCESSIBLE ABOVE-
COUNTER. 

GENERAL NOTES

Scale

Project number

Dated

OWNERSHIP OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.

REVISIONS:

C

A

64321

PIC

PM

B

PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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SCALE:    1/8" = 1'-0"

ENLARGED PLAN - CONFERENCE ROOMS1

SCALE:    1/8" = 1'-0"

FINISH PLAN - CONFERENCE ROOMS2

SCALE:    1/4" = 1'-0"

W. MEETING RM 1 & 26

SCALE:    1/4" = 1'-0"

E. MEETING RM 1 & 25

SCALE:    1/4" = 1'-0"

W. MEETING RM 3 & 44

SCALE:    1/4" = 1'-0"

E. MEETING RM 5 & 69

SCALE:    1/4" = 1'-0"

W. MEETING RM 5 & 610

SCALE:    1/4" = 1'-0"

E. MEETING RM 3 & 43

SCALE:    1/4" = 1'-0"

W. MEETING RM 78

SCALE:    1/4" = 1'-0"

E. MEETING RM 77
SCALE:    1/4" = 1'-0"

E. MEETING RM 811

KEYNOTES
NUMBER DESCRIPTION

9.13 PL- 1 LAMINATE: WILSONART, SKYLINE WALNUT, STANDARD
LAMINATE

9.15 SS- 1 SOLID SURFACE: LIVING STONE, SHORELINE #L713 1

2

3 4 5 6

7

No. Description Date



QUARTZ BACKSPLASH 

ANGLED CORIAN ACCESS PANELFINISHED FLOOR

ADA 
BARRIER 
FREE 

26.11

QUARTZ COUNTER

QUARTZ APRON

13 GUAGE 
STAINLESS STEEL 
SUPPORT BRACKET

16 GUAGE SHEET METAL 
IN WALLBLOCKING RQ. 

WASTE WATER

HAND DRYER, SOAP, AND 
FAUCET RECEPTACLES 

WATER SUPPLY 

3/4" MEDEX MDF 
MOISTURE BARRIER 
BACKER& SUB TOP TYP.

16 GUAGE SHEET METAL 
IN WALLBLOCKING RQ. 

2' - 0"

5 
1/

2"

8"

2'
 - 

1"
9"

1' - 5"

1. EXTERIOR FINISHES SHALL MATCH EXISTING BUILDING IN 
TYPE, SIZE AND COLOR.

2. CONTRACTOR SHALL PROVIDE THE GOVERNMENT WITH 
SAMPLES OF FINISHES FOR APPROVAL.

3. REFER TO DOOR AND WINDOW SCHEDULE FOR 
ADDITIONAL INFORMATION ON SPANDREL GLASS.

GENERAL NOTES

10.05

9.15

3'
 - 

0"

3"

EXISTING WALL

SOLID SURFACE BACKSPLASH
2' - 6"

4"

COUNTER BRACKET FASTEN TO PLYWOOD BLOCKING
W/ WOOD SCREWS AS INDICATED 

HOLD GYP. BOARD OFF 1/4" AND FILL WITH CAULK

12" X 16" 3/4" PLYWOOD BLOCKING SCREW TO FLANGE 
OF ADJACENT STUDS W/ SELF TAPPING SHEETMETAL SCREWS:
4 PER STUD

4"

2' - 6"

2 1/2"

3"

3 
1/

2"

6 
1/

4"
2'

 - 
4 

1/
4"

1 
1/

2"

PROVIDE BLOCKING- COORD. W/ MILLWORK  MANUF.

WIRE PULL RE: SPECS
LAMINATED 3/4" PLYWOOD CABINET DOOR 
INTERIOR STANDARD WHITE

LAMINATED 3/4" PLYWOOD STOP

PLYWOOD BACKER - STANDARD WHITE
WOOD CABINET BASE

LAMINATED TOW KICK

SOLID SURFACE COUNTER AND BACKSPLASH

PRE MANUF. FULLY LAMINATED PLYWOOD CABNET:
INTERIOR - STANDARD WHITE 
EXTERIOR AND AT EXPOSED CABNET ENDS PL- RE: SPECS

Scale

Project number

Dated

OWNERSHIP OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, 
FIELD DATA, NOTES AND OTHER DOCUMENTS AND 
INSTRUMENTS PREPARED BY THE CONSULTANT AS AN 
INSTRUMENT OF SERVICES SHALL REMAIN THE PROPERTY OF 
THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL 
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, 
INCLUDING THE COPYRIGHT THERETO.

REVISIONS:

C

A

64321

PIC

PM

NOT FOR
CONSTRUCTION

KEY PLAN

B

PURSUANT TO FLORIDA STATUTES, SECTION 558.0035, AN 
INDIVIDUAL EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR NEGLIGENCE.
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No. Description Date

SCALE:    3/4" = 1'-0"

DETAIL SECTION AT  VANITY3

KEYNOTES
NUMBER DESCRIPTION

9.15 SS- 1 SOLID SURFACE: LIVING STONE, SHORELINE #L713
10.05 FEDERAL BRACE: CARRIER GRANITE COUNTERTOP

BRACKET
26.11 LED LIGHTING UNDER SINK SYSTEM (ATTACHMENT NOT

INCLUDED WITH SINK SYSTEM)

SCALE:    3/4" = 1'-0"

MEETING RM. COUNTER5

SCALE:    3/4" = 1'-0"

MEETING RM. CASEWORK4

























E L E C T R I C A L  L E G E N D 

E L E C T R I C A L  G E N E R A L  N O T E S

SPECIAL DEMOLITION  NOTE

E L E C T R I C A L  D E M O L I T I O N  N O T E S

MECHANICAL EQUIPMENT CIRCUIT DESIGN SCHEDULE

REPLACEMENT PANEL

PANELBOARD Voltage: Phase:   Wire:   Mounting:  

PA Mains: AIC Rating:  

NEMA Rating: Options:  

TOTAL CONNECTED LOAD: / 360 TOTAL AMPS

PANEL PA - GENERAL NOTE

TOTAL DEMAND LOAD: (N.E.C. 220.44) / 360 TOTAL AMPS

L I G H T I N G   F I X T U R E   S C H E D U L E

E100

ELECTRICAL
LEGEND & NOTES

Job No.
Christopher A. Garick; FL. PE No.53924
Thomas A. Alexander; FL. PE No.73172
Daniel J. White; FL. PE No.73790

Humber-Garick Consulting Engineers
142 Eglin Parkway SE
Fort Walton Beach, Florida, 32548
E-mail: admin@h-gce.com
Ph: 850.243.6723  Fax: 850.664.5420
Fl. Authorization No.00006680

1835

17057.5

01-01-19

Drawing No.:

Drawing Title:

Checked By:
Drawn By:  

Project No.:

Date:

No.Date: Description:

Revision

OWNERSHIP OF INSTRUMENTS OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, FIELD DATA,

NOTES AND OTHER DOCUMENTS AND INSTRUMENTS PREPARED BY
THE CONSULTANT AS INSTRUMENTS OF SERVICE SHALL REMAIN THE

PROPERTY OF THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS,

INCLUDING THE COPYRIGHT THERETO.

BID
DOCUMENTS

E

B

C

A

4321

D

5 6

4321 5 6

E

B

C

A

D

TELEPHONE: 850-837-8152  
1223 AIRPORT ROAD   DESTIN, FLORIDA 32541

AA-C000745

DAG ARCHITECTS INC.

SD/DS
DJW

P
RO

FESS IONAL  ENG IN
EE

R

DA
N

IE
L  JOSEPH WHITEL I C E N S E

STATE OF

No 73790

FLO RIDA

TA
SK

 O
R

D
ER

 N
O

. 5
 - 

C
18

-2
63

8-
TD

D

R
ES

TR
O

O
M

 R
EN

O
VA

TI
O

N
S 

& 
M

EE
TI

N
G

 R
O

O
M

C
O

U
N

TE
R

S

EM
ER

AL
D

 C
O

AS
T 

C
O

N
VE

N
TI

O
N

 C
EN

TE
R

12
50

 M
IR

AC
LE

 S
TR

IP
 P

KW
Y 

SE
FO

R
T 

W
AL

TO
N

 B
EA

C
H

, F
L 

32
54

8

Sheet List Table
Sheet Number Sheet Title

E100 ELECTRICAL LEGEND & NOTES
E-200 ELECTRICAL NEW WORK - RESTROOMS
E-300 PARTIAL PLAN - ELECTRICAL NEW WORK - MEETING ROOMS

ED-200 ELECTRICAL DEMOLITION - RESTROOMS



NEW WORK - RESTROOM #1

NOTES:

NEW WORK - RESTROOM #2 NEW WORK - RESTROOM #5 NEW WORK - RESTROOM #6

NEW WORK - RESTROOM #3 NEW WORK - RESTROOM #4

RESTROOM # 1
225

RESTROOM # 3
223

RESTROOM # 4
224

RESTROOM # 2
226

RESTROOM # 5
227

RESTROOM # 6
228

TYPICAL RESTROOM AREA
NORMAL/EMERGENCY LIGHTING (SWITCHING) CONTROL

WITH OCC SENSOR AND SWITCH INPUT

OFF

ON

RAISE

LOWER

TYPICAL RESTROOM AREA
MIRROR CONTROL

LINETYPE LEGEND

RTU-1 - ON ROOF
ABOVE RESTROOM #2

RTU-3 - ON ROOF
ABOVE RESTROOM #5

RTU-2 - ON ROOF
ABOVE RESTROOM #4

E-200

ELECTRICAL
NEW WORK -
RESTROOMS

ELECTRICAL NEW WORK - RESTROOMS
Job No.

Christopher A. Garick; FL. PE No.53924
Thomas A. Alexander; FL. PE No.73172
Daniel J. White; FL. PE No.73790

Humber-Garick Consulting Engineers
142 Eglin Parkway SE
Fort Walton Beach, Florida, 32548
E-mail: admin@h-gce.com
Ph: 850.243.6723  Fax: 850.664.5420
Fl. Authorization No.00006680

1835

17057.5

01-01-19

Drawing No.:

Drawing Title:

Checked By:
Drawn By:  

Project No.:

Date:

No.Date: Description:

Revision

OWNERSHIP OF INSTRUMENTS OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, FIELD DATA,

NOTES AND OTHER DOCUMENTS AND INSTRUMENTS PREPARED BY
THE CONSULTANT AS INSTRUMENTS OF SERVICE SHALL REMAIN THE

PROPERTY OF THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS,

INCLUDING THE COPYRIGHT THERETO.

BID
DOCUMENTS

E

B

C

A

4321

D

5 6

4321 5 6

E

B

C

A

D

TELEPHONE: 850-837-8152  
1223 AIRPORT ROAD   DESTIN, FLORIDA 32541

AA-C000745

DAG ARCHITECTS INC.

SD/DS
DJW

P
RO

FESS IONAL  ENG IN
EE

R

DA
N
IE

L  JOSEPH WHITEL I C E N S E

STATE OF

No 73790

FLO RIDA

TA
SK

 O
R

D
ER

 N
O

. 5
 - 

C
18

-2
63

8-
TD

D

R
ES

TR
O

O
M

 R
EN

O
VA

TI
O

N
S 

& 
M

EE
TI

N
G

 R
O

O
M

C
O

U
N

TE
R

S

EM
ER

AL
D

 C
O

AS
T 

C
O

N
VE

N
TI

O
N

 C
EN

TE
R

12
50

 M
IR

AC
LE

 S
TR

IP
 P

KW
Y 

SE
FO

R
T 

W
AL

TO
N

 B
EA

C
H

, F
L 

32
54

8



SALES OFFICE

MEETING ROOM #2
216

MEETING ROOM #3
217

MEETING ROOM #4
218

RESTROOM #2

RESTROOM # 1

PREFUNCTION
210C

SALES OFFICE

MEETING ROOM #1
215

MEETING ROOM #2
216

MEETING ROOM #3
217

MEETING ROOM #4
218

MEETING ROOM #8
222

MEETING ROOM #7
221

MEETING ROOM #6
220

MEETING ROOM #5
219

EMPLOYEE
   LOUNGE

NOTES:

T

E-300

PARTIAL PLAN -
ELECTRICAL NEW
WORK - MEETING

ROOMS
Job No.

Christopher A. Garick; FL. PE No.53924
Thomas A. Alexander; FL. PE No.73172
Daniel J. White; FL. PE No.73790

Humber-Garick Consulting Engineers
142 Eglin Parkway SE
Fort Walton Beach, Florida, 32548
E-mail: admin@h-gce.com
Ph: 850.243.6723  Fax: 850.664.5420
Fl. Authorization No.00006680

1835

17057.5

01-01-19

Drawing No.:

Drawing Title:

Checked By:
Drawn By:  

Project No.:

Date:

No.Date: Description:

Revision

OWNERSHIP OF INSTRUMENTS OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, FIELD DATA,

NOTES AND OTHER DOCUMENTS AND INSTRUMENTS PREPARED BY
THE CONSULTANT AS INSTRUMENTS OF SERVICE SHALL REMAIN THE

PROPERTY OF THE CONSULTANT. THE CONSULTANT SHALL RETAIN ALL
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS,

INCLUDING THE COPYRIGHT THERETO.

BID
DOCUMENTS

E

B

C

A

4321

D

5 6

4321 5 6

E

B

C

A

D

TELEPHONE: 850-837-8152  
1223 AIRPORT ROAD   DESTIN, FLORIDA 32541

AA-C000745

DAG ARCHITECTS INC.

SD/DS
DJW

P
RO

FESS IONAL  ENG IN
EE

R

DA
N
IE

L  JOSEPH WH
ITEL I C E N S E

STATE OF

No 73790

FLORIDA

TA
SK

 O
R

D
ER

 N
O

. 5
 - 

C
18

-2
63

8-
TD

D

R
ES

TR
O

O
M

 R
EN

O
VA

TI
O

N
S 

& 
M

EE
TI

N
G

 R
O

O
M

C
O

U
N

TE
R

S

EM
ER

AL
D

 C
O

AS
T 

C
O

N
VE

N
TI

O
N

 C
EN

TE
R

12
50

 M
IR

AC
LE

 S
TR

IP
 P

KW
Y 

SE
FO

R
T 

W
AL

TO
N

 B
EA

C
H

, F
L 

32
54

8

PARTIAL PLAN - ELECTRICAL NEW WORK - MEETING ROOMS



RESTROOMS #1 & #2

ELECTRICAL DEMOLITON NOTES:

ELECTRICAL LIGHTING DEMOLITON

RESTROOMS #3 & #4
ELECTRICAL LIGHTING DEMOLITON
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- 4

" A
FF 7' - 4" AFF

9' - 2" AFF

9' - 6" AFF

9' - 6" AFF

9' - 6" AFF

9' - 6" AFF

7' - 4" AFF

9' - 2" AFF 9' - 6" AFF

9' - 2" AFF

7' - 4" AFF

7' - 4" AFF

9' - 2" AFF

7' - 4" AFF

7' - 4" AFF
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7' - 4" AFF
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	NOTE: BIDS RECEIVED AFTER THE BID OPENING DATE & TIME WILL NOT BE CONSIDERED.
	**NOTE: MUST RING DOORBELL TO GAIN ENTRANCE INTO ROOM 282. THE CLERK WILL COME ACCEPT YOUR PACKAGE OR SHOW YOU TO THE CONFERENCE ROOM FOR THE SCHEDULED BID OPENING**
	BONDING REQUIREMENTS

	BUSINESS AUTOMOBILE LIABILITY
	NOTICE OF CLAIMS OR LITIGATION
	1. PRE-BID ACTIVITY -
	Note: Crestview is not a next day delivery site for overnight carriers.
	14. AWARD OF BID
	Note: For respondent’s convenience, this certification form is enclosed and is made a part of the bid package.
	Note: For respondent’s convenience, this certification form is enclosed and is made a part of the bid package.
	26. FAILURE OF PERFORMANCE/DELIVERY - In case of default by the respondent, the County after due notice (oral or written) may procure the necessary supplies or services from other sources and hold the respondent responsible for difference in cost incu...
	The following documents are to be submitted with the qualifications packet:

	DRUG-FREE WORKPLACE CERTIFICATION

	CONFLICT OF INTEREST DISCLOSURE FORM
	NAME(S) POSITION(S)
	Any violation of this policy shall be grounds to disqualify the respondent from consideration during the selection process.
	Respondent’s Company Name:
	(a) Definitions. As used in this provision.
	T i t l e  V I  C l a us e s  f o r  C o m pl i a nc e  w i t h  N o ndi s c r i m i na t i o n  R e qui r e m e nt s
	T it le V I L is t o f P e r t in e nt N o n di s c r i m i n a t i o n A c t s a n d A ut ho r i t i e s Title VI List of Pertinent Nondiscrimination Acts and Authorities
	F ED ERAL F A I R LA BO R S T ANDA RD S ACT ( F E DER AL MI N I M U M W A GE )
	O CC UP A TI O N A L S AF ETY A N D H EA LTH AC T O F 1 9 7 0
	E-VERIFY
	CONTRACT
	For ITB TDD 49-19
	WITNESSETH:
	I. Incorporation of Documents
	II. Scope of Work
	III. Payment
	IV. Invoice Requirements
	V. Duration of Contract and Termination of the Contract
	VI. Remedies, Governing Law & Venue
	VII. Intent of Contract Documents
	VIII. Investigation
	IX. Notice
	The authorized representatives of the County shall be:
	The authorized representative for the ____________________________shall be:
	X. Public Records


	IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT OKALOOSA COUNTY RISK MANAGEMENT DEPART...
	XI. Audit
	XII. Assignment
	XIII. Entire Contract & Waivers
	XIV. Severability
	XV. Independent Contractor
	XVI. Third Party Beneficiaries
	XVII. Indemnification and Hold Harmless
	XVIII. Representation of Authority to Contractor/Signatory
	XIX.      Subcontracting
	BONDING REQUIREMENTS

	BUSINESS AUTOMOBILE LIABILITY

	NOTICE OF CLAIMS OR LITIGATION
	XXI. Taxes and Assessments
	XXII.   Compliance with Laws
	XXIII. Federal Regulations
	Contractor OKALOOSA COUNTY, FLORIDA
	4. Information and Reports: The contractor will provide all information and reports required by the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts, other sources of information, and...

	January 2019
	SECTION 081113 - HOLLOW METAL DOORS AND FRAMES
	END OF SECTION 081113
	SECTION 087100 – DOOR HARDWARE
	Manufacturer List
	Finish List
	Option List
	Hardware Sets
	PART 2 – PRODUCTS
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